



le Municipality

ELECTRIFICATION OF
 722 HOUSEHOLDS AT
 FATIMA VILLAGE
 Description : PHASE 1 (ON A TURKEY)
 Reference number : TECH-014-2000/21
 Closing Date : 25 June 2000
 Time : 11h00

TENDER REGISTER

0687

NO.	TENDERER	AMOUNT
01	Ejukani Engineering	R13 079 727-78
02	Shonisani Lamani	R11 193 446-90
03	Mafumu Consulting	R12550307-88
04	Ogston JV Phumelid	R1398348344
05	Bokha from Supply JV	R13735559-75
06	Mohudi Engineering	R13998930-25
07	URANUS Consulting	R16923566-87
08	TEBL-AMEM	R199268405
09	Selesi Somo Construction	R15709513-75
10	SYDWAYIT JV	R25407403-25
11	Tsemakgo PT LTD.	R12257435-58
12	SINTER & MARYANUSI JV	R23802467-70
13	HAMSA Consulting	R15491575-13
14	Kgwadi HI FIDA Group	R75923646
15	AFS. PPF CIVIL	_____
16	LETUKANE JV Kgaki	R12248468-76
17	PALEMMASHI Power power	R1313177-48
18	PHANDIAN Project	R12929476-45
19	Kgwadi Joe Joe Bus ENT	R12995629-00
20	115 Solutions	R12990118-95
21	Pheteng Projects Mungwa	R12681245-50
22	Widing Technologies	R12230651-35
23	NSK Electrical	R1300000-00
24	MID Engineers	R18977095-60
25	Mogwape JV mabotiny	R12780450-00

	SURNAME AND INITIALS	SIGNATURE
OPENED BY	Mphahlele	
READ BY	Kivakwa SA	
RECORDED BY	Mphahlele SA	

Electrification of 722 Houses
of Farina Village 1.



Municipality

Description :
Reference number : TEMA-014/2020/21
Closing Date : 20/06/25
Time : 11h00

TENDER REGISTER

0688

NO	TENDERER	AMOUNT
1	PLATA TEO 176 + Tlaxtl.	R/2680698-80
2	SHOB9 Project	R/2395352-35
3	TOM Construction TU Mopan	R/17581602-50
4	Tasben Energy Services	R/2219836-75
5	EEES Consulting	R/2449929-50
6	Lando Project / Umanax	R/8112303-41
7	MMT Consulting	R/2811224-25
8	Melton group CC.	R/3463300-00
9	Rising Project	R/11292730-00
10	Walt Consulting	R/11961592-19
11	Lebrary Electrical Works	R/2500000-00
12	R.2m powerlines	R/18719153-75
13	Synotho Electrical & Civil	R/2897304-4
14	Subsidiar Construction	R/2601585-95
15	Parado (PT) UTS	R/2628995-17
16	Paras Consulting Engin	R/14250667-75
17	Optimal Engineers Solomn	R/10721451-90
18	Ampheta Power	R/10157587-85

[Handwritten scribbles and lines across the bottom of the table area]

	SURNAME AND INITIALS	SIGNATURE
PREPARED BY	Kilipya S	<i>[Signature]</i>
CHECKED BY	Kirakira S.A	<i>[Signature]</i>
RECORDED BY	Kirakira N.A	<i>[Signature]</i>

Electrification of 722 households
at Fatima Village 1.

Description :
Reference number : FELM-014/2020/21
Closing Date : 20/06/25
Time : 11h00

TENDER REGISTER

0688

TENDERER	AMOUNT
Projeto T&D 176 + T&D	R/2680698-80
SHB9 Project	R/2395352-35
FM Lanchum JV Madun	R/17581602-50
Tasben Enaj Services	R/12219836-75
EES Consulting	R/12449929-50
Lando Project / Luma	R/8112303-41
SRMT Consulting	R/12811224-25
Station group CC.	R/13463300-00
ESIMU Project	R/11292730-00
West Consulting	R/11961592-19
Lebrang Electrical Works	R/12500000-00
ESM Powerlines	R/18719153-75
Scotts Electrical & Lin	R/12897304-45
Shasirine Contractors	R/12661585-95
Parade (PT) Ltd	R/12628995-17
Thomas Consulting Engin	R/14250667-75
Optimal Engineers Solwin	R/10721481-90
Taylor & Francis	R/10157587-85

SURNAME AND INITIALS	SIGNATURE
Abdullah S.A	[Signature]
[Name] S.A	[Signature]
[Name] N.A	[Signature]