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A. VERY IMPORTANT NOTICE ON DISQUALIFICATIONS: 

 

BY SUBMITTING THE BID THE BIDDER UNDERTAKES TO ABIDE BY THE TERMS AND 

CONDITIONS OF THIS TENDER INCLUDING BUT NOT LIMITED TO THE RULES OUTLINED 

BELOW 

 

 A bid not complying with the requirements stated hereunder will be regarded as not being an 

“Acceptable bid”, and as such will be rejected.  

 “Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and 

specifications as set out in the bid documents, including conditions as specified in the Preferential 

Procurement Policy Framework Act (Act 5 of 2000) and related legislation and regulations, in terms 

of which provision is made for this policy. 

 In this document and other documents referred to but not attached, the following words are 

synonymous with each other. 

 

a. CLIENT, EMPLOYER, MOLEMOLE LOCAL MUNICIPALITY, MUNICIPALITY 

 

b. BID, TENDER AND VARIATIONS THEREOF 

 

c. JOINT VENTURE / CONSORTIUM 

 

d. TENDERER, BIDDER, CONTRACTOR 

 

B. FULL DESCRIPTION OF THE TENDER 

 

 Molemole Local municipality [MLM] would like to appoint a competent service provider registered on 

the National Central Supplier Database, for the VUKA TO MADIEHE UPGRADING OF INTERNAL 

STREETS FROM GRAVEL TO SURFACING. 

 To achieve this, the service provider will work under the direction and instruction of the Technical 

Services (PMU Division) and will be: VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS 

FROM GRAVEL TO SURFACING. 

 The municipality will enter into an agreement with the appointed service provider to clarify terms and 

conditions during the duration of the project. 
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C. ACCURACY OF REQUEST FOR TENDER  

 

 Whilst all due care has been taken in connection with the preparation of this bid document, 

Molemole Local Municipality [MLM] makes no representations or warranties that the content in this 

bid document or any information communicated to or provided to Bidders during the Tendering 

Process is, or will be, accurate, current or complete. MLM, its officers, employees and advisors will 

not be liable with respect to any information communicated which is not accurate, current or 

complete.  

 

 If a Bidder finds or reasonably believes it has found any discrepancy, ambiguity, error or 

inconsistency in the bid document or any other information provided by MLM (other than minor 

clerical matters), the Bidder must promptly notify MLM in writing of such discrepancy, ambiguity, 

error or inconsistency in order to afford MLM an opportunity to consider what corrective action is 

necessary (if any).  

 

 Any actual discrepancy, ambiguity, error or inconsistency in this document or any other information 

provided by the MLM will, if possible, be corrected and provided to all Bidders without attribution to 

the Bidder who provided the written notice.  
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1. RULES FOR BIDDING 

 

BY SUBMITTING THE BID THE BIDDER UNDERTAKES TO ABIDE BY THE TERMS AND    

CONDITIONS OF THIS TENDER INCLUDING BUT NOT LIMITED TO THE FOLLOWING RULES: 

 

2.1 The bidding entity shall be the same entity that will execute the bid. Any bid found to be fronting 

for another entity or entities shall be disqualified immediately. 

2.2 All Bidders submitting bids as part of a consortium or joint venture must submit separate 

central supplier database reports per each company.   

2.3 Bidders may ask for clarification on these bid documents or any part thereof up to close of 

business seven (7) calendar days before the deadline for the submission of the bids. All 

written questions must be addressed to Manager: PMU Mr. Phaahla KJ email: 

phaahlak@molemole.gov.za. 

2.4 The municipality reserves the right to return late bid submission unopened. 

2.5 Bidders may not contact the municipality on any matter pertaining to their bid from the time 

when the bids are submitted to the time the contract is awarded.  Any effort by a bidder to 

influence bid evaluation, bid comparisons or bid award decisions in any manner, may result in 

rejection of the bid concerned. 

2.6 Bidders must attach proof of parties involved in the joint venture.  

2.7 The Bid document must be properly signed by a party having the authority to do so, according 

to the example of “Authority or Signatory” 

2.8 Bidders will be disqualified if Municipal rates and taxes or municipal service charges owed by 

the bidder or any of its directors to the municipality or municipal entity, are in arrears.  

2.9 All Pages within the Bid document must be fully initialized and or signed by Company Director. 

2.10 If at anytime during the project implementation phase the rates or prices are found to be 

abnormal, irregular and or not market related among other things, the Engineer may after 

mailto:phaahlak@molemole.gov.za
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written approval from the Municipality revise them to a practical or market related rate. The 

amount on the form of offer will be considered as the final cost of works. 

2.11  In terms of Section 62 of the Local Government: Municipal Systems Act, 32 of 2000 a person 

whose rights are affected by a decision taken by the Molemole Municipality in the 

implementation of its supply chain management system, may appeal against that decision by 

giving written notice of the appeal and reasons to the Municipal Manager within 21 days of the 

date of the notification of the decision 

2.12 An appeal must contain the following:  

2.12.1 Reasons and/or grounds for the appeal  

2.12.2 The way in which the appellants rights have been affected  

2.12.3 Remedy sought by appellant  

2.13 Appeals must be submitted in writing to the Manager: Legal Services (Attention Mr. N.J 

Moleele) Mogwadi Head Office, 303 Church Street, Private Bag X44 Mogwadi, 0715. Email: 

moleelej@molemole.gov.za. 

2.14 Bidders will be disqualified if: 

2.14.1.1  Any bidders who during the last five years has failed to perform satisfactorily on 

a previous contract with the municipality, municipal entity or any other organ of 

state after a reasonable written notice was given to that bidder that performance 

was unsatisfactory or appears on the register / database of defaulters. 

2.14.2 They are bankrupt or being wound up, are having their affairs administered by 

the courts, 

2.14.3 Have entered into an arrangement with creditors, have suspended business 

activities, are the subject of proceedings concerning those matters, or are in any 

analogous situation arising from a similar procedure provided for in national 

legislation or regulations; 

2.14.4 Are guilty of misrepresentation in supplying the information required in the 

document as a condition of participation in the procurement procedure or fail to 

supply this information; 

2.15 The accounting officer must ensure that irrespective of the procurement process followed, no 

award may be given to a person – 

 Who is in the service of the state, or; 

 If that person is not a natural person, of which any director, manager, principal 

shareholder or stakeholder, is a person in the service of the state; or; 

 Who is an advisor or consultant contracted with the municipality in respect of contract that 

would cause a conflict of interest? 
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2.16 Bid offers will be rejected if the bidder or any of his/ her directors is listed on the Register of 

Bid Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as 

a person prohibited from doing business with the public sector and all bids would be subjected 

to vetting. 

2.17 Failure by the bidder to disclose with the bid submission any form of conflict of interest 

including disclosure on a person(s) who is in the service of the state or any immediate blood 

relative in the service of the state will lead to disqualification. 

2.18 Bids received by telegram, fax or e-mail will not be considered. Late bids shall neither be 

accepted nor considered. 

2.19     Bidders are advised to fully index and attach a table of contents for their attachments. 

2.20 The municipality is not liable for any documents delivered via courier companies and by post. 

No official is going to sign the receipt of the tender document. 

2.21 Tender documents must be submitted in a sealed envelope clearly marked with the project 

name and number. 

2.22 Fully completed and signed tender documents must be deposited into the tender box located 

at Mogwadi old building, next to Cashier’s office. 

2.23 The Municipality is strictly not obliged to appoint the lowest or cheapest bidder. 
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Invitation to Tender 

TECH-001-2026/27: VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM 

GRAVEL TO SURFACING    

BIDS ARE HEREBY INVITED FOR VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM 

GRAVEL TO SURFACING.    

Bid documents are downloadable from Molemole Local Municipality website as from 06th July 2026. Bidder 

is responsible to print the downloaded bid document and the bid document must be completed in full. 

Only bidders who can demonstrate that they will have in their employ staff which satisfies EPWP 
requirements during the contract validity are eligible to submit bids. 
NB. A compulsory clarification meeting with the relevant representatives of the Municipality will take place as 
follows:  

The Council also reserves the right to negotiate further conditions and requirements with the successful 

bidder. 

 

Complete tender documents, fully priced and signed with all the necessary documents attached, must be 

sealed in an envelope marked TENDER” Description of Project / Project Number” as mentioned above. 

Closing date of this tender is 03 AUGUST 2026 at 11h00 and should be deposited in the tender box at the 

Mogwadi Municipal Offices. Documents returned after the date and time will be returned unopened. 

 

The Bid box is generally open during office hours, 08h00 to 16h30, Mondays to Fridays. Bidders should 

ensure that bids are delivered timeously to the correct address. 

 

Project Number Bid Description CIDB/Minimum 
requirement  

Minimum 
WO to be 
created 

Compulsory 
Briefing Session 

Preference 
Point 

System 

Closing Date 
and Time 

Contact 
Person 

TECH-001-2026/27 VUKA TO 
MADIEHE 
UPGRADING OF 
INTERNAL 
STREETS FROM 
GRAVEL TO 
SURFACING 

7CE or Higher  
and local  
content and  
production  
will apply 

60 WO Date: 10  
July 2026 
Time: 11h00am 
Venue: Mokomene  
Ga-Ramokgopa  
Masedi Marakeng 
S - 23⁰27’41” 
E - 29⁰49’50” 
 

 
 

80/20 
preference 
point system. 
100 Points 
Functionality 
80% 
minimum 
qualifying 
score for 
evaluation on 
80/20 

03 August 
2026 @ 
11h00am 

Mr. K 
Phaahla 
Tel:015 
501 
2300/38 
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If the bid is late, it will not be accepted for consideration. 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND 

THE PREFERENTIAL PROCUREMENT REGULATION, 2011, AND THE GENERAL CONDITIONS OF 

CONTRACT FOR CONSTRUCTION WORKS (Second Edition) (2015). 

 

The Municipality shall adjudicate and award bids in accordance with Specific Goals contribution on 80/20-

point system, 80 points for the price and 20 points for contribution. Prospective bidders must accept that 

the bid will be adjudicated, according to the said legislation. Bids will remain valid for 90 (ninety) days. 

 

N.B: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (as defined 

in Regulation 1 of the Local Government: Municipal supply chain Management Regulations) 

 

Only bidders who are registered in the relevant contractor category in the Construction Industry 

Development Board Register of Contractors will be considered. This requirement will remain in force as 

long as it is a requirement of the CIDB is 7CE or higher.  

 

The Joint Ventures, all companies, which are part of the joint venture, must be registered with the CIDB. 

The Joint Venture that meets the grading for the bid will be considered. 

 

Enquiries related to this bid should be addressed to Mr Phaahla K at telephone number (015) 501 2300 or 

015 501 2338 or phaahlak@molemole.gov.za during working hours. 

 

Mr. Makgatho KE 

MUNICIPAL MANAGER 

MOLEMOLE MUNICIPALITY 

MOGWADI, 0715



1 
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T1.2 BID DATA 

 
The conditions of Bid are the Standard Conditions of Bid as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced 

without amendment or alteration for the convenience of Bidders as an Annex to this Bid Data. 

 

The Standard Conditions of Bid make several references to the Bid Data for details that apply 

specifically to this Bid. The Bid Data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the standard conditions of Bid. Each item of data given below is 

cross-referenced to the clause in the Standard Conditions of Bid to which it mainly applies. 

 

The Standard Conditions of Bid makes several references to the bid data for details that apply 

specifically to this bid.  The bid data shall have precedence in the interpretation of any ambiguity 

or inconsistency between it and the standard conditions of bid. 

 

The additional conditions of Bid are: 

 

Clause number  Bid Data 

F.1.1 

ACTIONS 

The Employer is: 

The Municipal Manager  

MOLEMOLE Local Municipality 

303 Church Street 

MOGWADI 0715  

F.1.10 

CERTIFICATES AND 

ATTACHMENTS 

The bidder is required to attach the following Valid documents to the  

tender document: 

a) The recent up-to-date central supplier database (CSD) 
registration report detailing all compliance requirements; [Last 
verified between the advert date and the closing date];  

b) Valid Tax compliance status pin  

c) Copy of the statement of municipal rates and taxes for the 

company and of its directors (not in arrears for more than three 

(3) months), if renting a lease agreement and lessee rental 

payment proof of (3) months rates must be submitted, If the 

bidder is operating where municipal rates are not applicable, a 

proof of residence from the traditional authority must be 

submitted (not older than three (3) months).Attach for both the 

company AND of its directors, where applicable 

d) Proof of CIDB grading of 7CE or higher  

e) Valid Letter of good standing (COIDA) from Department of 

http://www.cidb.org.za/
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employment (Nature of Business: Civil/Roads/Building) 

f) Joint venture/consortium agreements (if applicable); 

g) Submit the above documents (a to e) for each company if 

bidding as a joint venture/consortium. 

h)  

Note: Failure to attach the above documents will lead to automatic 

rejection of your Bid. 

F.1.11 

OPENING OF BID 

SUBMISSIONS 

The time and location for opening of the bid offers 

Immediately after the closing time 11H00 on the closing date 03/08/2026 

Location: Molemole Local Municipality- Old Municipal Building      303 

Church Street Mogwadi 0715 

Any bid received after the deadline for submission of bids prescribed, 

will be rejected and/or returned unopened to the Bidder. 

F.1.12 

TWO-ENVELOPE 

SYSTEM 

A two-envelope procedure will not be followed. 

F.1.12 

  

ARITHMETICAL 

ERRORS 

a) Where there is a discrepancy between the amounts in figures and in 

words, the amount in figures shall take precedence. 

b) If bills of quantities (or schedule of quantities or schedule of rates) 

apply and there is an error in the line item total resulting from the product 

of the unit rate and the quantity, the rate shall govern and the line item 

total shall be corrected.  

c) Where there is an error in the total of the prices either as a result of 

corrections required by this checking process or in the tenderer’s 

addition of prices, the total of the prices shall be adjusted to reflect the 

arithmetically correct summation of corrected line item totals. 

Consider the rejection of a tender offer if the tenderer does not accept 

the correction of the arithmetical errors in the manner described above. 

F.1.13 

EVALUATION OF BID 

OFFERS 

The preference procedure for evaluation of responsive bid offers shall 

be the 80/20 preference point system.  

- where 80 points will be allocated in respect of price   

- 20 points will be allocated towards  specific goals 
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Note: All bids will be evaluated for functionality before the evaluation on 

80/20 point system 

F.1.14 

ACCEPTANCE OF 

BID OFFER 

Bids containing any one or more of the errors or omissions, or bids not 

having complied with any one of the required bid conditions as detailed 

in this bid document, shall not be considered and shall automatically be 

rejected. 

F.1.15 

PROVIDE COPIES OF 

THE CONTRACTS 

The number of paper copies of the signed contract to be provided by 

Molemole Municipality is one. 

 

ADDITIONAL 

CONDITIONS 

APPLICABLE TO THIS 

BID 

The additional conditions of bid are: 

1 The Employer may also request that the bidder provide written 

evidence on the adequacy of financial, labour and other resources 

for carrying out the contract. 

2 The Employer reserves the right to appoint a firm of chartered 

accountants and auditors and/or execute any other financial 

investigations on the financial resources of any bidder.  The bidder 

shall provide all reasonable assistance in such investigations. 

3 The bidder shall be required to complete the Form of Offer and 

Acceptance (C1.1) and Bills of Quantity.   

4     The bid document shall be submitted as a whole and shall not be 

submitted in parts. 

5     List of returnable documents (PART T2) must be completed in 

full.  (i.e.: A bidder’s company profile will not be used by the 

MLM to complete PART T2 on behalf of the bidder) 

NB:  If PART T2 is not completed in full by the bidder, the offer will 

be rejected. 

F.2.1 

ELIGIBILITY 

Companies that fit all the requirements of this bid as specified. 

F.2.1 Only those Bidders who have in their employ management and 

supervisory staff satisfying the requirements of the Scope of Work for 

supervisory and management staff are eligible to submit Bids. 
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F.1.1 Actions 

The employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set out 

F.2.7 

CLARIFICATION 

MEETING 

 

Date            : 10 July 2026 

Time            : 11H00 am 

Venue          : Mokomene Ga-Ramokgopa Masedi Marakeng  

                       S - 23⁰27’41” 

                        E - 29⁰49’50” 

 

F.2.13.2 

SUBMITTING A 

TENDER OFFER 

The whole original bid document, as issued by the Municipality, shall 

be submitted.  No copies will be accepted. 

Bids may only be submitted on the Bid documentation issued by the 

municipality 

F.2.14 

CLOSING DATE & 

TIME 

 

DATE: 03/08/2026 

Time : 11H00 

It is the responsibility of the tenderer to ensure that their tender is 

complete and reaches the correct address by the designated deadline. 

 Late, faxed or e-mailed tenders will not be considered. 

F.2.14.1 Project duration for this project will be determined after signing the 

Service Level Agreement 

F.2.15 

TENDER OFFER 

VALIDITY 

1. The employer will have up to 90 days (working days) from the closing 

date within which to consider submitted bids. 

2. The successful bidder will have up to 14 days to respond to the service 

offer. 

F.2.18 The Bidder must submit to the Employer, names of all management and 

supervisory staff that will be employed to supervise the labour-intensive 

portion of the works together with satisfactory evidence that such staff 

members satisfy the eligibility requirements. 

 Labour Content: 

The minimum Labour content for this project shall be 60 work 

opportunities whichever is higher. 
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in F.2 and F.3, timeously and with integrity, and behave equitably, honestly with openness and 

transparency. 

F.1.2  Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender 

data. 

F.1.3  Interpretation 

F.1.650. the tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2. these conditions of tender, the tender data and tender schedules which are only required 

for tender evaluation purposes, shall not form part of any contract arising from the invitation to 

tender. 

F.1.3.3 For the purposes of these conditions for the calling of expressions of interest, the following 

definitions apply: 

a)  Comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all 

unconditional discounts and any other tendered parameters that will affect the value of the 

financial offer have been taken into consideration 

b)  Corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; and 

c)  Fraudulent practice means the misrepresentation of the facts in order to influence the tender 

process or the award of a contract arising from a tender offer to the detriment of the employer, 

including collusive practices intended to establish prices at artificial levels.  

F.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer’s agent 

only, and in a form that can be read, copied and recorded. Writing shall be in the English language.  

The employer shall not take any responsibility for non-receipt of communications from or by a 

tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

 

F.1.5 The employer’s right to accept or reject any tender offer 

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time before the 
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formation of a contract. The employer shall not accept or incur any liability to a tenderer for such 

cancellation and rejection, but will give written reasons for such action upon written request to do 

so. 

F.1.5.2 The employer may not, subsequent to the cancellation or abandonment of a tender process 

or the rejection of all responsive tender offers re-issue a tender covering substantially the same 

scope of work within a period of three months.  

F.2 Tenderer’s obligations 

F.2.1 Eligibility 

Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 

tenderer, or any of his/ her principals, is not under any restriction to do business with the employer. 

F.2.2 Cost of tendering 

Accept that the employer will not compensate the tenderer for any costs incurred in the preparation 

and submission of a tender offer, including the costs of any testing necessary to demonstrate that 

aspects of the offer to satisfy requirements. 

It is a term of this bid that the employer is indemnified from any liability arising or accruing from 

expenses or damages or losses incurred by the bidder including in the event the employer opts to 

cancel or discontinue the bidding process of this tender.  

F.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any 

discrepancy or omission. 

F.2.4 Confidentiality and copyright of documentsi 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response 

to the invitation.  

The distribution of the tender documents is for the sole purpose of obtaining offers. The distribution 

does not grant permission or licence to use the documents for any other purpose. Tenderers are 

required to treat the details of all documents supplied in connection with the tender process as 

private and confidential. All responses to this invitation to tender will be treated in confidence and 

no information contained therein will be communicated to any third party without the written 

permission of the tenderer except insofar as is specifically required for the consideration and 

evaluation of the response or as may be required under law. 
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F.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

F.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

F.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting are 

stated in the tender data. 

F.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 

(5) working days before the closing date stated in the tender data. 

F.2.9 Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 

full cover required in terms of the conditions of contract identified in the contract data. The tenderer 

is required to seek adequate cover for covering liability that may ensue while delivering copiers to 

the employer. 

F.2.10 Pricing the tender offer 

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes, 

Value Added Tax (VAT), and other levies payable to the successful tenderer, such duties, taxes 

and levies being those applicable fourteen (14) days before the closing time stated in the tender 

data. 

F.2.10.2 Provide rates and prices that are fixed for the duration of the contract, payable  after 

delivery of the copiers, subject to inspection by the Employer. 

F.2.10.3 State the rates and prices in South African Rand.  

F.2.10.4 The municipality has limited resources and bids must be competitive, with market related 

pricing, as this will be one of the deciding factors in the final award of the contract 

F.2.11 Alterations to documents  
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Not make any alterations or additions to the tender documents, except to comply with instructions 

issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 

tender offer shall initial all such alterations. Erasures and the use of masking fluid or TIPPEX are 

prohibited. 

F.2.12 Alternative tender offers 

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all 

the requirements of the tender documents, is also submitted. The alternative tender offer is to be 

submitted with the main tender offer together with a schedule that compares the requirements of 

the tender documents with the alternative requirements of the tenderer proposes. 

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the 

tender data or criteria otherwise acceptable to the employer. 

F.2.13 Submitting a tender offer 

F.2.1650 Submit a tender offer to provide the whole of the works, services or supply identified in 

the contract data and described in the scope of works, unless stated otherwise in the tender data. 

F.2.13.2 Return all returnable documents to the employer after completing them  in their entirety. 

F.2.13.3 Submit the parts of the tender offer communicated on paper as an  original plus the 

number of copies stated in the tender data, with an English  translation of any 

documentation in a language other than English. 

F.2.13.4 Sign the original copies of the tender offer where required in terms of the        

tender data. The employer will hold all authorized signatories liable on behalf of the tenderer. 

Signatories for tenderers proposing to contract as joint ventures shall state; which of the signatories 

is the lead partner whom the employer shall hold liable for the purpose of the tender offer. 

F.2.13.5 Seal the original package marking the package as “ORIGINAL”  

F.2.13.6 Seal the original tender offer package in an outer package that states   on the 

outside only the employer‘s address and identification details as stated in the tender data. 

F.2.13.7 Accept that the employer will not assume any responsibility for the misplacement or 

premature opening of the tender offer if the outer package is not sealed and marked as stated. 

F.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely 

and in the form required, will be regarded by the employer as non-responsive. 
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F.2.15 Closing Time 

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender 

data not later than the closing time stated in the tender data. Proof of posting shall not be accepted 

as proof of delivery. The employer shall not accept tender offers submitted by telegraph, facsimile 

or e-mail. 

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any 

reason, the requirements of these conditions of tender apply equally to the extended deadline. 

F.2.16 Tender Offer Validity 

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. The tender validity 

period for this contract is 90 days after bid closes. 

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender 

data for an agreed additional period. 

F.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during 

the evaluation of tender offers. This may include providing a breakdown of rates or prices and 

correction of arithmetical errors by the adjustment of certain rates or item prices (Or both).  

No change in the competitive position of tenderers or substance of the tender offer is sought, 

offered, or permitted. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract 

with a preferred tenderer following a competitive selection process, should the Employer 

elect to do so. 

F.2.18 Provide other material 

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), 

referencing arrangements, or samples of materials, considered necessary by the employer for the 

purpose of a full and fair risk assessment. Should the tenderer not provide the material, or a 

satisfactory reason as to why it cannot be provided, by the time for submission stated in the 

employer’s request, the employer may regard the tender offer as non-responsive. 

F.2.19 Inspections, tests and analysis 
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Provide access during working hours to premises for inspections, tests and analysis as provided 

for in the tender data. 

F.2.20 Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 

contract identified in the contract data. 

F.2.21 Check final draft  

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

F.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty eight (28) days 

after the expiry of the validity period stated in the tender data. 

F.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the 

tender data. 

F.3 The employer’s undertakings 

F.650 Respond to clarification 

Respond to a request for clarification received up to five (5) working days before the tender closing 

time stated in the Tender Data and notify all tenderers who drew procurement documents. 

F.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 

during the period from the date that tender documents are available until seven (7) days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to 

the closing time stated in the Tender Data, the Employer may grant such extension and, shall then 

notify all tenderers who drew documents. 

 

 

F.3.3 Return late tender offers 
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Return tender offers received after the closing time stated in the Tender Data, unopened, (unless 

it is necessary to open a tender submission to obtain a forwarding address), to the tenderer 

concerned. 

F.3.4 Opening of tender submissions 

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the tender data.  

Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 

opened. 

F.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 

venue indicated in the tender data, the name of each tenderer whose tender offer is opened, the 

total of his prices, preferences claimed and time for completion, if any, for the main tender offer 

only. 

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon a formal 

request. 

F.3.5 Two-envelope system 

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only 

the technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend 

at the time and place stated in the tender data and announce the name of each tenderer whose 

technical proposal is opened. 

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advice tenderers 

who remain in contention for the award of the contract of the time and place when the financial 

proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 

evaluation more than the minimum number of points for quality stated in the tender data, and 

announce the score obtained for the technical proposals and the total price and any preferences 

claimed. Return unopened financial proposals to tenderers whose technical proposals failed to 

achieve the minimum number of points for quality. 

F.3.6 Non-disclosure 

To not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

F.3.7 Grounds for rejection and disqualification 
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Determine whether there has been any effort by a tenderer to influence the processing of tender 

offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged 

in corrupt or fraudulent practices. 

F.3.8 Test for responsiveness 

F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer     

properly received: 

a. Complies with the requirements of these Conditions of Tender, 

b. Has been properly and fully completed and signed, and 

F.3.9 Arithmetical errors 

F.3.9.1 Check responsive tender offers for arithmetical errors, correcting them in the following 

manner: 

a. Where there is a discrepancy between the amounts in figures and in words, the amount in 

figures shall govern. 

b. If bills of quantities (or schedule of quantities or schedule of rates) apply and there is an error 

in the line item total resulting from the product of the unit rate and the quantity, the rate shall 

govern and the total shall be corrected. 

c. Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the rate shall govern and the 

tenderer will be asked to revise selected item prices to achieve the tendered total of the prices. 

F.3.9.2 Consider the rejection of a tender offer if the tenderer does not correct or accept the 

correction of his/ her arithmetical errors in the manner described in F.3.9.1. 

F.6500 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 

arising from the tender offer. 
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F.6501 Evaluation Methodology 

a. In addition to all items highlighted under Page 2 titled “Very Important Notice on 

Disqualifications”, the tenders will be evaluated in terms of the Municipality Supply Chain 

Management policy, Preferential Procurement Framework Act (Act 5 of 2000) and its 

regulations as enacted in 2001.  

b. Tenders will be evaluated using the 80/20 points allocation system.  The total points out of a 

possible maximum of 100 will be calculated using various formulae to calculate price as well 

as for preferential procurement. 

 

F.6503 Acceptance of tender offer 

F.650650 Accept tender offer only if the tenderer complies with the legal requirements stated in the 

Tender Data. 

F.6503.2 Notify the successful tenderer of the employer's acceptance of his/her tender offer by 

completing and returning one copy of the form of offer and acceptance before the expiry of the 

validity period stated in the tender data, or agreed additional period. Providing the form of offer and 

acceptance does not contain any qualifying statements, it will constitute the formation of a contract 

between the employer and the successful tenderer as described in the form of offer and 

acceptance. 

F.6504 Notice to unsuccessful tenderers 

After the successful tenderer has acknowledged the employer's notice of acceptance, the employer 

will publicise a list of successful bidders on the municipal website 

F.6504 Municipality’s right to accept or reject any or all Bids 

The municipality reserves the right to: 

 Accept or reject any bid; 

 Annul the tender process and reject all bids at any time prior to contract award; 

 Award the contract to one or more bidders; without thereby incurring any liability to the affected 

Bidder or bidders. 

 Accept one or more bids submissions. 

 Appoint the lowest bidder  

 Reject all bids submitted. 

 Request further information from any bidder after the closing date. 

 Cancel this bid or any part thereof any time, or 

 Award this bid or any part thereof to any one or more bidders. 

 Vary the site or number of sites and/or guards due to operational or budgetary requirements. 
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F.6505. Prepare contract documents 

Revise documents that shall form part of the contract and that were issued by the employer as part 

of the tender documents to take account of: 

 addenda issued during the tender period, 

 inclusion of the returnable documents, 

 other revisions agreed between the employer and the successful tenderer, and 

 the schedule of deviations attached to the form of offer and acceptance, if any. 

F.6506 Issue final contract 

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance 

within fourteen (14) days after the date of the employer's signing of the form of offer and acceptance 

(including the schedule of deviations, if any). Only those documents that the conditions of tender 

require the tenderer to submit, after acceptance by the employer, shall be included. 

F.6507 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 

copy of the contract as soon as possible after completion and signing of the form of offer and 

acceptance. 

2. List of attachments required for Evaluation Purposes 

a) The recent up-to-date central supplier database (CSD) registration report detailing all 

compliance requirements; [Last verified between the advert date and the closing date];  

b) Valid Tax compliance status pin  

c) Copy of the statement of municipal rates and taxes for the company and of its directors 

(not in arrears for more than three (3) months), if renting a lease agreement and lessee 

rental payment proof of (3) months rates must be submitted, If the bidder is operating where 

municipal rates are not applicable, a proof of residence from the traditional authority must 

be submitted (not older than three (3) months).Attach for both the company AND of its 

directors, where applicable 

d) Proof of CIDB grading of 7CE or higher  

e) Certified Letter of good standing (COIDA) from Department of employment (Nature of 

Business: Civil/Roads/Building) 

f) Joint venture/consortium agreements (if applicable); 

g) Submit the above documents (a to e) for each company if bidding as a joint 

venture/consortium. 
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3. EVALUATION METHODOLOGY 

 

Bids will be evaluated in terms of the following 2 stages: 

 

Stage 1: Evaluation on functionality 

 
    Under functionality, Bidders must achieve a minimum of 80% ((rounded to the nearest 

decimal point)) for functionality (quality) in order to be considered for further evaluation 

in stage 2 (Evaluation on Price and Specific Goal points). Bidders that score less than 

80% (rounded to the nearest decimal point) will be disqualified. 

NB: Only the combined Price & Specific Goal points will determine the highest point 

scoring bidder to be awarded the contract. 

Bid Evaluation Guideline 

1. This Bid will be evaluated and adjudicated in terms of the following stages 

 Guidelines for Evaluation using the Weighting method 

a. Score sheets will be prepared and provided to panel members to evaluate the 
bids. 

b. The score sheet should contain all the criteria and the weight for each criterion as 
well as the values to be applied for evaluation as indicated in the bid documents. 

c. Each panel member should after thorough evaluation independently award his / 
her own value to each individual criterion. 

d. Score sheets should be signed by panel members and if necessary, 
written motivation may be requested from panel members where vast 
discrepancies in the values awarded for each criterion exist. 

e. If the minimum qualifying score for functionality is indicated as a 
percentage in the bid documents, the percentage scored for functionality 
may be calculated as follows: 

i. The value awarded for each criterion should be multiplied by the weight for 
the relevant criterion to obtain the score for the various criteria; 

ii. The scores for each criterion should be added to obtain the total score; 
and  

iii. The following formula should be used to convert the total score to 
percentage for functionality: 
 
 Ps = (So/Ms) x 100 
Where: 
Ps = percentage scored for functionality by bid under consideration 
So = total score of bid under consideration 
Ms = maximum possible score [the highest score by any bidder] 
 

 The percentage of each panel member should be added and divided by the 

number of  panel members to establish the average percentage obtained by 

each bidder for  functionality. 
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Stage 1: Evaluation on Functionality 

Criteria Weights Applicable 
values 

Company Experience 40 Poor         = 1 
 

Average    = 2 
 

Good         = 3 
 

Very good = 4 
 

Excellent   = 5 
 

4x Successfully completed traceable projects in construction of 
Roads and Stormwater Projects.( attach 4 appointment letters and 
4 completion certificates) 

Proposed key personal (4) 40 

Contracts Manager (15) 
Attach the following: 

 CV indicating a minimum of Fifteen (15) years’ proven 
experience in Construction and managing Civil Engineering 
projects.  

 Certified copy of NQF Level 7 qualification in Civil Engineering 
or higher,  

 Certified copy of NQF Level 6 qualification for Managing Labour-
Intensive Construction Civil Projects  

 Valid Proof of membership registration with ECSA as a Pr.  
Technologist or Engineer. 

 Certified copy of Professional Construction Project Manager with 
SACPCMP (The South African Council for the Project and 
Construction Management Professions 

Site Agent (10) 
Attach the following: 

 CV indicating a minimum of ten (10) years’ proven experience in 
Construction and managing Civil Engineering projects.  

 Certified copy of NQF Level 7 qualification in Civil Engineering 
or higher,  

  Certified copy of NQF Level 5 Certificate for Supervising 
Labour-Intensive Construction Civil Projects  

 Valid copy of ECSA Registration certificate as a Pr. Technologist 
Site Foremen  (10) 
Attach the following: 

 CV indicating a minimum of Eight (8) years’ proven 
experience in construction and supervising Civil 
Engineering Projects.  

 Certified copy of NQF Level 6 qualification in Civil 
Engineering or higher. 

  Certified copy of EPWP NQF 4 to Implementing Labour-
Intensive Construction Processes) 

OHS Officer (05) 
Attach the following:  
CV indicating minimum of five (5) years’ experience in construction 
related projects 
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Certified copy of Occupational health and safety certificate NQF 
Level 5.  

Plant and equipment 20 

Plant and equipment 

 1x Grader  

 1x Smooth drum roller (15 ton)  

 4x (10 m³) tipper trucks  

 1x Water tankers (9 000 litter or larger)  

 1x TLB/Loaders  

 1x 20 Ton Excavator 
These equipment can be owned or rented. Attach proof of 
ownership by the bidder and intention to lease letter/agreement 
with proof of ownership by the lessor for each plant if renting. 

Total functionality Score 100 

 
 
N.B. The Municipality reserves the right to verify the authenticity of the 
attachments relating to the above. Bidders will be disqualified and possible 
legal action will be taken if it can be found that a Bidder submitted fake 
documents. 
 
 
Stage 2: Evaluation on Price and Specific Goals 

 Bidders must attach following supporting documents to claim points. Failure to 

attach the valid documents points shall not disqualify the Bidder from further 

evaluation; but only points will be forfeited. 

 

 

 

 

 

Preference Points for specific Goals Means of Verification Points 

People or Business residing within 

Molemole Local Municipality 

Statement of municipal rates or Proof 

of residents from Traditional Authority 

with the same address as the address 

on the CSD. 

5 

Woman-ownership of 51% and above  

(less than 51% of woman ownership 

prorate will apply) 

Identification Document and 

Company and Intellectual Property 

Commission (CIPC) document. 

5 

People with Disability Medical Report indicating Disability 5 

Youth (18 to 34 years)  ownership of  

51% and above (less than 51% prorate 

will apply) 

Identification Document 5 
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VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO 

SURFACING    

 

PART T2 LIST OF RETURNABLE DOCUMENTS 

The bidder must complete the following returnable documents. 

 

T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID  

 EVALUATION PURPOSES ................................................................................................  

 

T2.2 OTHER DOCUMENTS REQUIRED FOR BID  

 EVALUATION PURPOSES ................................................................................................  

 

T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED  

 IN THE CONTRACT ...........................................................................................................  

 

T2.4 OTHER DOCUMENTS THAT WILL BE INCLUDED IN  

 THE CONTRACT ............................................................................................  

 

 

NOTE: 

 

Although the documents under Part T2 is headed “Returnable Documents” in line with the CIDB 

model, these are not the only documents to be returned together with the bid. All the documents 

indicated on Part T1 must be completed and signed where applicable and submitted as a 

complete set of documents.
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T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES 

 

CONTENTS 

  

 

FORM 2.1.1: SIZE OF ENTERPRISE AND CURRENT WORKLOAD   

 

FORM 2.1.2:     CERTIFICATE OF AUTHORITY FOR JOINT VENTURE (WHERE             

APPLICABLE) 

 

FORM 2.1.3: SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER        

 

FORM 2.1.4: SCHEDULE OF PROPOSED SUB-CONTRACTORS (NOT APPLICABLE TO THIS BID) 

 

FORM 2.1.5:     FINANCIAL REFERENCES     

 

FORM 2.1.6:     DETAILS OF ALTERNATIVE BIDS SUBMITTED (NOT APPLICABLE TO THIS BID) 

 

FORM 2.1.7:    AMENDMENTS & QUALIFICATIONS BY BIDDER 

 

 

[PLEASE NOTE IT IS COMPULSORY FOR ALL FORMS TO BE COMPLETED] 
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FORM 2.1.1 SIZE OF ENTERPRISE AND CURRENT WORKLOAD  

  

 

a) Total Turnover in the previous financial year?  R________________________ 

 

b) Estimated turnover for current financial year?  R          ___________________ 

 

List your current contracts and obligations [maximum]: 

 

Description Location Value (R) Start date Duration 
Expected 
completed date 
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FORM 2.1.2 CERTIFICATE OF AUTHORITY FOR JOINT VENTURE [WRITE N/A IF NOT APPLICABLE] 
 
[PLEASE ATTACH A CERTIFIED COPY OF THE CERTIFICATE] 
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FORM 2.1.3 SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER 

               [N.B. COMPULSORY: TO BE USED FOR EVALUATION PURPOSES] 

 

Provide the following information on relevant previous experience.  Indicate comparable projects of similar or larger 

size.  This information is material to the award of the Contract.   

 Give a minimum of two (2) names and telephone numbers and e-mail address per reference. Please provide 

latest contact details. 

 
CLIENT NAME  

AND PLACE WHERE PROJECT 

WASIMPLEMENTED 

 

TEL NO &   

EMAIL 

ADDRESS 

DESCRIPTION OF WORK CONTRACT 

VALUE  

(R) 

DURATION 

CONTRACT 

PERIOD 
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FORM 2.1.4 SCHEDULE OF PROPOSED SUB-CONTRACTORS  
                                    [IF NOT WRITE N/A ACROSS THE TABLE] 
 
Provide details on all sub-contractors you intend utilising for this contract 

 
 
 

Type of work to 
be used for 

a 
 

% of contract 

 
 

Name of sub-contractor 

B 
 

% HDI owner-
ship 

c = a x b 
 

Total contribution to 
HDI ownership 

 
 

    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

 

 

    

Total % of 
contract sub-
contracted 

 Total contribution of HDI ownership:  
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FORM 2.1.5 FINANCIAL REFERENCES 
 

- FINANCIAL STATEMENTS (delete which is not applicable) 
 
I/We   __________________________ (name of authorized representative       

Agree  / Disagree, if required, to furnish an audited copy of the latest set of financial statements together with my/our 

Directors’ and Auditors’ report. 

 
- DETAILS OF BIDDING ENTITY’S BANK 

 
If the bidder is a Joint Venture or partnership, the information requested below is required for each member / 
partner. 
 
I/ We hereby authorise the Employer to approach all or any of the following banks for the purposes of obtaining a 
financial reference: 

 
DESCRIPTION OF 

BANK DETAIL 
BANK DETAILS APPLICABLE TO 

BIDDER 

Name of bank 
 
 

 
Contact person 

 

Branch name & code 
 
 

Street address 
 
 
 

Bank Telephone number (        ) 

Account number 
 
 

 
Type of account, (i.e. cheque 
account) 

 

Bank rating [A, B, C, etc.]  

Note: Information supplied will be treated with the strictest confidence 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

Affix dated bank stamp here 
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FORM 2.1.6 DETAILS OF ALTERNATIVE BIDS SUBMITTED 
           [WRITE N/A ACROSS THE TABLE IF NOT APPLICABLE] 
 
See condition of bid. 
 

DESCRIPTION 
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FORM 2.1.7 AMENDMENTS AND QUALIFICATIONS BY BIDDER 
 [WRITE N/A ACROSS THE TABLE IF NOT APPLICABLE] 
 
See condition of bid 
Attach additional information on separate sheets and initial all of them 

PAGE DESCRIPTION 
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VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO 
SURFACING    
 
T2.2 OTHER DOCUMENTS REQUIRED FOR BID EVALUATION PURPOSES 
 
CONTENTS 
  
FORM 2.2.1 DECLARATION  
 
FORM 2.2.2 DECLARATION OF INTEREST 
 
FORM 2.2.5    MBD 9 
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FORM 2.2.2 DECLARATION: 
 
I/ We, the undersigned:  
 
 (a) bid to VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING, 

described both in this and the other Schedules to this Contract to which I shall annex my signature; 
 
 (b) agree that we will be bound by the specifications, prices, terms and conditions stipulated in those Schedules 

attached to this bid document, regarding execution of duties; 
 
 (c) further agree to be bound by those conditions, set out in, “PARTS T1; T2; C1; C2; and C3”, attached hereto, 

should this bid be accepted; 
 
 (d) confirm that this bid may only be accepted by Molemole Local Municipality by way of a duly authorised Letter 

of Acceptance within stipulated timeframe from the appointment letter;  
 

(e) declare that we are fully acquainted with the Bid document and Schedules and the contents thereof and that 
we have signed the Bill of Quantities and completed the Returnable Schedules and declarations, attached 
hereto; 

 
(f) declare that all amendments to the bid document have been initialled by the relevant authorised person and 

that the document constitutes a proper contract between MLM and the undersigned. 
 
(g) certify that the item/s mentioned in the bid document, qualifies/qualify for the preference(s) shown.; 

 
(h) acknowledge that the information furnished is true and correct; 

 
(i) Accept that in the event of the contract being awarded as a result of preference claimed in this bid 

document, I may be required to furnish documentary proof to the satisfaction of MLM that the claims are 
correct.  If the claims are found to be inflated, MLM may in addition to any other remedy it may have, 
recover from the company or me all costs, losses or damages incurred or sustained by MLM as a result 
of the award of the contract and/or cancel the contract and claim any damages which MLM may suffer by 
having to make less favourable arrangements after such cancellation; 

  
(j) declare that no municipal rates and taxes or municipal service charges owed by the bidder or any of its 

directors to the municipality, or to any other municipality or municipal entity, are in arrears for more than 
three months, and 

 
(k) declare that I have not failed to perform satisfactorily during the last five (5) years on a previous contract 

with the Municipality, Municipal entity or any other organ of state, after written notice was given to me that 
my performance was not satisfactory. 
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[PLEASE SIGN ON BEHALF OF THE BIDDER] 
 
Signed at_______________________________________ on this_____ day of____________20______ 

 
Authorised Signature:          
 
Name of Bidding Entity: ___________     Date:          
    
 
As witness:                                                       
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FORM 2.2.3       DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state including in  instances of non-

directors of the entity and also those who may be sub-contracting. 

 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, 

it is required that the bidder or their authorised representative declare their position in relation to the 

evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

 

            3 In order to give effect to the above, the following questionnaire must be completed with honesty and submitted 

with the bid. 

 

 Full Name:     ________________________________________ 

 

 Identity Number: ________________________________________ 

 

 Tax Number:        ________________________________________ 

 

 VAT Number:       ________________________________________ 

 

650 Are you presently in the service of the state     YES / NO ________  

        

 If yes, furnish particulars ___________________________________ 

3.2 Have you been in the service of the state for the past twelve (12) months? YES /NO 

 

                                                           
 SCM Regulations: “in the service of the state” means to be – 
       (a)  a member of – 
             (i) any municipal Council; 
             (ii) any provincial legislature; or 
             (iii) the national Assembly or the national Council of provinces; 

 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e)  a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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 If yes, furnish particulars ___________________________________ 

  

3.3  Do you have any relationship (family, friend, other) with persons in the service of the state and who may be 

involved with the evaluation and or adjudication of this bid?  

YES / NO __________ 

 

If yes, furnish particulars _________________________________________________ 

3.4 Are any of the company’s directors, managers, shareholders or stakeholders in service of the state? YES / NO                      

 

      If yes, furnish particulars _______________________________________________ 

 

            _______________________________________________ 

 

3.5    Are any spouse, child or parent of the company’s directors, managers, principle   shareholders or stakeholders 

in service of the state? YES / NO 

 

 If yes, furnish particulars __________________________________________ 

 

                                                 __________________________________________ 

  

I, THE UNDERSIGNED (NAME) _______________________________________   

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
SHOULD THE INFORMATION REQUIRED ON THIS FORM NOT DULY BE SUPPLIED, THIS BID WILL BE 
AUTOMATICALLY REJECTED. 

 
 
_____________________          ________________ 
 Signature Date 
 
 
 
_____________________ _______________________________ 
 Position  Company Name 
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MBD 9 

 

FORM 2.2.4 CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

a) This Standard Bidding Document (MBD) must form part of all bids¹ invited. 

b) Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 

concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal relationship 

and if it involves collusive bidding (or bid rigging).²   

c) Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities must take all reasonable 

steps to prevent abuse of the supply chain management system and authorizes accounting officers and accounting 

authorities to: 

i. Disregard the bid of any bidder if that bidder, or any of its directors have abused the institution’s supply chain 

management system and or committed fraud or any other improper conduct in relation to such system. 

ii. Cancel a contract awarded to a supplier of goods and services if the supplier committed any corrupt or fraudulent 

act during the bidding process or the execution of that contract. 

d) This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are 

considered, reasonable steps are taken to prevent any form of bid-rigging.  

e) In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and 

submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower the quality of goods 

and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between competitors 

not to compete. 
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MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

______________________________________________________________________ 

(Bid Number and Description) 

in response to the invitation for the bid made by: 

_______________________________________________________________________ 

(Name of Institution) 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of _____________________________________________________________________ 

(Name of Bidder) 

that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete 

in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the 

bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall 

include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 

 has been requested to submit a bid in response to this bid invitation; 

 could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or 

experience; and 

 provides the same goods and services as the bidder and/or is in the same line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However communication between partners in a joint venture 

or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices;       

b) geographical area where product or service will be rendered (market allocation)   

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a bid;  
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e) the submission of a bid which does not meet the specifications and conditions of the bid; or bidding with the 

intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, 

to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 

contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to bids and contracts, bids that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of the 

Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or 

any other applicable legislation. 

 

[PLEASE SIGN BELOW ON BEHALF OF THE BIDDER] 

 

 

 ________________      ________________ 

      Signature                    Date 

 

_____________________     _________________ 

     Position                   Name of Bidder 
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PART T3: TENDER SPECIFICATIONS  

 
BID SPECIFICATION 

 
3.1  Services to be rendered at address:  

 

MOKOMENE 
 

3.2 Work Description (scope) 
 

       MINIMUM SPECIFICATION TABLE OF ELEMENTS/COMPONENTS OF THE SERVICE 
 

The scope of works for the project generally comprises the upgrading of approximately 2.0 km of existing gravel 
internal streets to surfaced standard within the Molemole Local Municipality. The works include site establishment, 
clearing and grubbing, earthworks, pavement layerworks, asphalt surfacing, stormwater drainage, road signs and 
markings, traffic calming measures, and ancillary concrete works. 
 
The project further includes the construction and rehabilitation of stormwater infrastructure such as side drains, 
culverts, mitre drains, and erosion protection measures to improve drainage performance and reduce road 
deterioration. Accommodation of traffic, protection of existing services, environmental management, and 
compliance with Occupational Health and Safety requirements shall form part of the contract. 
 
The Contractor shall provide all labour, materials, plant, equipment, supervision, transport, testing, and temporary 
works necessary for the proper execution and completion of the works in accordance with the drawings, 
specifications, and conditions of contract. The project shall further promote labour-intensive construction methods 
and local labour participation in line with EPWP principles.undertake construction of the following but not 
limited to: 
  

Vuka to Madiehe Upgrading of internal streets from gravel to surfacing, with the following proposed 
description of works to be constructed:  
  

 Rehabilitation and upgrading of existing gravel roads to surfaced standard.  

 Construction of pavement layerworks including selected layer, subbase, stabilized base, and 
asphalt surfacing.  

 Earthworks including excavation, fill, roadbed preparation, and compaction.  

 Construction and upgrading of stormwater drainage infrastructure including side drains, culverts, 
drains, and erosion protection measures.  

 Construction of concrete works including kerbs, channels, and ancillary drainage structures.  

 Installation of road signs, road markings, and traffic calming measures.  

 Accommodation of traffic during construction and maintenance of access to affected properties.  

 Protection, relocation, and accommodation of existing municipal services where required.  
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 Environmental management and rehabilitation of disturbed areas.  

 Occupational Health and Safety compliance in accordance with Construction Regulations.  

 Labour Intensive Construction methods to create local employment and EPWP work opportunities. 
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T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED IN THE CONTRACT 
 
CONTENTS 
  
FORM 2.650 RECORD OF ADDENDA TO BID DOCUMENTS 

 
 
FORM 2.650 RECORD OF ADDENDA TO BID DOCUMENTS 
[WRITE N/A ACROSS THE TABLE IF NOT APPLICABLE] 
 
We confirm that the following communications received from the Procuring Department before the submission of this 
bid offer, amending the bid documents, have been taken into account in this bid offer: 

 
 Date Title or Details 

1 
 

  

 
2 

  

 
3 

  

 
4 

  

 
5 

  

 
6 

  

 
7 

  

 
8 

  

 
9 

  

 
10 

  

 
Attach additional pages if more space is required.                                 
 
[PLEASE SIGN BELOW FOR THE BIDDING COMPANY]  
 
Signature of Authorized person: _______________ Date:     ________________ 
 
 
Name of authorized person: __________________ Position: _______________ 
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VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO 
SURFACING    

 
PART C1 AGREEMENT AND CONTRACT DATA 
 
C1.1 FORM OF OFFER AND ACCEPTANCE  
 

C.1.2 SCHEDULE OF DEVIATIONS [WRITE N/A IF NOT APPLICABLE] 
 
C.1.3 CONTRACT DATA 
 
C.1.4 DEMAND GUARANTEE AND RETENTION MONEY GUARANTEE  
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C1.1 FORM OF OFFER AND ACCEPTANCE [COMPULSORY] 

 

FORM OF OFFER AND ACCEPTANCE (AGREEMENT) 

 

1. OFFER BY THE BIDDING COMPANY 

THE EMPLOYER, IDENTIFIED IN THE ACCEPTANCE SIGNATURE BLOCK, HAS SOLICITED OFFERS TO ENTER INTO A 

CONTRACT IN RESPECT OF THE FOLLOWING WORKS: VUKA TO MADIEHE UPGRADING OF INTERNAL 

STREETS FROM GRAVEL TO SURFACING  

The Bidder, identified in the Offer signature block below, has examined the documents listed in the Bid Data and 

addenda thereto as listed in the Bid Schedules, and by submitting this Offer has accepted the Conditions of Bid. 

By the representative of the Bidder, deemed to be duly authorised, signing this part of this Form of Offer and 

Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the Contract 

including compliance with all its terms and conditions according to their true intent and meaning for an amount to be 

determined in accordance with the Conditions of Contract identified in the Contract Data. 

 

THE OFFERED TOTAL AMOUNT INCLUSIVE OF VALUE ADDED TAX:  

 

IN WORDS:  

 

  

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the Bidder before the end of the period of validity stated in the Bid Data, 
whereupon the Bidder becomes the party named as the Contractor in the Conditions of Contract identified in the 
Contract Data. It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR AND ON BEHALF ON THE BIDDER [PLEASE SIGN]: 
 
Signature(s) ______________ 
 
Name(s)      _______________________Capacity ____________________ 
  
 
(Bidding Company Name)________________________________________ 
  
Name of Witness ______________________________________________ 
 
Signature             _______________      Date: _______________________ 

 
 
 
 
 
 



CONTRACT NO: TECH-001-2026/27                                                                                      

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING  

41 
 

1. ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder's Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of 
Contract identified in the Contract Data.  Acceptance of the Bidder's Offer shall form an agreement between the 
Employer and the Bidder upon the terms and conditions contained in this Agreement and in the Contract that is the 
subject of this Agreement. 
 
The terms of the contract, are contained in 
 Part C1 Agreements and Contract Data, (which includes this Agreement) 
 
 Part C2 Pricing Data 
 
 Part C3 Scope of Work 
 
AND Documents or parts thereof, which may be incorporated by reference into Parts C1 to C3 above. 
 
Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto listed in the Bid 
Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer during this process 
of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement.  
No amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery 
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the Conditions 
of Contract identified in the Contract Data.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder receives 
one fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the Bidder 
(now Contractor) within five working days of the date of such receipt notifies the Employer in writing of any reason why 
he cannot accept the contents of this Agreement, this Agreement shall constitute a binding contract between the 
parties. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
 
 
FOR THE EMPLOYER: MOLEMOLE LOCAL MUNICIPALITY [TO BE SIGNED BY MUNICIPAL MANAGER] 
 
Signature(s)____________________________________ 
 
Name         ____________________________________ 
 
Capacity      ____________________________________ 
  
  
Name of Witness ________________________________ 
 
Signature             ________________________________ 
 
Date                    ________________________________ 
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C.1.2 SCHEDULE OF DEVIATIONS [WRITE N/A IF NOT APPLICABLE] 
 
Notes: 
 
1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing date is limited 

to those permitted in terms of the Conditions of Bid. 
 
2. A Bidder's covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid become the subject of agreements reached during the process of 
offer and acceptance, the outcome of such agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change 

to the bid documents and which it is agreed by the Parties becomes an obligation of the contract shall also be 
recorded here. 

 
4. Any change or addition to the bid documents arising from the above agreements and recorded here, shall also 

be incorporated into the final draft of the Contract. 

 
1      Subject_______________________________________________________ 
 
        Details    _____________________________________________________________  
 
2 Subject ______________________________________________________ 
 

Details ________________________________________________________ 
 
3 Subject _____________________________________________________ 
 

Details ________________________________________________________ 
 
4 Subject ______________________________________________________ 
 

Details ________________________________________________________ 
 
5 Subject ______________________________________________________ 

 
Details _______________________________________________________ 

 
6 Subject ______________________________________________________ 
 

Details ________________________________________________________ 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in 
the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification or change 
to the terms of the offer agreed by the Bidder and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the bid documents and the receipt by the Bidder of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
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FOR THE BIDDER [PLEASE SIGN]: 
 
Signature(s)                          _______________________________ 
 
Name(s)                                _______________________________ 
 
Capacity                                _______________________________ 
  
 
(Bidder’s Name)                   _______________________________ 
  
 
Name of Witness                  _______________________________ 
 
Signature                              _______________________ 
 
Date:                                     _______________________ 
 
 
FOR THE EMPLOYER: MOLEMOLE LOCAL MUNICIPALITY [PLEASE SIGN] 
 
Signature(s)                          _______________________________ 
 
Name                                    ________________________________ 
 
Capacity                               ________________________________ 
  
  
Name of Witness                  ________________________________ 
 
Signature                              ________________________________ 
 
Date                                      ________________________________ 
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MOLEMOLE LOCAL MUNICIPALITY 

 
C.1.3 Contract Data 
 

CONTENTS 
 

C.1.3.1 Part 1: Data provided by the Employer 
 
C.1.3.1.1 Conditions of Contract 
 
C.1.3.1.2 Contract-specific Data 
 
C.1.3.1.2.1 Compulsory Data 
 
C.1.3.1.2.2 Variations to the General Conditions of Contract 
 
C.1.3.1.2.3 Additional clauses to the General Conditions of Contract 
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C.1.3.1 . Part 1: Data provided by the Employer 

 
C.1.3.1.1 Conditions of Contract 
 

The Conditions of Contract are: 
 

 The “General Conditions of Contract” as they appear in the commercially available publication 
“General Conditions of Contract for Construction Works, Third Edition, 2015”, hereinafter referred to 
as “GCC 2015”; and 

 

 Specific data as contained in this Contract Data. 
 
Each party to the Contract shall purchase its own copy of the GCC 2015 that applies to this Contract, 
available from its publisher: 
 
South African Institution of Civil Engineering 
Private Bag X200 
Halfway House 
1685 
South Africa 
 
Tel +27 (0)11 805 5947 

 
The following Notes apply: 
 
Note 1 
The GCC 2015 makes several references to the Contract Data. 
 
Each item of data below is cross-referenced to the clause in the Conditions of Contract to which it applies. 
Notwithstanding anything specified to the contrary, the Contract Data shall take precedence in the interpretation of any 
ambiguity or inconsistency between it and the GCC 2015. 
 
The documents forming the Contract are to be taken as mutually explanatory of one another.  For the purpose of 
interpretation, the priority of the documents shall be in accordance with the following order of precedence: 
 
(a) The Form of Offer and Acceptance. 
(b) Amendments to the General Conditions of Contract within the Contract Data. 
(c) Additional conditions to the General Conditions of Contract within the Contract Data. 
(d) Corrigenda to the General Conditions of Contract. 
(e) The General Conditions of Contract. 
(f) The Specifications, Drawings, Schedules and other documents forming part of the Contract (in that order) contained 

in the Scope of Work and the Site Information. 
 
If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted to issue any necessary 
clarification or instruction. 
 
Note 2 
Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been adapted for this particular 
contract.  Those pro-forma forms and pro-forma agreements contained in the GCC 2015 do not apply where replaced 
by similar pro-forma forms and pro-forma agreements in this document. 
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C.1.3.1.2 Contract-specific Data 
 

The following contract-specific data, referring to the General Conditions of Contract, are applicable to 
this Contract: 

 
C.1.3.1.2.1 Compulsory Data 
 

Clause Data 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.14 The time for achieving Practical Completion is 6 months  

1.1.1.15 The name of the Employer is Molemole Local Municipality 

1.1.1.26 The Pricing Strategy of a Re-measurement Contract shall apply 

1.2.1.2 The address of the Employer is: 
 
Physical address: 
Civic Centre 
303 Church Street 
MOGWADI, 0715 
 
Postal address: 
Private Bag X44  
MOGWADI 
0715 
 
e-mail address: 
phaahlak@molemole.gov.za. 
 
Contact numbers: 
Corporate:  015 501 2300 
Direct:  015 501 0419 

1.1.1.16 The name of the Employer’s Agent is: LPS Consulting (Pty) Ltd 

1.2.1.2 The address of the Employer’s Agent is: 
 
Physical address: 
12 Suikerriet Street 
Unit 45.2 
Central Park 
Nelspruit, 1200 
 
Postal address:  
P O Box 654 
Shongwe Mission, 1331 
 
e-mail address: info@lpsconsult.co.za / mandla@lpsconsult.co.za  

 Contact number: (013) 744 6070                  
 

mailto:phaahlak@molemole.gov.za
mailto:info@lpsconsult.co.za


CONTRACT NO: TECH-001-2026/27                                                                                      

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING  

47 
 

Clause Data 

3.3.1 The Employer’s Agent shall obtain the specific approval of the Employer before executing any of his 
functions or duties according to the following table: 
 

GCC 
Clause 

No 
Description 

Requires 
EAWA* 

Delegated 
to EAR* 

3.3.1 Employer’s Agent’s Representative appointment and 
termination 

Y  

 
3.3.4 

Employer’s Agent’s Representative acting on Engineer's 
behalf 

 
Y 

 

4.5.4 Payment for notices and fees Y  

4.7.1 Fossils, etc on Site Y  

5.7.2 Work at night Y  

5.7.3 Acceleration of rate of progress Y  

5.7.3 Payment for acceleration Y  

5.9.1 Instructions and drawings on Commencement Date  Y 

5.11.1 Suspension of the Works  Y 

5.11.3 Proceeding with Works after suspension Y  

5.12.4 Acceleration instead of extension of time Y  

5.13.2 Reduction in penalty  Y 

6.3.1 Variation orders Y  

6.3.2.1 Confirmation of a Variation Order Y  

6.4.1.4 Day works as a Variation Order Y  

6.5.2 Materials for day works Y  

6.8.2 Contract Price Adjustment to apply Y  

6.8.3 Price adjustment for special material Y  

6.8.4 Costs due to changes in legislation Y  

6.11.1 Variations exceeding 20%  Y 

8.2.2.2 Damage due to excepted risks  Y 

10.1.5 Consultation on Contractor's claim Y Y 

10.1.5 Ruling on Contractor's claim Y N 
 

 *The following abbreviations apply: 
EAR Employer’s Agent’s Representative 
EAWA Employer’s Agent’s Written Action 
N No 
NA Not Applicable 
Y Yes 

4.9.1 The Contractor shall deliver to the Employer’s Agent, on a monthly basis, a detailed inventory of 
Construction Equipment kept on Site, full particulars given for each day of the month.  Distinction shall 
be made between Owned Equipment and Hired Equipment as well as Equipment in working order and 
Equipment out of order.  Such inventory shall be submitted by the seventh day of the month following 
the month to be reported. 
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4.10.2 The Contractor shall deliver to the Employer’s Agent, on a monthly basis, a return in detail of supervisory 
staff and the number of categorized classes of labour employed each day for the said period by the 
Contractor for execution of the Contract.  Such return shall be submitted by the seventh day of the month 
following the month to be reported. 

5.3.1 The documentation required before commencement with Works execution are: 
 
Health and Safety Plan (Refer to Clause 4.3) 
A signed Agreement between the Employer and the Contractor for the Works to be completed by the 
Contractor in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (Act 
No.85 of 1993) and the Construction Regulations promulgated thereunder (Refer to Clause 4.3). 
Proof of payment to the Employer, that the Contractor has paid all contributions required in terms of the 
Compensation for Occupational Injuries and Diseases Act, No 130 of 1993 (Refer to Clause 4.3). 
Initial programme (Refer to Clause 5.6). 
Security (Refer to Clause 6.2). 
Insurance (Refer to Clause 8.6). 

5.3.2 The time to submit the documentation required before commencement with Works execution is 14 Days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but shall be as set out 
elsewhere in the Contract. 

5.8.1 The non-working Days are Sundays. 
 
The special non-working Days are: 
Statutory public holidays; and 
All annual year-end shutdown periods as recommended by the South African Federation of Civil 
Engineering Contractors (SAFCEC), 

 and which commence after the Commencement Date and which commence before the Due Completion 
Date. 

5.13.1 The penalty for failing to complete the Works is 0,1 percent of contract price per calendar day. 

5.16.3 The latent defect period is 10 years, commencing on the Day after the date of certification of Practical 
Completion. 

6.5.1.2.3 The percentage allowance to cover overhead charges is: 
50 per cent for labour; and 
15 per cent for materials. 
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6.8.2 Contract Price Adjustment: The contract shall be subject to Contract Price Adjustment. 
 
The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment 
Schedule included in the General Conditions of Contract. 
 
The value of "x" is 0.15  
 
The values of the coefficients are: 
 
a = 0.25 Labour 
b = 0.3 Contractor's equipment 
c = 0.35 Material 
d = 0.1 Fuel 
 
The Province wherein the larger part of the Site is located is Mokomene 
 
The applicable industry for the Producer Price Index for material is Diesel 
 
The area for the Producer Price Index for fuel is Example Fuel index area 
 
The base month is October 2025. 

6.8.3  

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of ownership 
is required. 

6.10.3 The limit of retention money is 10% of the value of the Contract Price.  
A Retention Money Guarantee is compulsory. 
A penalty will be applied for non-delivery of the Retention Money Guarantee as required.  The penalty 
will be 10% of the value of the completion Retention Money Amount per calendar month for late delivery 
of the said Retention Money Guarantee. 

8.6.1.1.2 The value of Plant and materials supplied by the Employer to be included in the insurance sum is nil. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the insurance 
sum is a maximum of 10% (ten percent) of the Contract Sum. 

8.6.1.3 The limit of indemnity for liability insurance is equal to the contract amount. 

10.5.1 Dispute resolution shall be by standing adjudication, use GCC 2015, Appendix 5. 

10.7.1 The determination of disputes shall be by arbitration. 

 Payment for labour-intensive component of the works 

Payment for works identified in the Scope of Works as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with 
the provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in 
any way from his obligations either in contract or in delict. 
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 Linkage of payment for labour-intensive component of works to submission of project data 

The Contractor’s payment invoices shall be accompanied by labour information for the corresponding 
period in a format specified by the employer. If the contractor chooses to delay submitting payment 
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the 
Employer. The contractor’s invoices shall not be paid until all pending labour information has been 
submitted. 

 Applicable Labour Laws 

The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public 
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the Minister 
of Labour in Government Notice, shall apply to works described in the scope of work as being labour-
intensive and which are undertaken by unskilled workers. 

 

http://www.epwp.gov.za/
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C.1.3.1.2.2 Variations to the General Conditions of Contract 

Clause Data 

2.5.1 Cession 
Amend Clause 2.5.1 as follows: 
 
Delete the words “without the written consent of the other” 

5.14.5.1 Consequences of Completion 
Amend Clause 5.14.5.1 as follows: 
 
In the second line, substitute the word ‘Guarantor’ with ‘Contractor’. 

6.2 Security 
Replace Sub-Clauses 6.2.1 and 6.2.2 with: 
 
“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data, a 
Demand Guarantee, of an Insurance Company registered in terms of the Short-term Insurance Act (Act 
53 of 1998) or of a registered Commercial Bank, in a sum equal to the amount stated in the Contract 
Data.  The Demand Guarantee shall be issued by an entity subject to the approved of the Employer and 
shall conform in all respects to the format contained in the Contract Data. 
 
The security to be provided by the Contractor shall be a Demand Guarantee of 10% of the Contract 
Sum. 
 
Wherever a joint venture constitutes the contracting party, the Demand Guarantee shall be issued on 
behalf of the joint venture. 
 
Failure to produce an acceptable Demand Guarantee within the period stated in the Contract Data, is a 
fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in terms of 
Clause 9.2 with specific reference to Sub-clause 9.2.2.5 as amended in the Contract Data.” 

6.3 Variations 
Amend Clause 6.3, as follows: 
 
In the first paragraph, third line, after the words "or for any reason appropriate", add the phrase  
", including the limiting of contract expenditure so as not to exceed the Employer’s budgeted project 
funding, " 
 
Add the following phrase to the last paragraph of Clause 6.3.1.6, after the words "ascertaining the 
amount of the Contract Price": 
 

 ", and no such variation shall give reason for consideration of any claim in terms of Clause 6.11.” 

6.3.2 Orders for Variations to be in writing 
Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1. 

6.9.2 Definition of “materials” 
Amend Clause 6.9.2, as follows: 
 
Substitute the word ‘plant’ with ‘Plant’. 

6.10.1 Interim Payments 
Amend Clause 6.10.1.5 as follows: 
 
In the third line, add the words ‘not yet’ before the words ‘built into’ 
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6.10.5 Payment of retention money 
Amend Clause 6.10.5 as follows: 
 
In the second line, add the words ‘, if any,’ after the words ‘Defects Liability Period’ 

6.10.6 Set-off and delayed payments 
Amend Clause 6.10.6.2 as follows: 
 
Delete the words ‘Contractor’s Bank’ and substitute with the words ‘Employer’s Bank’ 

6.11 Variations exceeding 15 per cent 
Replace the marginal heading with: 
 
“Variations exceeding 20 per cent” 
 
Replace “15 per cent” with “20 per cent” in the text of this Sub-Clause 

7.8.2 Cost of making good of defects 

 Amend Clause 7.8.2.1 as follows: 
 
In the first line, correct the spelling of ‘therefore’. 

8.3.1 Excepted risks 

 Amend Clause 8.3.1.12 as follows: 

 In the second line, delete the words ‘Employer or any of their’ and substitute with ‘or any of its’. 

8.6.6 Contractor to produce proof of payment 

 “The Contractor shall before commencement of the Works produce to the Employer’s Agent: 
 
8.6.6.1 The policies by which the insurances are effected, 
 
8.6.6.2 Proof that due payment of all premiums there under, covering the full required period has been 

made, and 
8.6.6.3 Proof of continuity of the policies for the required period. 
 

 Should, during the currency of the Contract, the required period of insurance be extended for any reason, 
the Contractor shall timeously extend (so as to maintain) the said insurances for the full extended 
duration. 
 
The Employer’s Agent shall be empowered to withhold all payment certificates until the Contractor has 
complied with his obligations in terms of this Clause 8.6.6.” 

8.6.7 Remedy on Contractor’s failure to insure 

 Delete sub-clause 8.6.7 and substitute with: 
 
“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in 
Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to cancel 
the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause 9.2.2, as 
amended in the Contract Data.” 
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Clause Data 

9.1.2 State of emergency 

 In the fourth line, delete the words ‘supply of’ and substitute with ‘availability of’. 

9.2 Termination by Employer 

 Delete the contents of Clause 9.2 and substitute with: 

 “9.2.1 The Employer may terminate the Contract by written notice to the Contractor if: 
 
9.2.1.1 Sequestration of the Contractor’s estate is ordered by a Court with due jurisdiction, or 

 9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his 
estate as insolvent, or makes a compromise with his creditors, or assigns in favour of his 
creditors, or agrees to carry out the Contract under the supervision of a committee representing 
his creditors, or (being a company) goes into liquidation, whether provisionally or finally (other 
than a voluntary liquidation for the purpose of amalgamation or reconstruction), or if the 
Contractor assigns the Contract without having first obtained the Employer’s consent in writing, 
or if execution is levied on his goods, or 

 9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ of 
the Employer or the Engineer, a gratuity or reward or commission, or 

 9.2.1.4 The Contractor furnished materially inaccurate information in his Tender, which had a bearing 
on the award of the Contract, or 

 9.2.1.5 The Contractor has abandoned the Contract. 

 9.2.2 If the Contractor: 
 
9.2.2.1 Has failed to commence the Works in terms of Clause 10 hereof, or has suspended the progress 

of the Works for fourteen (14) days after receiving from the Engineer written notice to proceed, 
or 

 9.2.2.2 Has failed to provide the Guarantee in terms of Clause 7 within the time stipulated in the Contract 
Data, or 

 9.2.2.3 Has failed to proceed with the Works with due diligence, or 

 9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen 
(14) days after receiving from the Engineer written notice that the said materials or work have 
been condemned and rejected by the Engineer in terms of these conditions, or 

 9.2.2.5 Is not executing the Works in accordance with the Contract, or is neglecting to carry out his 
obligations under the Contract, or 

 9.2.2.6 Has, to the detriment of good workmanship or in defiance of the Engineer’s instructions to the 
contrary, sublet any part of the Contract, or 

 9.2.2.7 Has assigned the Contract or any part thereof without the Employer’s consent in writing, 



CONTRACT NO: TECH-001-2026/27                                                                                      

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING  

54 
 

Clause Data 

             then the Employer may give the Contractor 14 days’ notice to rectify the default, and if the 
Contractor fails to rectify the default in said 14 days, then, without further notice, notify the 
Contractor in writing of the termination of the Contract and expel the Contractor and order the 
Contractor to vacate the site within 24 hours of issue of the Notice of Termination and to hand 
the Site over to the Employer, and the Employer 

 may then enter upon the Site and the Works without affecting the rights and powers conferred 
on the Employer or the Engineer by the Contract and the Employer may  himself complete the 
Works or may employ another contractor to complete the Works, and the Employer or such 
other contractor may use for such completion so much of the Construction Equipment, 
Temporary Works and materials brought onto the Site by the Contractor as the Employer may 
think proper, and the Employer may at any time sell any of the said Construction Equipment, 
Temporary Works and unused materials and apply the proceeds of sale towards payment of 
any sums that may be due or become due to the Employer by the Contractor under the Contract.  
In such circumstances the Contractor shall forthwith vacate the Site and shall not be entitled to 
remain on the Site on the grounds that he is entitled to do so on a right of retention until amounts 
due to him have been paid, neither will the Contractor be entitled to any further payments in 
terms of this Contract. 

 9.2.3 If the Contractor, having been given notice to rectify a default in terms of 9.2.2 above, rectifies 
said default, but later repeats the same or substantially the same default, then the Employer 
may notify the Contractor of the immediate termination of the Contract, and proceed as stated 
in the paragraph following the word ‘writing’ in Clause 9.2.2.7 above. 

 9.2.4 Should the amounts that the Employer must pay to complete the Works, exceed the sum that 
would have been payable to the Contractor on due completion by him, then the Contractor shall 
upon demand pay to the Employer the difference, and it shall be deemed a debt due by the 
Contractor to the Employer and shall be recoverable accordingly.  Provided that should the 
Contractor on demand not pay the amount of such excess to the Employer, such sum may be 
determined and deducted by the Employer from any sum due to or that may become due to the 
Contractor under this or any previous or subsequent contract between the Contractor and the 
Employer.” 

 



CONTRACT NO: TECH-001-2026/27                                                                                      

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING  

55 
 

C.1.3.1.2.3 Additional clauses to the General Conditions of Contract: 
 

Clause Data 

1.1 Definitions 
 
Add the following at the end of Sub-Clause 1.1.1: 

1.1.1.35 “Client”, as used in the Occupational Health and Safety Act - Construction Regulations, means 
Employer. 

1.1.1.36 “Principal Contractor”, as used in the Occupational Health and Safety Act - Construction Regulations, 
means Contractor. 

4.12 Contractor’s Superintendence 
 
Add the following sub-clause 4.12.4 to Clause 4.12: 
 
“Where a form is included in the Contract Data for this purpose, the Tenderer shall fill in the name of the 
person he proposes to entrust with the post of Construction Manager on this Contract in the space 
provided therefore.  Previous experience of this person on work of a similar nature during the past five 
(5) years is to be entered on the form. 
 
The Contractor’s Construction Manager shall be on Site at all times when work is being performed. 
 
The person shall be subject to approval of the Employer’s Agent in writing and shall not be replaced or 
removed from Site without the written approval of the Employer’s Agent’’. 

5.6 Programme 
 
Add the following sub-clause 5.6.6 to Clause 5.6: 
 
“Failure on the part of the Contractor to deliver to the Employer’s Agent, the 
 
• programme of the Works in terms of Clause 5.6.1 and 
 
• supporting documents in terms of Clause 5.6.2 
 
Within the period stated in the Contract Data, shall be sufficient cause for the Engineer to retain 25 per 
centum of the value of the Fixed Charge and Value-related items in assessment of amounts due to the 
Contractor, until the Contractor has submitted aforementioned first Programme of the Works and 
Supporting Documents”. 

5.9.7 Employer’s Agent to approve Contractor’s Designs and Drawings 

 Add the following at the end of Sub-Clause 5.9.7 

 “All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by 
a third party registered engineer, accomplished in such specific field of practice and the cost thereof 
shall be borne solely by the Contractor. 
 
Once the alternative design has been approved, the Contractor shall indemnify and hold harmless the 
Employer’s Agent, the Employer, their agents and assigns, against all claims howsoever arising out of 
the said design, whether in contract or delict”. 
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5.11 Suspension of the Works 
 
Add the following sub-clause 5.11.7 to Clause 5.11: 
 
“If the Contractor does not receive from the Employer the amount due under an Interim Payment 
Certificate within 28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to 
be made (except for deductions in accordance with sub-clauses 6.10.1.6 and 6.10.1.7), the Contractor 
may, after giving 14 days’ notice to the Employer, suspend the progress of the Works. 
 
The Contractor’s action shall not prejudice his entitlements to a claim in terms of Clause 10.1 and to 
cancellation of the Contract in terms of Clause 9.3. 
 
If the Contractor subsequently receives full payment of the amount due under such Interim Payment 
Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal 
working as soon as is reasonably practicable.” 

5.12 Extension of Time for Practical Completion 
 
Add the following at the end of Sub-Clause 5.12.2.2: 

 “The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each 
calendar month or part thereof in accordance with the following formula: 
 

 Rw - Rn 
V = (Nw - Nn) + (--------------) 

 x 
where 

 V = Extension of time in calendar days for the calendar month under consideration 
Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or 

more has been recorded 

 Rw = Actual recorded rainfall for the calendar month 
 
Rn = Average rainfall for the calendar month, as derived from existing rainfall records 
 
x = 20 

  
 
The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall 
exceeds 10 mm and the factor (Rw - Rn)/x shall be considered to represent a fair allowance for those 
days when rainfall does not exceed 10 mm but wet conditions prevent or disrupt work. 

 The total extension of time shall be the algebraic sum of all monthly totals for the contract period, but if 
the algebraic sum is negative the time for completion shall not be reduced due to subnormal rainfall.  
Extensions of time for a part of a month shall be calculated using pro rata values of Nn and Rn.” 
 
For this project the rainfall formula will only apply as background information, or dispute resolution. 
Extension of time for rainfall will only be granted on Actual Delays experienced; noted and agreed upon 
by the engineer. 
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6.10 Payments 

 Add the following at the end of Sub-Clause 6.10.1: 

 “The Contractor shall complete the ‘Contractor’s Monthly Report Schedule’, which pro forma 
documentation is obtainable from the Employer’s Agent.  Pursuant to Sub-Clause (1), these, duly signed 
by all concerned, together with the Contractor’s statement and a VAT invoice in original format are to be 
submitted to the Employer’s Agent.  Issue by the Employer’s Agent to the Employer and Contractor of 
any signed payment certificate is conditional to this information being fully endorsed, accurately and 
timeously submitted to the Employer’s Agent r”. 

 Add the following at the end of Sub-Clause 6.10.1.5: 

 

 “All documentary evidence of such materials shall be unambiguous with respect to ownership having 
fully passed to the Contractor on or before the date of submittal of the Contractor’s monthly statement. 
 
Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of 
his monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the 
Appendices to the Contract Data.” 

9.3 Termination by the Contractor 
 
Add the following at the end of Sub-Clause 9.3: 

 9.3.5“In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the 
Contractor may notify the default to the Employer, with a copy to the Employer’s Agent, and if the default 
is not rectified within 10 days the Contractor may suspend progress of the works until a date 7 days after 
the default is rectified. The Contractor shall be entitled to extension of time to the extent of delay caused 
by or resulting from such suspension, and to payment of additional costs caused by or resulting from the 
suspension. Such extension of time and additional costs shall be promptly ascertained by the Employer’s 
Agent, who shall then grant the extension of time and include the additional costs in all future payment 
certificates. Such suspension, extension of time and/or payment of additional costs, shall not prejudice 
the Contractor’s rights to cancel the contract.” 
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C.1.3.2 Part 2: Data provided by the Contractor 

The General Conditions of Contract, as specified in Part 1, shall be used as a basis for this Data 
which is required to be completed. 
 
Each item of data given below is cross-referenced to the clause in the Conditions of Contract to which 
it mainly applies. 

 

Clause Data 

1.1.1.9 The Name of the Contractor is: 
 
 ........................................................................................................................................  
 
 ........................................................................................................................................  

1.2.1.2 
 

The address of the Contractor is: 

 
Physical address: 
 
 ........................................................................................................................................  
 
 ........................................................................................................................................  
 
 ........................................................................................................................................  
 

1.2.1.2 
 

Postal address: 
 
 ........................................................................................................................................  
 
 ........................................................................................................................................  
 
 ........................................................................................................................................  
 
e-mail address: ……………………………………………………………………… 
 

 Contact numbers: 
 
Corporate:   .........................................................................  
 
Direct:   .........................................................................  
 
Mobile:   .........................................................................  
 
Fax:   .........................................................................  
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PART C2 PRICING DATA 
 
C2.1 PRICING INSTRUCTIONS 
 
1 The General Conditions of Contract, the Contract Data, the Specifications (including the Project Specifications) 

and the Drawings shall be read in conjunction with the Bill of Quantities. 
 
2 The Bill comprises items covering the Bidder's profit and costs of general liabilities and of the construction of 

Temporary and Permanent Works. 
 

Although the Bidder is at liberty to insert a rate of his own choosing for each item in the Bill, he should note the fact 
that the Contractor is entitled, under various circumstances, to payment for additional work carried out. 
 
Clause 8 of each Standardized Specification, and the measurement and payment clause of each Particular 
Specification, read together with the relevant clauses of the Project Specifications, all set out which ancillary or 
associated activities are included in the rates for the specified operations. 
 

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized and Project 
Specifications.  No consideration will be given to any claim by the Company submitted on such a basis. Should 
any requirement of the measurement and payment clause of the appropriate Standardized or Project 
Specification(s) be contrary to the terms of the Bill the requirement of the appropriate Standardized, Project, or 
Particular Specification as the case may be, shall prevail. 

4 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the Employer 
for the work described under the several items.  Such amounts shall cover all the costs and expenses that may 
be required in and for the: VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO 
SURFACING and shall cover the costs of all general risks, profits, taxes (but excluding value-added tax), 
liabilities and obligations set forth or implied in the documents on which the Bid is based. 

  
6 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of work finally 

accepted and certified for payment, and not the quantities given in the schedule of quantities, will be used to 
determine payments to the contractor. 

 
7 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are stated.  

An item against which no amount or rate is entered will be considered to be covered by the other amounts or rates 
in the Bill. 

 
 The Bidder shall also fill in a rate against the items where the words "rate only" appear in the amount column.  

Although no work is foreseen under these items and no quantities are consequently given in the quantity column, 
the stated rates shall apply should work under these items actually be required. 

 Should the Bidder group a number of items together and bid one sum for such group of items, the single stated 
sum shall apply to that group of items and not to each individual item, or should he indicate against any item 
that full compensation for such item has been included in another item, the rate for the item included in another 
item shall be deemed to be nil. 
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 The stated rates, prices and sums shall, subject only to the provisions of the Conditions of Contract, remain valid 
irrespective of any change in the quantities during the execution of the Contract. 

 Rates quoted are fixed and quoted in ZAR currency; and shall not in any way be affected by rand/dollar exchange 
rate or any currency. 

 
8 The quantities of work as measured and accepted and certified for payment in accordance with the Conditions 

of Contract, and not the quantities stated in the Bill of Quantities, will be used to determine payments to the 
Contractor.  The validity of the Contract shall in no way be affected by differences between the quantities in the 
Bill of Quantities and the quantities certified for payment. 

 
9 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to them: 
 
  

Unit : The unit of measurement for each item of work as defined in the SANS 
1200: Standardized Specification for Civil Engineering Construction 
(formerly SABS 1200). 

Quantity : The number of units of work for each item 
Rate : The payment per unit of measurement at which the Bidder Bids to do the 

work. 
Amount : The product of the quantity and the rate Bided for an item. 
Sum : An amount Bided for an item, the extent of which is described in the 

Schedule of Quantities, the specifications or elsewhere but the quantity of 
work of which is not measured in any units. 

Prime Cost (or 
PC item) 

: A sum fixed by the Engineer and entered in the Schedule of Quantities as 
the net sum provided to cover the cost of specific goods or materials to be 
supplied under the contract, or the net sum to be paid by the Contractor 
to merchants or others for such articles or materials.1 

Provisional 
Sum 

: A sum of money fixed by the Engineer and entered in the Schedule of 
Quantities to provide for work not defined at the Bid stage and includes 
any allowance specifically made for unforeseen contingencies.1 

Extra Over (or 
EO) 

: Qualifies an operation (or combination of operations) which is common in 
a varying degree to a number of other operations and which is scheduled 
once as “extra over” those other operations in order to avoid a multiplicity 
of items each reflecting the degree to which the common operations apply.  
The term “extra over” invariably denoted double measurement, no 
deduction being made from one on account of the other.1 

 
10 The units of measurement indicated in the Bill of Quantities are metric units.  The following abbreviations may 

appear in the Bill of Quantities: 
The clauses in a specification in which further information regarding the schedule item 
can be obtained appear under “Reference clause” in the Bill.  The reference clauses 
indicated are not necessarily the only sources of information in respect of scheduled 
items.  Further information and specifications may be found elsewhere in the contract 
documents.  Standardised Specifications for this contract is SANS 1200. 

 
11.  The units of measurement described in the Bills of Quantities are metric units.  Abbreviations used in these 

Bills of Quantities are as follows: 
  

          % = percent       
h = hour 

          ha = hectare  
          kg = kilogram 
          kl                        = kilolitre 
          m = kilometre 
          m-pass  = kilometre-pass 
          kPa             =  kilopascal 
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          kW = kilowatt    
l                        = litre  

          m = metre 
          mm = millimetre  
          m² = square metre    

m²-pass = square metre-pass   
m³ = cubic metre    
m³-m = cubic metre-kilometre  
MN = meganewton 

          MN.m = meganewton-metre  
          MPa = megapascal  
          No. = number 
 Prov sum = Provisional sum   
          PC sum = Prime Cost sum 
          R/only = Rate only 
          sum = lump sum 
          t = ton (1000 kg) 
  W/day  =  Work day 
 
 
12. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 

for waste. 
 
13. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described under the items.  

Such prices and rates cover all costs and expenses that may be required in and for the execution of the work 
described in accordance with the provisions of the Scope of Work, and shall cover the cost of all general risks, 
liabilities, and obligations set forth or implied in the Contract Data, as well as overhead charges and profit.  These 
prices will be used as a basis for assessment of payment for additional work that may have to be carried out. 

 
14.    It will be assumed that prices included in these Bills of Quantities are based on Acts, Ordinances, Regulations, 

By-laws, International Standards and National Standards that were published 28 days before the closing date 
for Bids. (Refer to www.stanza.org.za or www.iso.org for information on standards) 

 
15.     Where the  Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amount 
Bided such items 

 
16. An item against which no price is entered will be considered to be covered by the other prices or rates in the 

Bills of Quantities. A single lump sum will apply should a number of items be grouped together for pricing 
purposes.  

 
17.     The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual 

amount of work to be done.  The quantities of work accepted and certified for payment will be used for 
determining payments due and not the quantities given in the Bills of Quantities. 

 
18. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of 

Quantities in terms of the Contract and which is not covered in any other pay item. 
 
19. The short descriptions of the items of payment given in these Bills of Quantities are only for the purposes of 

identifying the items.  More details regarding the extent of the work entailed under each item appear in the Scope 
of Work.  

 
 
 
 
  

http://www.stanza.org.za/
http://www.iso.org/


CONTRACT NO: TECH-001-2026/27                                                                                      

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING  

62 
 

RATES AND PRICES 
 
 20.1 General 
 

a) The Contractor must price each item in the Bill of Quantities in BLACK INK.  Reproduced 
computer printouts of the Bills of Quantities will not be acceptable. 

 
b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services and 

incidentals for the work described under the several items.  Such prices and rates shall cover 
all costs and expenses that may be required in and for the execution of the work described, 
and shall cover the cost of all general risks, liabilities and obligations set forth or implied in the 
documents on which the Bidder is based, as well as overhead charges and profit.  Reasonable 
prices shall be inserted as these will be used as a basis for assessment of payment for 
additional work that may have to be carried out. 

 
c) Where the Contractor is required to furnish detailed drawings and designs or other information 

in terms of the Contract Data, all costs thereof shall be deemed to have been provided for and 
included in the unit rates and sum amounts contracted for the items scheduled in the Bill of 
Quantities.  Separate additional payments will not be made. 

 
d) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities 

are stated or not.  An item against which no price is entered will be considered to be covered 
by the other prices or rates in the Bill.  The Contractor will not be paid for items against which 
no rate or lump sum has been entered in the Bill of Quantities. 

 
e) Should the Contractor group a number of items and contract one lump sum for such group of 

items, this single lump sum shall apply to that group of items and not to each individual item. 
 

f) Should the Contractor indicate against any item that compensation for such item is included 
in another item, the rate for the item included in another item shall be deemed nil. 

 
g) A submission may be regarded as non-responsive if any rates or lump sums in the Bill of 

Quantities are, in the opinion of the Employer, unreasonable or out of proportion. 
 
 20.2 “Rate only” items 
 

The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" 
appear in the Amount column, which rate will constitute payment for work which may be done in terms 
of this item.  Such "rate-only" items are used where it is estimated that little or no work will be required 
under the item or where the item is to be considered as an alternative to another item for which a 
quantity is given. 
 

 20.3 Arithmetic 
 

Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the 
Contractor shall enter an applicable rate in the Rate Column of the Bill of Quantities for each scheduled 
item.  He shall also enter an appropriate sum in the Amount column for each scheduled item, by 
determining in the applicable line item the product of the Quantity and the Unit Rate. 

 
Where there is a discrepancy between the amounts in figures and in words, the amount in words shall 
govern. 
 
If bills of quantities (or schedule of quantities or schedule of rates) apply and there is an error in the 
line item total resulting from the product of the unit rate and the quantity, the line item total shall govern 
and the rate shall be corrected.  Where there is an obviously gross misplacement of the decimal point 
in the unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected. 
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Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the Tenderer's addition of prices, the total of the prices shall govern and the 
Tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the Tendered total of the prices. 

 
20.4 Labour Intensive work 
 

Those parts of the contract to be constructed using labour-intensive methods have been marked in 

the bill of quantities with the letters LI in a separate column or as a prefix or suffix against every item 

so designated. The works, or parts of the works so designated are to be constructed using labour-

intensive methods only. The use of plant to provide such works, other than plant specifically provided 

for in the scope of works, is a deviation from the contract. The items marked with the letters ‘LI’ are 

not necessarily an exhaustive list of all the activities which must be done by hand, and this clause 

does not over-ride any of the requirements in the generic labour-intensive specification in the Scope 

of Works. 

Where minimum labour intensity is specified by the design the contractor is expected to use their 

initiative to identify additional activities that can be done labour-intensively in order to comply with the 

set minimum labour intensity target. 

Payment for items which are designated to be constructed labour-intensively (either in this schedule 

or in the Scope of Works) will not be made unless they are constructed using labour-intensive methods. 

Any unauthorised use of plant to carry out work which was to be done labour-intensively will not be 

condoned and any works so constructed will not be certified for payment. 

21. No alteration, erasure or addition is to be made in the text of the Bill of Quantities.  Should any alteration, erasure 
or addition be made, it will not be recognized; the original wording of the Bill of Quantities will be adhered to. 
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MOLEMOLE LOCAL MUNICIPALITY 
 

PROJECT DESCRIPTION: VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM 
GRAVEL TO SURFACING     

 

C3.2 BILL OF QUANTITIES 
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MOLEMOLE LOCAL MUNICIPALITY 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C2.2 - BILL OF QUANTITIES -

DETAILED 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
1200 

  
GENERAL REQUIREMENTS AND PROVISIONS 

 

Excavation 

 
Excavating material within the following 

depth ranges below ground level for the 

exposing of/or searching for services 

 

 
(i) 0 m to 2 m 

 
(ii) 2 m to 3 m 

 
(b) Extra over item B12.01 (a) for excavation 

by means of hand tools such as picks, 

crowbars and pneumatic tools or 

mechanical breakers in close vicinity of 

services where no machine excavation 

is permitted 

 
(i) Soft material 

 
(ii) Hard 

material Backfilling 

(a) Using the excavated material 

 
(b) Using imported selected 

material Existing services 

(a) Provisional sum for existing services to be 

relocated and/or protected as ordered 

by the engineer (Eskom, Telkom, 

Municipal Services) 

 
(b) Handling costs and profit in 

respect of sub-item B12.03 (a) 

 
Provision for a Community Liaison Officer 

 
(a) Provisional sum for the payment of the 

Community Liaison Officer(s) 

 
(b) Contractor's charge to allow for handling 

cost and and profit in respect of sub 

item B12.04 (a) 

 
Provision for cost of attending Steering Committee meetings 

 
(a) Provisional Sum for the payment of travel & subsistence cost 

incurred by Steering Committee members for attending Steering 

Committee meetings 

 
(b) Handling costs and profit in respect of subitem B12.05(a) 

 
Training 

 

(a) Accredited and approved training courses for 

selected local and other labourers including 

wages during training 

    

B12.01 
     

  
 

 

LI 

 
 

 

m³ 

 
 

 

50.00 

  

   
 

 

 
m³ 

 
 

 

 
12.50 

  

  
m³ 0.00 

  

B12.02 
     

 
LI m³ 50.00 

  

 
LI m³ 18.75 

  

B12.03 
     

 
LI 

    

  
Prov. 
Sum 

  
220,000.00 

   
% 

 
220,000.0

0 

  

B12.04 
     

  
Prov. 
Sum 

8 9,000.0
0 

 

  (Months)    

   
% 

 
9,000.00 

  

B12.05 
     

  
Prov. 
Sum 

  
9,600.00 

   
% 

 
9,600.00 

  

B12.05 
     

   
 

Prov. 
Sum 

   
 

280,000.00 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
B12.06 

  
Contractor to allow in his rates to meet requirements regarding 

Environmental Specifications (compliance with environmental management 
plan) 

 

 

Health and Safety Act (For Borrow Pit) 

 
(a) Health and Safety obligations 

 
(b) Special information signs 

 
(c) Provision of Security Guards 

 

 

(d) Handling costs and profit in 

respect of sub-item B12.07 (b) 

 
Health and Safety 

 
(a) Contractor's time obligation in respect of OHS and contract regulation 

 
(b) Submission of Health and Safety File 

 
Sum 

 
1 

  

 
 

B12.07 

   

 
Month 8 

 

 
PC Sum 

 
10,000.00 

 
PC Sum 8 

 

  
 

% 

 
 

10,000.00 

 

B12.08 
   

 
Month 8 

 

 
Sum 1 

 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUN
T 

 
1300 

 

13.01 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

B13.02 

  
CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

 

The contractor's general obligations: 

 
(a) Fixed obligations 

 
(b) Value-related obligations 

 
(c) Time-related obligations 

 

NOTE: 

 
The combined total tendered for subitems (a), (b) & 

(c) shall not exceed 15% of the Tender Sum. 

 
Project Name Boards 

 

 

 

 

 

 
L. Sum 

 
L. Sum 

Mont

h 

 

 

 

 

 

 
No. 

 

 

 

 

 

 
1 

 
1 

 
8 

 

 

 

 

 

 

 

1 

  

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

1400  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL 

 
Office and laboratory accommodation: 

 
The provision of accommodation as specified, 

inlcuding roof, external and internal walls, 

windows complete with glazing, doors with locks 

and fittings, burglar proofing, painting, floors, 

fencing, the provision of a 220/250 volt electrical 

installation with wiring, switchboards, etc, water 

and sewerage installation, and stores, complete 

in accordance with the drawings and 

specifications, except for items scheduled 

elsewhere: 

 
(a) Offices - 1 for Engineer (3m X 3m) & 1 for Contractor (3m 

X 3m), 1 Boardroom (6m X 3m) (interior floor space only) 

 
(e) Ablution units 

 
Office and laboratory furniture: 

 
(a) Chairs 

 
(b) Desks, complete with drawers and locks 

 
(c) Drawing tables 

 
(d) Conference tables 

 
(e) Computer complete with Laser printer 

 
(f) Pinboard (size 1.0m x 1.5m) 

 

Office and laboratory fittings, installations and equipment: 

(a) Items measured by number: 

 
(i) 220/250 volt power points 

 
(iii) Double 80 watt fluorescent light fittings 

complete with ballast and tubes 

 
(x) Fire extinguishers, 9,0 kg, all purpose dry 

powder type, complete, mounted on 

wall with brackets 

 
(xi) Air-conditioning units with, 2,2 kW 

minimum capacity mounted and 

with own power connection 

 
(xiv) General-purpose steel cupboards with shelves 

 
(xvi) Refrigerators (200 litres minimum) 

 
(xviii) Voltage stabilizers 

 
(b) Prime-cost items and items paid for in a Lump Sum: 

(i) The provision of a cellular telephones for contract administration 

 
(ii) Provisional sum for the costs of cellular calls and other charges in 

relation with scope of work of the construction services 

 
(c) Items measured by area: 

(vii) Venetian blinds 

 
(viii) Notice boards as specified 

 
(ix) Whiteboard 

    

14.01 
   

  

 

 

 

 

 
m² 

 

 

 

 

 

 
36.00 

 

  
Months 

 
8 

 

14.02 
   

 
No. 15 

 

 
No. 2 

 

 
No. 1 

 

 
No. 1 

 

 
Prov. Sum 

 
13,500.00 

 
No. 2 

 

14.03 
   

  
No. 

 
4 

 

  
No. 

 
4 

 

  
No. 

 
2 

 

  
No. 

 
3 

 

  
No. 

 
2 

 

 
No. 2 

 

 
No. 3 

 

B14.03 
   

 Prov. Sum  10,000.00 

 
Prov. Sum 

 
7,500.00 

 
B14.03 

   

 m² 10.00  

 
No 1.00 

 

 
No. 1 

 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
14.04 

  
Car ports: 

 
Car ports, as specified, at offices and 

laboratory buildings 

 
(ix) Provision of a cellular telephone service, including the running cost of 1 

phones and all calls in connection with contract administration 

 
(x) Provision of a computer and A4 printer for The Engineer for use in contract administration 

 
(xi) Handling costs and profit in respect of subitem B14.05 (ix) & (x) 

above Rented, hotel and other accommodation: 

(a) Provisional sum for providing rented housing, hotel or other 

accommodation for the engineer's representative (RE) 

 
(b) Handling costs & profit in respect of sub 

item B14.07(a) 

 
Services: 

 
The provision of water, electricity, low pressure gas, sewerage, septic 

tanks, sewage and rubbish removal, cleaning services, maintenance and 

repairs, all as specified in clause 1404, including the construction and 

maintenance of the access roads, footpaths, etc. 

 
(a) Services at offices and laboratories: 

 
(i) Fixed costs 

 
(ii) Running costs 

Provision of photostat 

facilities 

Provision and erection of security fencing (including gate) 

    

 
LI 

   

  No. 4  

B14.05 
    

  PC Sum  10,000.00 

  
PC Sum 

 
15,000.00 

B14.06 
 

% 25,000.00 
 

B14.07 
    

   
PC Sum 

  
42,000.00 

   
% 

 
42,000.00 

 

B14.08 
    

   

 

 

 
 

L. Sum 

  

  
Month 8 

 

B14.10 
 

Month 8 
 

B14.11 LI m 400.00 
 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

1500  ACCOMMODATION OF TRAFFIC 

 
Accommodating traffic and maintaining temporary 

deviations 

 
Earthworks for temporary deviations: 

 
(a) Shaping of temporary deviations 

Temporary traffic control facilities 

(a) Flagmen (2 persons) 

 
(b) Portable STOP and GO-RY signs 

 
(e) Road signs, R- and TR-series, 1 200 mm 

in diameter 

 
(f) Road signs, TW-series, 1 524 mm sides 

 
(g) Road signs, STW-, DTG-, TGS- and TG- 

series (excluding delineators and barricades) 

 
(h) Delineators 800 mm x 200 mm sides: 

 
(i) Single 

 
(ii) Mounted back to back 

 
(j) Traffic cones, 750 mm high 

 
(n) Provision of high visibility safety jackets & safety 

hats Relocation of traffic-control facilities 

Gravelling and repair of temporary deviations and 

existing gravel shoulders used as temporary 

deviations 

 
Watering of temporary deviations 

Blading by road grader of: 

(a) Temporary 

Deviations Temporary 

culverts: 

(a) Provision and laying of temporary 

prefabricated culverts complete (Using 

existing culverts): 

(1) 600mm dia 

 
(2) 900mm dia 

 
(c) Eventual removal of prefabricated culverts: 

(1) 600mm dia 

(d) Overhaul on excavated material carted to spoil, backfill 

material (but excluding Portland cement), prefabricated 

culverts removed and reinstalled, and prefabricated 

culverts removed and stacked, for haul in excess of a 

free-haul distance of 1,0km. 

    

15.01 
 

km 3.00 
 

 
15.02 

    

  
km 3.00 

 

15.03 
    

 
LI man-day 308 

 

  
No. 2 

 

   
No. 

 
5 

 

  
No. 5 

 

   
No. 

 
5 

 

   

No. 

 

10 

 

  
No. 10 

 

  
No. 3 

 

  
No. 10 

 

15.04 
 

L. Sum 
  

15.05 
    

  m³ 90.00  

15.06 
 

kL 50.00 
 

15.07 
    

  
km-pass 3.50 

 

B15.12 
    

   

m 

 

50.00 

 

  
m 50.00 

 

   
m 

  
Rate Only 

   

m³-km 

 

150.00 

 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUN
T 

BROUGHT FORWARD  

 
B15.14 

  
Allow provisional sums for: 

 
(a) Repair of damaged temporary road signs 

and delineators 

 
(b) Replacement of damaged temporary road 

signs and delineators 

 
Provision of traffic safety equipment for the Engineer 

 
(a) Amber rotating beacon (with magnetic base) 

 
(b) Magnetic "Construction Vehicle" 

sticker for vehicles with 100mm lettering 

 
(c) Safety Jackets 

 

 
Overhaul on material hauled in excess of 1.0km 

(Ordinary overhaul) 

    

 
Prov. Sum 

 

  
Prov. Sum 

 

 
B15.16 

  

 
No 2 

  
No 

 
2 

 
No 2 

 
15/16.0

2 

 
m³-km 

 
200.00 

 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
1700 

  
CLEARING AND GRUBBING 

 
Clearing and grubbing of: 

 
(a) Normal areas: 

 
(i) Within the road reserve 

 
(ii) In borrow pits 

 
(iii) Existing fill embankments with slopes > 

1:4 Removal and grubbing of large trees and 

tree stumbs: 

(a) Girth exceeding 1 m up to and including 2 m 

 
(a) Girth exceeding 2 m up to and including 3 m 

Cleaning out of hydraulic structures: 

(a) Pipes with an internal diameter up to and 

including 750 mm 

 
(b) Pipes with an internal diameter exceeding 750mm 

 
(c) Box culverts up to and includig 1.5m vertical dimension 

 
(d) Box culverts exceeding 1.5m vertical dimension 

    

B17.01 
    

   

m2 

 
 

21000.0
0 

 

  

ha 0.50 
 

  

ha 
 

Rate Only 

17.02 
    

  

No. 3 
 

  

No. 3 
 

17.05 
    

 
LI 

   

  m³  Rate only 

  

m³ 
 

Rate only 

  

m³ 
 

Rate only 

  

m³ 
 

Rate only 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

1800  DAY WORK AND HIRE OF CONSTRUCTION EQUIPMENT     

B18.01 
 

Labourers: 
   

 
LI (i) Unskilled hour 8.00 Rate Only 

  
(ii) Semi-skilled hour 8.00 Rate Only 

  
(iii) Skilled hour 8.00 Rate Only 

B18.02 
 

Foreman hour 8.00 Rate Only 

B18.03 
 

Tipper trucks 
   

  

(i) Size… ...........................m3 hour 8.00 Rate Only 

  

(ii) Size… .......................... m3 hour 8.00 Rate Only 

B18.04 
 

Tractor Loader Backhoe (TLB) hour 8.00 Rate Only 

B18.05 
 

Loader (0,5m³) hour 8.00 Rate Only 

B18.06 
 

Grader (CAT 140G or similar) hour 8.00 Rate Only 

B18.07 
 

LDV hour 8.00 Rate Only 

B18.08 
 

Compaction Rollers 
   

  
(i) Vibrating roller hour 8.00 Rate Only 

  
(ii) Tamping roller hour 8.00 Rate Only 

  
(iii) Grid roller hour 8.00 Rate Only 

B18.09 
 

Hand Controlled Compactors 
   

  
(i) Pedestrian roller (Bomag BW90) hour 8.00 Rate Only 

  
(ii) Vibratory plate (Plate Compactor) hour 8.00 Rate Only 

  
(iii) Rammers hour 8.00 Rate Only 

B18.10 
 

Water truck (min 10 000 litre) hour 8.00 Rate Only 

B18.11 
 

Dozer (D7 or similar) hour 8.00 Rate Only 

B18.12 
 

Excavator… ................... tonne 
   

  

(i) Size… ...........................m3 hour 8.00 Rate Only 

  

(ii) Size… .......................... m3 hour 8.00 Rate Only 

B18.13 
 

Materials 
   

  
(a) Procurement of Materials for Dayworks Prov Sum 

 
50,000.00 

  
(b) Handling cost in respect of B13.03 (a) above % 50,000.0

0 

 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

2100  DRAINS 

 
Excavation for open drains: 

 
(a) Excavating soft material situated within the 

following depth ranges below the surface 

level: 

 
(i) 0 m up to 1,5 m 

 
(ii) Exceeding 1,5 m and up to 3,0 m 

 
(b) Extra over subitem 21.01(a) for 

excavation in hard material, 

irrespective of depth 

 
Clearing and shaping existing open drains 

Excavation for subsoil drainage systems: 

(a) Excavating soft material situated 

within the following depth ranges 

below the surface level: 

 
(i) 0 m and up to 1,5 m 

 
(ii) Exceeding 1,5 m and up to 3,0 m 

 
(b) Extra over subitem 21.03(a) for 

excavation in hard material 

irrespective of depth 

 
Impermeable backfilling to subsoil drainage 

systems Banks and dykes 

Natural permeable material in subsoil 

drainage systems (crushed stone): 

 
(b) Crushed stone obtained from commercial sources 

(i) Coarse graded stone (36 mm nominal size aggregate) 

 
Natural permeable material in subsoil 

drainage systems (crushed stone): 

 
(b) Sand obtained from commercial sources 

(i) Washed/Cleaned Riversand - No 

Overhaul Pipes in subsoil drainage systems: 

(c) Unplasticised PVC pipe and fittings, normal duty 

complete with couplings 

(1) 110 mm interal dia. Perforated 

Polythylene sheeting 0,15 mm thick, or similar 

approved material, for lining subsoil drainage 

systems Synthetic fibre filter fabric 

(a) Kaytech Grade A2 or similar approved material 

    

21.01 
   

  

 
m³ 

 

 
450.00 

 

 
m³ 

 
Rate Only 

  
m³ 

 
45.00 

 

21.02 m³ 
 

Rate Only 

21.03 
   

  

 
 

m³ 

 

 

480.00 

 

 
m³ 

 
Rate Only 

  
m³ 

  
Rate Only 

21.04 m³ 120.00 
 

21.05 m³ 
 

Rate Only 

21.06 
   

  

m³ 

 

10.80 

 

21.07 
   

  

m³ 

 

38.40 

 

21.08 
   

  

 
m 

 

 
500.00 

 

21.09 
   

 m²  Rate Only 

21.10 
   

 

m² 650.00 
 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
21.12 

  
Concrete outlet structures, manhole boxes 

    

  junction boxes and cleaning eyes for subsoil    

  drainage systems:    

 
LI (a) Outlet structures No 2.00 

 

 
LI (b) Manhole boxes No 2.00 

 

 
LI (c) Junction boxes No 2.00 

 

    2.00  

 LI (d) Cleaning eyes No 5.00  

21.13 LI Concrete caps for subsoil drain pipes No 5.00 
 

21.15 
 

Overhaul for material hauled in excess of 1,0 km 
   

  km free-haul (normal overhaul) m³-km 2,790.00  

21.16 
 

Backfilling existing eroded side drains m³ 
 

Rate Only 

21.17 
 

Test flushing of subsoil drainage No. 10.00 
 

21.19 
 

Selected backfill material under concrete-lined side m³ 337.50 
 

  drains compacted to 93% of modified AASHTO    

21/22.2
4 

LI Duct marker blocks for subsoil cleaning eyes No 20.00 
 

 
21/22.2

5 

  
Outlet stilling basin for concrete drifts (where applicable) 

   

  

as per typical drawing m2 25.00 
 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
2200 

  
PREFABRICATED CULVERTS 

 
Excavation 

 
(a) Excavating soft material situated within the 

following depth ranges below the surface 

level: 

 
(i) 0 m up to 1,5 m 

 
(ii) Exceeding 1,5 m and up to 3,0m 

 
(iii) Exceeding 3.0m and up to 4,5m 

 
(b) Extra over sub-item 22.01(a) for excavation in 

hard material, irrespective of depth 

 
(c) Extra over sub item 22.01(a) for excavation by 

hand using hand tool 

 
Backfilling 

 
(a) Using the excavated material 

 
(b) Using imported selected material 

 
(c) Extra over sub-items 22.02(a) and (b) for soil 

cement backfilling with 5% cement 

 
Concrete pipe culverts, with ogee joints: 

 
(c) On class C bedding (trench condition) 

 
(i) 600mm dia. Type 75D 

 
(ii) 750mm dia. Type 75D 

 
(iii) 900mm dia. Type 75D 

 
(iv) 1350mm dia. Type 75D 

 
(v) 1800mm dia. Type 

75D Portal and rectangular 

culverts: 

(b) Without prefabricated slabs: 

 
(i) 1000x3000 100s 

 

 
Cast in situ concrete and formwork 

 
(a) In class A bedding, screeds and the encasing for pipes, 

including formwork 

(i) Class 30/19 

    

22.01 
   

  

 
m³ 

 

 
900.00 

 

 
m³ 900.00 

 

 
m³ 

 
Rate Only 

  
m³ 

 
270.00 

 

  
m³ 

 
135.00 

 

22.02 
   

 
m³ 180.00 

 

 
m³ 500.00 

 

  
m³ 

 
100.00 

 

22.03 
   

  

m 

 

0.00 

 

 
m 1000.00 

 

 
m 0.00 

 

 
m 7000.00 

 

 
m 0.00 

 

22.05 
   

  

m 

  

Rate Only 

 
22.07 

   

  

m³ 

 

15.00 

 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

   
(c) In inlet and outlet structures, skewed ends, 

catchpits, manholes, thrust and anchors 

blocks, excluding formwork but including 

class U2 surface finish (Class 25/19 

concrete) 

 
(d) Formwork of concrete under sub-item 22.07(c) above 

 
(i) Type F1 finish 

 
(ii) Type F2 finish 

 
Concrete Backfill for culverts (15MPa) 

 
Steel reinforcement 

 
(a) Mild steel bars 

 
(b) High tensile steel bars 

 
(c) Welded steel fabric (ref 617) 

 
Removing existing concrete 

 
(a) Plain concrete 

 
(b) Reinforced concrete 

 
Removing and stacking existing prefabricated 

culverts as indicated on the detail drawings 

 
(1) 450 mm dia. concrete 

 
(2) 600 mm dia. concrete 

 
Manholes, catchpits, precast inlet and outlet structures complete 

 

(a) Manholes - Precast concrete for drainage: shallow depth using 

1050mm dia. rings 

 
(i) 1,0 m to 1,5 m deep 

 

(ii) 1,5 m to 2,0 m deep 

 

(b) Catchpits 

(i) Double Grid (Kerb Inlet) 

 

(ii) 4,8m Side Inlet 

(b)(iii) 6,0m Side Inlet 

Brickwork (facebrick) 

 
(a) 115 mm thick 

 
(b) 230 mm thick 

 
(c) 345 mm thick 

 

 

 

 
m³ 

 

 

 

 
10.00 

  

   

m² 

 

180.00 

 

  
m² 

 
Rate Only 

22.08 
 

m³ 20.00 
 

22.10 
    

 
LI t 

 
Rate Only 

 
LI t 2.00 

 

 
LI m2 220.00 

 

22.12 
    

  
m³ 20.00 

 

  
m³ 180.00 

 

22.14 
    

   
m 

  
Rate Only 

  
m 100.00 

 

22.17 
    

   

 

No 

 

 

8.00 

 

  
No 4.00 

 

   
No 

 
2.00 

 

  
No 10.00 

 

  
No 2.00 

 

22.18 
    

 
LI m² 

 
Rate Only 

 
LI m² 250.00 

 

 
LI m² 125.00 

 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
22.19 

 
LI 

 
Plaster 

 
m² 

 
600.00 

  

22.20 LI Benching m² 
 

Rate Only 

22.21 
 

Accessories 
   

  
(a) Manhole covers including frames (description) No. 12.00 

 

22.25 
 

Overhaul on excavated material carted to spoil, 

backfill material ( but excluding portland cement in 

case of soil cement), existing structures 

demolished and 

and removed to spoil , and removing and relaying 

and removing and stacking existing 

prefabricated culverts, for haul in excess of the 

free haul distance 

 

 

 
 

 

 
m³-
km 

 

 

 
 

 

 
7710.00 

 

 
22.27 

 
LI 

 
Reinstating trenches crossing roads: 

   

  
(a) Selected layers m² 

 
Rate Only 

  
(b) Subbase m² 

 
Rate Only 

  
(c) Base (including prime coat) m² 

 
Rate Only 

  
(d) Bituminous surfacing (including tack coat) m² 

 
Rate Only 

  
(e) Kerbing m 

 
Rate Only 

 
B22.30 

  
(a) Preparation and compaction of in-situ bedding 

material to 90% of mod. AASHTO density 

 

 
m² 

  

 
Rate Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
2300 

  
CONCRETE KERBING, CONCRETE CHANNELING, CHUTES AND DOWN PIPES, AND 

CONCRETE LININGS FOR OPEN DRAINS 

 
Concrete kerbing: 

 
(a) Prefabricated mountable kerb, SABS 927 fig 8C 

 
(b) 250 mm x 200 mm cast in situ class 25/19 

concrete edge beam, as shown on the 

detailed drawings 

 
(c) 150 mm x 100 mm cast in situ class 25/19 

concrete edge beam, as shown on the 

detailed drawings 

 
(d) 300 mm x 100 mm cast in situ class 25/19 

concrete edge beam, as shown on the 

detailed drawings 

 
Concrete kerbing-channelling combination: 

 
(a) Prefabricated mountable kerb, SABS 927 fig 8C, with 300mm X 

100mm wide cast in situ class 25/19 concrete channel 

 
(b) Prefabricated battered kerb, SABS 927 fig 7 (semi-

mountable), with 300mm X 100mm wide cast in situ 

class 25/19 concrete channel 

 
Concrete chutes 

 
(a) Cast in situ class 25/19 concrete with energy 

breakers Inlet, outlet, transition and similar structures 

(typical designs): 

(b) Transition, mountable kerb, SABS 927 fig 8C 

to stormwater drain or edge beam, or mountable kerb or SABS 927 

fig 8C class 25/19 concrete, complete with joints (2m long) 

 
Trimming of excavations for concrete-lined open drains 

(a) In soft material 

 
(b) In hard material 

 
Concrete lining for open drains: 

 
(a) Cast in situ class 25/19 concrete lining in 

drains and across road as shown on the 

detailed drawings 

 
(b) Class U2 surface finish to cast in situ concrete in across road 

 
(a) Concrete property access slabs using 25/19 concrete (100mm 

thick) - wood floated finish 

 
(b) Concrete drift using 25/19 concrete (100mm thick) - wood float finish 

    

 
23.01 

    

 
LI m 100.00 

 

 
LI 

   

  m 100.00  

 
LI 

   

  m  Rate Only 

 
LI 

   

  m 100.00  

23.02 
    

 
LI 

   

  m 2000  

 
LI 

   

  m 50  

23.03 
    

  
LI m3 

 
15 

 

23.05 
    

   

No. 

 

4 

 

23.07 
    

 LI m²  Rate Only 

  
m² 

 
Rate Only 

23.08 
    

 
LI 

   

  m³ 390.00  

 
LI m² 2400.00 

 

B23.08 LI m³ 30.00 
 

  
LI 

 
m³ 

 
10.00 

 

TOTAL CARRIED FORWARD  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

BROUGHT FORWARD  

 
23.09 

  
Formwork to cast in situ concrete lining for 

open drains (class F2 surface finish): 

(a) To sides with formwork on the internal face only 

 
(b) To sides with formwork on both 

internal and external faces (each 

face measured) 

(c) To ends of 

slabs Steel 

reinforcement: 

(a) Mild steel bars 

 
(b) High tensile steel bars 

 
(c) Mesh Ref 245 

 
Polyethylene Sheeting (0.15mm thick), for 

concrete lined open drains 

 
Cutting bituminous surfacing and pavement 

layers for concrete kerbing, channelling or 

concrete-lined drains 

 
Precast concrete blocks in outlet structures 

    

  
m² 280 

 

   
m² 

  
Rate Only 

  
m² 

  

23.12 
    

 LI t  Rate Only 

 
LI t 

 
Rate Only 

 
LI m² #BEZUG! 

 

23.13 LI 
   

  m² 2400.00  

23.14 
    

  m  Rate Only 

23.15 
 

No. 12 
 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUN
T 

 
3100 

 
31.01 

 

 

 
31.03 

 

 

 
 

 

B31.04 

  
BORROW MATERIALS 

 
Excess overburden 

 
(a) Depth up to and including 

0.5m Finishing-off borrow 

areas in: 

(a) Hard material 

 
(c) Soft material 

Compensation to 

landowners 

(a) Prime cost sum for compensation to land owners 

 
(b) Handling cost and profit in respect of 

sub-item B31.04(a) above 

 
 

 

 

 
m³ 

 

 

 
ha 

ha 

 

 
PC Sum 

 

 
% 

 
 

 

 

 
1,800.00 

 

 

 
 

 

0.20 

 

 

 
 

 

 

50,000.0
0 

  
 

 

 
 

 

 
 

 

Rate 

Only 

 
 

 

 
 

50,000.0
0 

TOTAL CARRIED FORWARD TO SUMMARY  
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3300  MASS EARTHWORKS     

33.01 Cut and borrow to fill, including free-haul up to 1,0km: 
   

 (a) Gravel Material in compacted layer thicknesses of 200mm and less:    

 
(i) Compacted to 95% of mod. AASHTO density m³ 1,500.00 

 

 
(c) Rock fill (as specified in subclause 3209(c)) with 500mm - 750mm rocks m³ 150.00 

 

B33.03 Extra over item 33.01 for excavating and breaking down 
   

 material in:    

 (a) Intermediate excavation m³  Rate Only 

 
(b) Hard excavation m³ 150.00 

 

 
(c) Boulder excavation class A m³ 

 
Rate Only 

B33/32,06 Stockpiling of material m³ 2,800.00  

B33.04 Cut to spoil, including free-haul up to 1,0 km. 
   

 
Material obtained from: 

   

 (a) Soft excavation m³ 7,110.00  

 
(b) Intermediate excavation m³ 

 
Rate Only 

 
(c) Hard excavation m³ 

 
Rate Only 

 
(d) Boulder excavation class A m³ 

 
Rate Only 

33.06 Variations in the number of roller passes     

 (applicable to subsubitems B33.01(a)(i) and B33.01 (a)(ii)    

 and item 33.11):    

 
(a) Vibratory rollers m²-pass 

 
Rate Only 

33.09 Material bladed to windrow m³ 
 

Rate Only 

33.10 Roadbed preparation and the compaction of material: 
   

 
(b) Compaction to 93% of mod. AASHTO density m³ 2,370.00 

 

33/16.00 Overhaul 
   

33/16.02 Overhaul on material hauled in excess of 1.0km (ordinary overhaul) - 
   

 Dump site 3km from site in and around construction area m3-km 14,220.0
0 

 

B33.12  In situ treatment of cut areas (surface left after box-cutting): 
   

 (a) In situ treatment by compaction of existing layer m³ 1,800.00  

33.13 Finishing-off cut and fill slopes, medians and  
   

 interchange areas:    

 (a) Cut slopes  m² 1,250.00  

 
(b) Fill slopes m² 1,250.00 

 

TOTAL CARRIED FORWARD  
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3400 

  
PAVEMENT LAYERS OF GRAVEL MATERIAL 

 
Pavement layers constructed from gravel taken 

from cut or borrow including free-haul up to 

1,0km: 

 
(a) Gravel selected layer compacted to: 

 
(ii) 95% of modified AASHTO density (150mm compacted layer thickness) 

 
(d) 150mm Gravel subbase (chemically stabilised material) compacted to: 

 
B(i) 98% of modified AASHTO density 

 

 
(e) 150mm Gravel base (chemically stabilised material) compacted to: 

 
(i) 98% of modified AASHTO density compacted in layer thickness of 150 mm max. 

 
(g) Gravel shoulders compacted to: 

 
(i) 93% of modified AASHTO density compacted in layer thickness of 150 mm max. 

 
Pavement layers constructed from gravel taken 

from commercial sources including Haulage 

 
(a) 150mm Gravel base (chemically stabilised material) compacted to: 

 
(i) 98% of modified AASHTO density compacted in layer thickness of 150 mm max. 

 
Extra over item 34.01 for excavation of 

material in: 

 
(a) Intermediate excavation 

 
(b) Hard excavation 

 

 
OVERHAUL 

 
Overhaul on material hauled in excess of 1 km 

(ordinary overhaul) 

Removal of oversize pavement material 

Additional normal grid rolling 

 

 

 

 

 

 

 

m3 

 

 

 
m³ 

 

 
 

 

m³ 

 

 

 
m³ 

 

 
 

 

 
 

m³ 

 
 

 

 

m³ 

m³ 

 
 
 

m³-

km 

m³ 

m³ 

 

 

 
 

 

 
 

 

3,318.00 

 

 

 

3,192.00 

 

 

 

 

3,066.00 

 

 

 
360.00 

 

 

 
 

 

 

0.00 

 
 

 

 
 

 

 
 

 

 
 

 

 
19,152.0

0 

 
 

 

250.00 

  

34.01 
 

B34.01 (a)  

   

 
 

 
Rate Only 

34.02 
  

   
Rate Only 

  
Rate Only 

 
34/1600 

  

34/16.0
2 

  

 
34/32.0

4 

 
LI 

 
Rate Only 

34/32.0
5 

  

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUN
T 

 
3500 

 
35.01 

 

 

 

 
35.02 

 

 
 

 

 

35.04 

 
35.05 

  
STABILIZATION 

 
Chemical stabilization extra over 

unstabilized compacted layers: 

 
(i) Base layer (150mm thickness) 

 
Chemical stabilizing agent 

 
(a) Ordinary portland cement 

 
(c) Road lime 

 
Provision and application of water for 

curing Curing by covering with the 

subsequent layer 

 

 

 
 

 

 

m³ 

 

 

 
t 

t 

kL 

m

² 

 

 

 
 

 

 
2,190.00 

 

 

 
120.00 

 

 

 
150.00 

  

 

 
 

 

 
 

 

 
 

 

 
 

Rate 

Only 

 

 

 
Rate 

Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUN
T 

 
4100 

 
41.01 

 

 

 

 

 
 

41.02 

 
41.03 

 

 

B41.04 

 

 

 

 

 

 

 

 

 

 

 

 

LI 

 

 

LI 

 
PRIME COAT 

 
Prime coat: 

 
(c) MC-30 cut-back bitumen / Colprime E or similar approved 

 
(d) MC-70 cut-back 

bitumen Aggregate for 

blinding 

Extra over item 41.01 for applying the prime 

coat in areas accessible only to hand held 

equipment 

 
Reinforced paper placed on kerbs and channels 

to protect them from bitumen spray during 

priming and sealing the roads 

 

 

 

 

 

litr

e 

litr

e 

m² 

 
litre 

 

 

 

m² 

 

 

 

 

 

980 

 

 

 

250 

 

 

120 

  

 

 

 

 

 

 

 

Rate 

Only 

 

 

 

 

 

 

 

 

 
Rate 

Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
B4200 

  
ASPHALT BASE AND SURFACING 

    

  
Prov Sum R 5,200,000.00 

 Allow a provisional sum for the execution of asphalt base and surfacing works, including 

but not limited to the supply, transport, laying and compaction of asphalt materials, tack 

coat application, binder variations, asphalt patching, restricted-area works, backfilling of 

excavations for patching, coring, and all associated activities required for the completion 

of asphalt surfacing works in accordance with the project specifications and engineer's 

instructions. The provisional sum shall be expended only upon instruction by the 

Employer’s Agent/Engineer and measured work shall be adjusted accordingly. 

  

 

B42.15 
 

Add profit and attendance 
 

% 
 

TOTAL CARRIED FORWARD TO SUMMARY  
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TEM 
LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
5100 

 
51.01 

 

 

 

 

 
 

LI 

 
PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

 
Stone pitching: 

 
(b) Grouted stone pitching of 150mm thickness 

 

 

 

 

 
 

m² 

 

 

 

 

 
 

100.00 

  

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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5400 

 
54.01 

 

 

 
 

 

 

54.03 

 

 
54.04 

 

 

 
 

 

 
 

 
 

54.05 

 
 

 

 

54.06 

 
B54.06 

 
 

 

 

 
LI 

LI 

 
GUARDRAILS 

 
Guardrails on timber posts:  

 
(a) Galvanized 

 
(b) Painted 

 

 
Extra over items 54.01 for horizontally curved guardrails 

factory bent to a radius of less than 45 m 

 
End treatments: 

 
(a) End wings 

 
(d) End treatments in accordance with the 

Drawings where single guardrail sections 

are used 

 

 
Additional guardrail posts: 

 
(a) Timber 

 

 
Reflective plates 

 
Concrete new Jersey barrier 

 
 

 

 

 
m 

m 

 

 
m 

 

 

 
No 

 

 

 
No 

 

 

 
 

No 

 

 
No 

m 

 
 

 

 

 
40 

 

 

 
 

 

 
 

 

 
 

8 

 

 

 
8 

 
 

 

 

50 

 

 
50 

  
 

 

 
 

 

 

Rate 

Only 

 
 

 
Rate 

Only 

 
 

 

 
 

 

 
 

 
 

 

 
 

 

 
 

 

 
Rate 

Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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5200 

 

52.01 

 

 

 
 

52.02 

 
52.03 

 

 

 

 

 

 

 

 

 

 

 
52.04 

 

 

 

 

 

 

 

 
LI 

 

 

 
 

LI 

 

 

 
 

LI 

 
GABIONS 

 

Foundation trench excavation and backfilling: 

 
(b) In all other classes of material 

 
Surface preparation for bedding the gabions 

Gabions: 

(a) Galvanized gabion boxes 1m x 1m x 1m deep with 

80mm x 100mm mesh and diaphragms at 1.0m centres 

and 2.7mm dia msh wire 

 
(c) Galvanized gabion mattresses, 2m x 2m x 0.3m deep 

with 80mm x 100mm mesh and diaphragms at 1.0m 

centres and 2.7mm dia mesh wire 

 
Filter fabric, Kaymat U24 or approved equivalent 

 

 

 

 

 

 
m

³ 

m

² 

 

 

 

 

m³ 

 

 

 
 

m

³ 

m

² 

 

 

 

 

 

 
40 

 
200 

 

 

 

 

 

 
30 

 

 

 
 

30 

 
260 

  

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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5600 

  
ROAD SIGNS 

 
Road sign boards sign faces with painted or 

coloured background. Symbols, lettering 

and borders in engineering-grade retro-

reflective material, where the sign board is 

constructed from: 

(c) Sheet steel (chromadek 1,6 mm thick or other approved material) 

 
(ii) Area exceeding 2 m² up to 10 m² 

 
(ii) Area exceeding 2 m² up to 10 m² 

 
(d) Sheet steel (chromadek 1,6 mm thick or other approved material) 

 
(i) Octagonal 

 
(b) 610 mm 

 
(ii) Triangular 

 
(a) 914 mm 

 
(ii) Round 

 
(a) 610 mm 

 
Extra over item B56.01 for using 

 
(a) Background of retro-reflective material of: 

 
(i) Class II 

 
(b) Lettering, symbols and borders or 

retro- reflective material of 

 
(ii) Class II 

 
Road sign supports: (0verhead road sign 

structures excluded) 

 
(a) Steel tubing - 100mm square tube 

 
(b) Timber - Ø150mm 

 
Excavating and backfilling for road sign 

supports (not applicable to kilometer 

posts) 

 
Extra over item 56.05 for cement 

treated soil backfill 

 
Class 15/19 concrete backfill in excavations 

for road sign footings 

 
Danger plates at culverts/structures 

 
(a) Type A at stormwater culverts (size 

indicated), including 110 diameter 

supports (W401) 

 
(i) 150 mm x 600 mm 

    

B56.01 
    

   

 

 
m² 

 

 

 
40.00 

 

  
m² 10.00 

 

   

 

No 

 

 

0.00 

 

   

No 

 

10.00 

 

   

No 

 

5.00 

 

B56.02 
    

   

m 

  

Rate Only 

   

 
m 

  

 
Rate Only 

B56.03 
    

   
t 

 
0.50 

 

  
m 

 
Rate Only 

     

B56.05 LI     

  m³ 5.00  

B56.06 
    

  m³  Rate Only 

B56.10 LI 
   

  m³ 2.00  

B56.11 
    

   

 
number 

 

 
4.00 

 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
5700 

  
ROAD MARKINGS 

 
Retro-reflective road-marking paint: 

 
(a) White lines (broken or unbroken): 

 
(i) 100 mm wide 

 
(ii) 150 mm wide 

 
(iii) 300 mm wide 

 
(b) Yellow lines (broken or unbroken): 

 
(i) 100 mm wide 

 
(ii) 150 mm wide 

 
(iii) 200 mm wide 

 
(d) White lettering and symbols 

 
(e) Yellow lettering and symbols 

 
(f) Transverse lines, painted island and arrestor 

bed markings (any colour) 

 
Variations in rate of application: 

 
(a) White paint 

 
(b) Yellow paint 

 
(d) Retro-reflective beads 

 
Setting out and premarking the lines 

(excluding traffic-island markings, 

lettering and symbols) 

 
Re-establishing the painting unit at the 

end of maintenance period 

 
Referencing of road markings 

 
Provisional amount for the provision and 

erection of road signs complete 

    

57.02 
   

  
 

km 

 
 

2.00 

 

 
km 0.01 

 

 
km 0.01 

 

  
 

km 

 
 

0.00 

 

 
km 0.00 

 

 
km 0.00 

 

 
m² 0.00 

 

 
m² 0.00 

 

 
m² 0.00 

 

 
57.04 

   

 
litre 

 
Rate Only 

 
litre 

 
Rate Only 

 
kg 

 
Rate Only 

57.06 
   

 km 2.00  

57.07 
   

 L. Sum   

B57.11 km 
 

Rate Only 

B57.12 
   

 Prov. Sum  15,000.00 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
5900 

 

 
59.01 

 

 

 
 

 

59.02 

 

 

 
 

 

 
LI 

LI 

 
FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

 

 
Finishing the road and road reserve: 

 
(a) Dual carriageway road 

 
(b) Single carriageway road 

 
Treatment of old roads and temporary deviations 

 

 

 
 

 

 
k

m 

k

m 

k

m 

 

 

 
 

 

 
 

 

2.00 

  

 

 
 

 

 
Rate 

Only 

 

 

 
Rate 

Only 

TOTAL CARRIED FORWARD TO SUMMARY 0.00 
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUN
T 

 
7300 

 

 
LI 73.01 

 
 

 

 
 

 

 
 

LI 

 
CONCRETE BLOCK PAVING FOR ROADS 

 

 
Concrete block paving (interlocking blocks) complete 

with a 20mm river sand base and weed killing 

chemical sprayed on the total area before paving. 

 
(a) 80mm 

 
(a) 60mm 

 
 

 

 
 

 

 
 

m² 

m² 

   
 

 

 
 

 

 
 

Rate 

Only 

Rate 

Only 

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
8100 

 
81.02 

  
TESTING MATERIALS AND WORKMANSHIP 

 
Other special tests requested by the engineer: 

 
(a) Cost of testing 

 
(b) Handling cost and profit in respect of Sub-

item B81.02(a) above 

 
 

 

 

 
PC Sum 

 
% 

 
 

 

 
 

 

 

50,000.0
0 

  
 

 

 

 
50,000.00 

TOTAL CARRIED FORWARD TO SUMMARY  



CONTRACT NO: TECH-001-2026/27 
VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING  
    

 

- 116 - 
 

ITEM LI DESCRIPTION UNIT QTY RATE AMOUNT 

 
B8500 

 
B85.01 

  
SUNDRIES 

 
Speed humps complete as per attached drawing 

 

 

 
No. 

 

 

 
8 

  

TOTAL CARRIED FORWARD TO SUMMARY  
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MOLEMOLE LOCAL MUNICIPALITY 
 

PROJECT DESCRIPTION: VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS 
FROM GRAVEL TO SURFACING 

SECTION  DESCRIPTION AMOUNT 

1200 - GENERAL REQUIREMENTS AND PROVISIONS 
 

1300 - CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 

1400 - 
HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE 

 

PERSONNEL 

1500 - ACCOMMODATION OF TRAFFIC 
 

1700 - CLEARING AND GRUBBING 
 

1800 - DAY WORK AND HIRE OF CONSTRUCTION EQUIPMENT 
 

2100 - DRAINS 
 

2200 - PREFABRICATED CULVERTS 
 

2300 - 
CONCRETE KERBING, CONCRETE CHANNELING, CHUTES AND DOWN PIPES, AND 

 

CONCRETE LININGS FOR OPEN DRAINS 

3100 - BORROW MATERIALS 
 

3300 - MASS EARTHWORKS  

3400 - PAVEMENT LAYERS OF GRAVEL MATERIAL 
 

3500 - STABILISATION  

4100 - PRIME COAT  

4200 ASPHALT BASE AND SURFACING 

5100 - PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

5200 - GABIONS 
 

5400 - GUARDRAILS 
 

5600 - ROAD SIGNS 
 

5700 - ROAD MARKINGS 
 

5900 - FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS  

7300 - CONCRETE BLOCK PAVING FOR INTERNAL STREETS  

8100 - TESTING MATERIALS AND WORKMANSHIP 
 

B8500 - SUNDRIES 
 

  

TOTAL OF SCHEDULE OF QUANTITIES (SUB TOTAL A)  

CONTINGENCIES 

The Sum provided here is under the sole control of the Engineer and may be 

deducted in whole or in part. The tenderer shall add the total of schedule of 

quantities for 

contingencies. (Sub Total "A" x 10%)  
 

SUB TOTAL B  

VALUE ADDED TAX (VAT) 

The Tenderer shall add 15% of the subtotal for VAT. (Sub Total "B" x 15%)  

TOTAL AMOUNT CARRIED TO FORM OF OFFER  
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C650  DESCRIPTION OF WORKS 

C650.1 Employer’s Objective 

Molemole Local Municipality, in consultation with the community, identified the need for the VUKA TO 

MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING. It is anticipated 

that upon completion, this project will deliver the following benefits to the users: 

 A safe, modern, and inclusive sports facility, supporting community development, youth 

engagement, and local sporting events. 

       Labour-intensive works 

Labour-intensive works shall be constructed/maintained using local workers who are temporarily 

employed in terms of this Scope of Work. 

Labour-intensive competencies of supervisory and management staff 

Contractors shall engage supervisory and management staff in labour-intensive works that have 

completed the skills programme including Foremen/Supervisors at NQF “National Certificate: 

Supervision of Civil Engineering Construction Processes” and Site Agent/Manager at NQF level 5 

“Manage labour-intensive Construction Processes” or equivalent QCTO qualifications. 

C650.2 Overview and Location of Works 

The Vuka to Madiehe Upgrading of Internal Streets from Gravel to Surfacing project is located within the 

Molemole Local Municipality under the Capricorn District Municipality in the Limpopo Province. The 

project forms part of the Municipality’s road infrastructure improvement programme aimed at improving 

accessibility, mobility, road safety, stormwater management, and socio-economic development within 

the affected communities. 

 

The works comprise the upgrading of approximately 2.0 km of existing gravel internal streets to surfaced 

standard within the Vuka to Madiehe area. The existing roads currently serve surrounding residential 

settlements, schools, public transport routes, and local community facilities, but are affected by poor 

riding quality, erosion, dust generation, and inadequate stormwater drainage during rainfall periods. 

 

The proposed upgrade includes pavement rehabilitation, asphalt surfacing, earthworks, stormwater 

drainage infrastructure, road signage, road markings, traffic calming measures, and associated ancillary 

works. The project will significantly improve all-weather access, reduce future maintenance 

requirements, and improve the overall operational condition of the municipal road network. 

 

The project area is situated approximately north-west of Polokwane and falls within predominantly 

residential and community-based land use areas. Construction activities shall be carefully managed to 

minimize disruption to local residents, public transport operations, and existing municipal services. 
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       Table 1: Site Coordinates 

DESCRIPTION LATITUDE LONGITUDE 

Mokomene 23°27'40.33"S 29°49'49.79"E 

 

C650.3 Extent of Works 

The works to be executed under this contract generally comprise the upgrading of approximately 2.0 km 

of existing gravel internal streets to surfaced standard within the Vuka to Madiehe area under the 

Molemole Local Municipality. 

The extent of works includes, but is not limited to, the following: 

 Site establishment and preliminary & general obligations;  

 Clearing and grubbing within the road reserve;  

 Earthworks, excavation, filling, and roadbed preparation;  

 Construction of pavement layers including selected layer, subbase, stabilized base, and 
asphalt surfacing;  

 Construction and upgrading of stormwater drainage infrastructure including side drains, 
culverts, mitre drains, and erosion protection measures;  

 Construction of concrete works including kerbs, channels, and ancillary drainage structures;  

 Installation of road signs, road markings, and traffic calming measures;  

 Accommodation of traffic and maintenance of access during construction;  

 Protection and accommodation of existing municipal services;  

 Environmental management and rehabilitation of disturbed areas;  

 Compliance with Occupational Health and Safety requirements; and  

 Labour-intensive construction methods and implementation of EPWP requirements.  

The Contractor shall provide all labour, plant, equipment, materials, transport, supervision, testing, and 

temporary works necessary for the successful completion of the works in accordance with the drawings, 

specifications, and conditions of contract. 

 

C650.6 General Information 

C650.6.1 Drawing 
 The reduced drawings contained in Annexure C that form part of the tender document shall be used for 

tender purposes only. Further drawings are to be provided on an on-going basis by the engineer. 

 The contractor will be supplied with an unreduced 0,05 mm thick transparent polyester print of each of 

the drawings.  These polyester prints are issued free of charge and the contractor shall make any 

additional prints he may require at his own cost. 

 Any information in the possession of the contractor, which the resident engineer requires to complete 

the as-built drawings, shall be supplied to the resident engineer before a certificate of completion will be 

issued. 

 Only figured dimensions shall be used and drawings shall not be scaled unless so instructed by the 

engineer.  The engineer will supply all figured dimensions omitted from the drawings. 

C650.6.2 Power, Water Supply and Other Services 

 The contractor shall make his own arrangements concerning the supply of electrical power and all other 

services. No direct payment will be made for the provision of electrical and other services. The cost of 
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providing these services will be deemed to be included in the rates and amounts tendered for the various 

items of work for which these services are required. 

C650.6.3 Contractor’s Camp Site and Security 

 The contractor shall make his own arrangements regarding the establishment of a camp site and 

housing for his construction personnel and all regulations stipulated by the local authority shall be 

adhered to.  

 It is however anticipated that it would be more convenient for the contractor to establish the site camp 

within the sports facility property, which is already serviced electrical connections as well as the supply 

of potable water. 

 The contractor shall be responsible for the security of his personnel and constructional plant on and 

around the site of the works and for the security of his camp, and the employer will consider no claims 

in this regard. 

C650.6.4 Additional Requirements for Construction Activities 

C650.6.4.1 The contractor may not commence constructional activities before adequate provision has been made 

to accommodate traffic in accordance with the requirements of this document and the South African 

Road Traffic Signs Manual. 

C650.6.4.2 The contractor shall submit proposals in connection with delivery accesses into the site/property to the 

engineer for approval. 

C650.6.5 Programme Requirements for Construction Activities 

 The contractor shall programme his activities to be suitable in terms of his resources to complete the 

contract inside the stipulated time period. 

C650.6.6 Construction in Confined Areas 

 It may be necessary for the contractor to work in confined areas. In certain areas, the width of the fill 

material and pavement layers may reduce to zero and the working space may be confined. The method 

of construction in these confined areas depends on the contractor’s construction plant. However, the 

contractor must note that measurement and payment will be in accordance with the specified cross-

sections and dimensions, irrespective of the method used to achieve these cross-sections and 

dimensions, and that the rates and amounts tendered will be deemed to include full compensation for 

any special equipment or construction methods or for any difficulty encountered in working in confined 

areas and narrow widths, and at or around obstructions, and that no extra payment will be made nor will 

any claim for payment be considered on account of these difficulties. 

C650.5 Labour Regulations 

C650.5.1  Payment for the labour-intensive component of the works 

Payment for works identified in clause 2.3 “the Extent of the Project” in the Project Specifications as 

being labour-intensive shall only be made in accordance with the provisions of the Contract if the works 

are constructed strictly in accordance with the provisions of the scope of work. Any non-payment for 

such works shall not relieve the Contractor in any way from his obligations either in contract or in delict. 
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C650.5.2     Applicable labour laws 

 Sectorial determination 2: Civil engineering sector.   

The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R949 in 

Government Gazette 33665 of 22 October 2015, as reproduced below, shall apply to works described 

in the scope of work as being labour intensive and which are undertaken by unskilled or semi-skilled 

workers.   

 

C650.7.1  Payment for the labour-intensive component of the works 

Payment for works identified in clause 2.3 “the Extent of the Project” in the Project Specifications as 

being labour-intensive shall only be made in accordance with the provisions of the Contract if the works 

are constructed strictly in accordance with the provisions of the scope of work. Any non-payment for 

such works shall not relieve the Contractor in any way from his obligations either in contract or in delict. 

C650.7.2 Applicable labour laws 

The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R949 in 

Government Gazette 33665 of 22 October 2015, as reproduced below, shall apply to works described 

in the scope of work as being labour intensive and which are undertaken by unskilled or semi-skilled 

workers. 

C650.7.3   Introduction 

This document contains the standard terms and conditions for workers employed in elementary 

occupations on a Special Public Works Programme (SPWP).  These terms and conditions do NOT apply 

to persons employed in the supervision and management of a SPWP. 

 In this document – 

(a) “department” means any department of the State, implementing agent  or contractor; 

(b) “employer” means any department, implementing agency or contractor  that hires 

workers to work in elementary occupations on a SPWP; 

(c)  “worker” means any person working in an elementary occupation on a  SPWP; 

 (d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to 

administer or execute an SPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for  performing a 

task; 

 (h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 
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(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

C650.7.4 Terms of Work 

(a) Workers on a SPWP are employed on a temporary basis. 

(b) A worker may NOT be employed for longer than 24 months in any five-year cycle on a 

SPWP. 

(c) Employment on a SPWP does not qualify as employment as a contributor for the purposes of 

the Unemployment Insurance Act 30 of 1966. 

C650.7.5 Normal Hours of Work 

 An employer may not set tasks or hours of work that require a worker to work– 

(a) more than forty hours in any week 

(b) on more than five days in any week; and 

(c) for more than eight hours on any day. 

(d)  An employer and worker may agree that a worker will work four days per week.  

 The worker may then work up to ten hours per day. 

(e) A task-rated worker may not work more than a total of 55 hours in any week to complete the 

tasks allocated (based on a 40-hour week) to that worker. 

 

 

 

C650.7.6  Meal Breaks 

(f) A worker may not work for more than five hours without taking a meal break of at least thirty 

minutes’ duration. 

(g) An employer and worker may agree on longer meal breaks.   

(h) A worker may not work during a meal break.  However, an employer may require a worker to 

perform duties during a meal break if those duties cannot be left unattended and cannot be 

performed by another worker.  An employer must take reasonable steps to ensure that a 

worker is relieved of his or her duties during the meal break. 

(i) A worker is not entitled to payment for the period of a meal break.  However, a worker who is 

paid on the basis of time worked must be paid if the worker is required to work or to be available 

for work during the meal break. 

C650.7.7 Special Conditions for Security Guards 

(a) A security guard may work up to 55 hours per week and up to eleven hours per day. 

(b) A security guard who works more than ten hours per day must have a meal break of at least one 
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hour or two breaks of at least 30 minutes each. 

C650.7.8  Daily Rest Period 

(a) who works on a public holiday must be paid – 

(a) the worker’s Every worker is entitled to a daily rest period of at least eight consecutive hours.  The 

daily rest period is measured from the time the worker ends work on one day until the time the 

worker starts work on the next day. 

 

C650.7.9 Weekly Rest Period 

(a) Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during their 

ordinary hours of work (“emergency work”). 

C650.7.10  Work on Sundays and Public Holidays 

(b) A worker may only work on a Sunday or public holiday to perform emergency or security work. 

(c) Work on Sundays is paid at the ordinary rate of pay. 

i. A task-rated worker daily task rate, if the worker works for less than four hours; 

ii. double the worker’s daily task rate, if the worker works for more than four hours. 

(d) A time-rated worker who works on a public holiday must be paid – 

i.    the worker’s daily rate of pay, if the worker works for less than four hours on the public 

holiday; 

ii.    double the worker’s daily rate of pay, if the worker works for more than four hours on the 

public holiday. 

C650.7.11  Sick Leave 

(a) Only workers who work four or more days per week have the right to claim sick-pay in terms 

of this clause. 

(b) A worker who is unable to work on account of illness or injury is entitled to claim one day’s 

paid sick leave for every full month that the worker has worked in terms of a contract. 

(c) A worker may accumulate a maximum of twelve days’ sick leave in a year. 

(d) Accumulated sick-leave may not be transferred from one contract to another contract. 

(e) An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

(f) An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

(g) An employer must pay a worker sick pay on the worker’s usual payday. 

(h) Before paying sick-pay, an employer may require a worker to produce a certificate stating that 

the worker was unable to work on account of sickness or injury if the worker is – 
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i. absent from work for more than two consecutive days; or 

ii. absent from work on more than two occasions in any eight-week period. 

(i) A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or 

a clinic staff member authorised to issue medical certificates indicating the duration and reason 

for incapacity. 

(j) A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for 

which the worker can claim compensation under the Compensation for Occupational Injuries 

and Diseases Act. 

C650.7.12 Maternity Leave 

(a) A worker may take up to four consecutive months’ unpaid maternity leave.   

(b) A worker is not entitled to any payment or employment-related benefits during maternity leave. 

(c) A worker must give her employer reasonable notice of when she will start maternity leave and 

when she will return to work. 

(d) A worker is not required to take the full period of maternity leave.  However, a worker may not 

work for four weeks before the expected date of birth of her child or for six weeks after the 

birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is 

fit to do so. 

(e) A worker may begin maternity leave – 

(f) four weeks before the expected date of birth; or 

(g) on an earlier date – 

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 

health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 

(ii) on a later date, if a medical practitioner, midwife or certified nurse has certified that 

the worker is able to continue to work without endangering her health 

(h) A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn 

child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

(j) A worker who returns to work after maternity leave, has the right to start a new cycle of twenty-

four months’ employment, unless the SPWP on which she was employed has ended. 

C650.7.12     Family responsibility leave 

Workers, who work for at least four days per week, are entitled to three days paid family responsibility 

leave each year in the following circumstances - 

 (a) when the employee’s child is born; 

 (b)  when the employee’s child is sick; 

 (c)    in the event of a death of – 

(i)    the employee’s spouse or life partner; 
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(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 

sibling.  

C650.7.13  Statement of Conditions 

An employer must give a worker a statement containing the following details at the start of employment 

– 

 (a)  the employer’s name and address and the name of the SPWP; 

 (b)    the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 

contract; 

(d)  the worker’s rate of pay and how this is to be calculated; 

(e)  the training that the worker will receive during the SPWP. 

(f)       An employer must ensure that these terms are explained in a suitable language to any employee 

who is unable to read the statement. 

(g) An employer must supply each worker with a copy of these conditions of employment. 

C650.7.14 Keeping Records 

Every employer must keep a written record of at least the following – 

 (a)  the worker’s name and position; 

 (b)    in the case of a task-rated worker, the number of tasks completed by the worker; 

 (c)  in the case of a time-rated worker, the time worked by the worker; 

 (d)  payments made to each worker. 

(e)  The employer must keep this record for a period of at least three years after the completion 

of the SPWP. 

C650.7.15 Payment 

(a) An employer must pay all wages at least monthly into a bank account. 

(b) A task-rated worker will only be paid for tasks that have been completed. 

(c) An employer must pay a task-rated worker within five weeks of the work being completed and 

the work having been approved by the manager or the contractor having submitted an invoice 

to the employer. 

(d) A time-rated worker will be paid at the end of each month. 

(e) Payment must be made in cash, by cheque or by direct deposit into a bank account designated 

by the worker. 

(f) Payment in cash or by cheque must take place – 
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(i) at the workplace or at a place agreed to by the worker; 

(ii) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

(iii) in a sealed envelope, which becomes the property of the worker. 

C650.7.16 An employer must give a worker the following information in writing – 

 (a)    the period for which payment is made; 

 (b)   the numbers of tasks completed, or hours worked; 

 (c)   the worker’s earnings; 

 (d)    any money deducted from the payment; 

 (e)    the actual amount paid to the worker. 

(f) If the worker is paid in cash or by cheque, this information must be recorded on the envelope 

and the worker must acknowledge receipt of payment by signing for it 

(g) If a worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 

C650.7.17  Deductions 

(a) An employer may not deduct money from a worker’s payment unless the deduction is required 

in terms of a law. 

(b) An employer must deduct and pay to the SA Revenue Services any income tax that the worker 

is required to pay. 

(c) An employer who deducts money from a worker’s pay for payment to another person must 

pay the money to that person within the time period and other requirements specified in the 

agreement law, court order or arbitration award concerned. 

(d) An employer may not require or allow a worker to – 

i. repay any payment except an overpayment previously made by the employer by 

mistake; 

ii. state that the worker received a greater amount of money than the employer actually 

paid to the worker; or 

iii. pay the employer or any other person for having been employed. 

C650.7.18  Health and Safety 

(a) Employers must take all reasonable steps to ensure that the working environment is healthy 

and safe. 

(b) A worker must – 

i. work in a way that does not endanger his/her health and safety or that of any other 

person; 
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ii. obey any health and safety instruction; 

iii. obey all health and safety rules of the SPWP; 

iv. use any personal protective equipment or clothing issued by the employer; 

v. report any accident, near-miss incident or dangerous behavior by another person to 

their employer or manager. 

C650.7.19 Compensation for Injuries and Diseases  

(a) It is the responsibility of the employers (other than a contractor) to arrange for all persons 

employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries 

and Diseases Act, 130 of 1993. 

(b) A worker must report any work-related injury or occupational disease to their employer or 

manager.  

(c) The employer must report the accident or disease to the Compensation Commissioner. 

(d) An employer must pay a worker who is unable to work because of an injury caused by an 

accident at work 75% of their earnings for up to three months.  The employer will be refunded 

this amount by the Compensation Commissioner.  This does NOT apply to injuries caused by 

accidents outside the workplace such as road accidents or accidents at home. 

C650.7.20  Termination 

(a) The employer may terminate the employment of a worker for good cause after  

 following a fair procedure. 

(b) A worker will not receive severance pay on termination. 

(c) A worker is not required to give notice to terminate employment.  However, a worker who 

wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 

(d) A worker who is absent for more than three consecutive days without informing the employer 

of an intention to return to work will have terminated the contract.  However, the worker may 

be re-engaged if a position becomes available for the balance of the 24-month period. 

(e) A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 

C650.7.21  Certificate of Service 

 On termination of employment, a worker is entitled to a certificate stating – 

 (a)    the worker’s full name; 

 (b)    the name and address of the employer; 

 (c)    the SPWP on which the worker worked; 
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 (d)    the work performed by the worker; 

 (e)   any training received by the worker as part of the SPWP; 

 (f)     the period for which the worker worked on the SPWP; 

      (g)   any other information agreed on by the employer and worker 

 

 

 

C650.7.22 Contractor’s default in payment to Labourers and Employees 

(a) Any dispute between the Contractor and labourers, regarding delayed payment or default in 

payment of fair wages, if not resolved immediately may compel the Employer to intervene. 

(b) The Employer may, upon the Contractor defaulting payment, pay the moneys due to the 

workers not honoured in time, out of any moneys due or which may become due to the 

Contractor under the Contract. 

C650.7.23 Provision of Hand tools 

(a) The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in 

numbers and make the necessary provisions to maintain the tools in good and safe working 

conditions 

C650.7.23 Reporting 

The Contractor shall submit monthly returns/reports as specified below: 

(a) Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the number, 

category, gender, rate of pay and daily attendance. 

(b) Copies of identity documents of workers 

(c) Number of persons who have attended training including nature and duration of training 

provided 

(d) Assets created, rehabilitated or maintained in accordance with indicators in the EPWP M&E 

framework  

(e)  Plant utilization returns 

(f) Progress report detailing production output compared to the programme of works 
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C3.2  ENGINEERING 

C3.2.1 Design 

 (a) The Employer is responsible for the design of the permanent Works as reflected in these 

Contract Documents unless otherwise stated. 

 (b) The Contractor is responsible for the design of the temporary Works and their compatibility 

with the permanent Works. 

 (c) The Contractor shall supply all details necessary to assist the engineer in the compilation of 

the as-built drawings. 

C3.2.2 Employer’s Design 

 (a) Detail description of Works 

 (b) General Works 

 (c) Sign Gantries.  E.g. 

C3.2.3 Contractor’s Design 

 Where contractor is to supply the design of designated parts of the permanent Works or temporary 

Works he shall supply full working drawings supported by a professional engineer’s design certificate. 

C3.2.4 Design procedures 

 All designs and modifications thereto shall be communicated in writing and the contractor and engineer 

shall maintain master lists to record and track all transactions. 

C3.2.5 List of Drawings for Tender Purposes: 

No DRAWING NUMBER DRAWING TITLE PURPOSE 
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C3.3 PROCUREMENT 

 

PREFERENTIAL PROCUREMENT POINT SYSTEM POLICY 

 

C3.650 GENERAL CONDITIONS 

The abovementioned provisions of this policy document shall apply subject to the following terms and conditions: 

C3.650.1 Company Registration 

Whereas the Agency shall have the above responsibilities, the respective and prospective service providers shall be:  

(a) Formally registered entity, in compliance with the applicable legislation such as the Companies Act, the 

Close Corporations Act, other related industry regulatory bodies, and professional bodies, where 

required; 

(b) Registered with the South African Revenue Services for all categories of taxes applicable to it. 

C3.650.2 Tender Evaluation 

(a) Only a tenderer who has completed and signed the declaration part of the tender documentation may 

be considered for preference points. 

(b) The Municipality may, before a tender is adjudicated or at any time, require a tenderer to substantiate 

claims it has made with regard to preference. 

(c) The Municipality shall, when calculating comparative prices, take into account any discounts, which 

have been offered unconditionally. 

(d) A discount, which has been offered conditionally must, despite not being taken into account for 

evaluation purposes, be implemented when payment is effected. 

(e) In the event that different prices are tendered for different periods of a contract, the price for each period 

must be regarded as a firm price if it conforms to the definition of a “firm price”. 

(f) Points scored must be rounded off to the nearest 2 decimals. 

(g) In the event that two or more tenders have scored equal total points, the successful tender must be the 

one scoring the highest number of preference points for specified goals. Should two or more tenders be 

equal in all respects, the award shall be decided by the drawing of lots. 

 

C3.650.3 Principles 

(a) Preference points stipulated in respect of a tender must include preference points for equity ownership 

by HDIs. 

(b) The equity ownership contemplated in sub-regulation (C3.650.3(a)) must be equated to the percentage 
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of an enterprise or business owned by individuals or, in respect of a company, the percentage of a 

company’s shares that are owned by individuals, who are actively involved in the management of the 

enterprise or business and exercise control over the enterprise, commensurate with their degree of 

ownership as the closing date of the tender. 

(c) In the event that the percentage of ownership contemplated in sub regulation (C3.650.3 (b)) changes 

after the closing date of the tender, the tenderer must notify The Agency and such tenderer will not be 

eligible for any preference points. 

(d) Preference points may not be claimed in respect of individuals who are not actively involved in the 

management of an enterprise or business and who do not exercise control over an enterprise or 

business commensurate with their degree of ownership. 

(e) Subject to sub-regulations C3.650.3 (a), (b), (c) and (d), all claims made for equity ownership by an HDI 

must be considered according to the following criteria: 

 i. Equity within private companies must be based on the percentage of equity ownership; 

 ii. Preference points may not be awarded to public companies and tertiary institutions; 

 iii. The following formula must be applied to calculate the number of points for equity ownership 

by an HDI: 

  100

EP
NOPNEP 

 

 Where 

 NEP =  Points awarded for equity ownership by an HDI 

 NOP =  The maximum number of points awarded for equity ownership by an HDI 

EP = The percentage of equity ownership by an HDI within the enterprise or business, determined 

in accordance with sub-regulations C3.650.3 (a), (b), (c) and (d). 

(f) Equity claims for a Trust may only be allowed in respect of those persons who are both trustees and 

beneficiaries and who are actively involved in the management of the Trust. 

(g) Documentation to substantiate the validity of the credentials of the trustees contemplated in sub-

regulation C3.650.3 (f) must be submitted to the relevant The Agency. 

(h) A Consortium or Joint Venture may, based on the percentage of the contract value managed or executed 

by their HDI members, be entitled to equity ownership in respect of an HDI. 

(i) The number of points scored for a Consortium or Joint Venture must be added to the number of points 

scored for achieving specified goals. 

(j) The points contemplated in sub-regulation C3.650.3 (i) must be added to the points scored for price, in 

order to establish the total number of points scored. 

(k) Subject to regulations C3.650.3 (i), the contract must be awarded to the tender, which scores the highest 

points. 
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(l) A person awarded a contract as a result of preference for contracting with, or providing equity ownership 

to, an HDI, may not subcontract more that 25 % of the value of the contract to a person who is not an 

HDI or does not qualify for such preference. 

C3.650.4 Declarations 

A tenderer must, in the stipulated manner, declare that- 

(a) The information provided is true and correct; 

(b) The signatory to the tender document is duly authorised; and 

(c) Documentary proof regarding any tendering issue will, when required, be submitted to the satisfaction 

of the relevant The Agency. 

C3.650.5 Penalties 

(a) The Municipality shall, upon detecting that a preference in terms of the Act and these regulations has 

been obtained on a fraudulent basis, or any specified goals are not attained in the performance of the 

contract, act against the person awarded the contract. 

(b) The Municipality may, in addition to any other remedy it may have against the person contemplated in 

sub-regulations C3.650.5(a). 

(c) Recover all costs, losses or damages it has incurred or suffered as a result of that person’s conduct;  

(d) Cancel the contract and claim any damages which it has suffered as a result of having to make less 

favourable arrangements due to such cancellation; 

(e) Impose a financial penalty more severe than the theoretical financial preference associated with the 

claim which was made in the tender; and  

(f) Restrict the contractor, its shareholders and directors from obtaining business from the Agency for a 

period not exceeding 10 years. 

(g) The Municipality reserves the right to have access and/or require production of the original or certified 

proof of any such registration at a time agreed to by the parties or as may be prescribed by law. 

C3.650.6 Areas of Policy Coverage 

The above-mentioned provisions of this policy shall apply subject to, but not limited to, the following entities and/or 

activity: 

(a) Procurement of goods or services; 

(b) Appointment of consultants; 

(c) Appointment of contractors, subcontractor, consortia and joint venture contractors; 

 

C3.650.7 Criteria for Tender Evaluation 

The Agency shall use the following criteria to evaluate tenders: - 
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(a) Compliance with tender conditions; 

(b) Preference point system 90/10 on tenders with a Rand value above R 50 000 000 (fifty million Rand) 

and preference point system 80/20 for tenders with a Rand value equal to, or above R 30 000 but up to 

a Rand value of R 50 000 000 (Fifty million Rand);  

(c) Status of the enterprise; and 

(d) Price and functionality. 

C3.650.8 Preference Point System: 80/20 

The following formula shall be used to calculate the points in respect of tenders/procurement with a Rand value equal 

to, or above R30 000 and up to a R 50 000 000 (fifty million Rand). The Municipality may, however, apply this formula 

for procurement with a value less than R30 000, if and when appropriate. The formula shall be used to determine 

points for price and functionality. 








 


min

min
180

P

PPt
Ps  

Where: Ps   =  Points scored for price and functionality for the tender under consideration.  

 Pt   = Rand value of tender under consideration. 

 Pmin = Rand value of the lowest acceptable tender. 

(a) A maximum of 20 points may be awarded to a tenderer for being a Historically Disadvantaged Individual 

or a pro-rata thereof commensurate with the percentage of an HDI in a firm or a JV. 

(b) The points scored by a tenderer in respect of the HDI shareholding will be added to the points scored 

for price and functionality. 

(c) Only the tenderer with the highest number of points scored may be awarded. 

 

C3.650.10 Award of Contract to Tender Not Scoring the Highest Number of Points 

(a) Despite the fact that only the tenderer with the highest number of points scored may be awarded, a 

contract may, on reasonable and justifiable ground, be awarded to a tender that did not score the highest 

number of points. 

 

C3.3.2 APPOINTMENT OF CONTRACTORS 

C3.3.2.1 Procedure for Invitation of Tenders 

Tenders will be invited publicly through the general media and other forms of communication to ensure that the target 

communities are reached. The intention is to ensure that the SMME’s in rural areas that may not be in a position to 

access the general press is also reached. 

C3.3.2.2 The tender invitation shall include: 
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(a) Specifications and description of project or service to be procured. 

(b) Tendering information and documentation will be in English; 

(c) A non-refundable charge shall be payable to cover the cost of the tender documents and specifications; 

(d) In the event where normal tendering is not practical due to other constraints, at least three (3) selected 

service providers shall be invited to submit quotations. 

C3.3.2.3 Compulsory Requirements 

The following requirements shall be applicable to all tenders and non-adherence thereto shall result in an automatic 

disqualification of the tender submitted: 

(a) Attendance of site inspection for briefing; 

(b) Submission of valid original tax clearance certificate. 

(c) Submission of names of all management and supervisory staff employed to supervise the labour-

intensive portion of the work 

(d)                Authority to act and contractually bind the tenderer. 

C3.3.2.4 Closure and Opening of Tenders  

Tenders shall close on a date and time specified in tender document and shall be opened and read in public. 

C3.3.2.6 Preferential Point System 

All tenders shall be evaluated according to the price, functionality and preference in compliance with the Preferential 

Procurement Policy Framework Act No. 5 of 2000 and the Regulations, as amended. Preference points shall be 

awarded according to tenders whose firms or joint ventures comprise specific combinations of historically 

disadvantaged persons as owners, trustees, equity shareholders, subcontractors, joint ventures and or managers. 

Preference will be calculated in accordance with the preferential point system/s set-out hereunder. 

C3.3.2.7 The 80/20 Preference System 

The following formula shall be used to calculate the points in respect of tenders/procurement with a Rand value equal 

to, or above R 30 000 and up to a Rand value of R 50 000 000 (fifty million Rand).  

The Municipality may, however, apply this formula for procurement with a value less than R30 000, if and when 

appropriate. This formula shall be used to determine points for price and functionality. 

 








 


min

min
180

P

PPt
Ps  

Where Ps =  Points scored for price and functionality for  the tender under consideration. 

 Pt = Rand value of tender under consideration. 

 Pmin = Rand value of the lowest acceptable tender. 

(a) a maximum of 20 points may be awarded to a tenderer for being a Historically Disadvantaged Individual 
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or a pro-rata thereof commensurate with the percentage of an HDI in a firm or a JV.  

(b) the points scored by a tenderer in respect of an HDI shareholding will added to the points scored for 

price. 

(c) only the tenderer with the highest number of points scored may be awarded. 

C3.3.2.9 Points in Respect of Status of Enterprise 

A maximum of twenty (20) potential points in 80/20, will be awarded in respect of the status of the enterprise, which 

may take into consideration factors such as: - 

Factor Appraised   80/20 points 

 

Preference Points for specific Goals Means of Verification Points 

People or Business residing within 

Molemole Local Municipality 

Statement of municipal rates or 

Proof of residents from Traditional 

Authority 

5 

Woman-ownership of more than 50% Identification Document 5 

People with Disability Medical Report indicating Disability 5 

Youth (18 to 34 years) Identification Document 5 

 

The above points shall be allocated on a pro-rata basis to the total composition of owners who are actively involved 

in the management of the enterprise under consideration. Provided that a person is a South African citizen and has 

obtained his/her citizenship before the 27 April 1994. 

C3.3.2.10 Points in Respect of Price and Functionality 

Tenders shall be evaluated on the basis of price: 50% and functionality: 50%. The criteria and weight shall be 

calculated in terms of the formula as tabulated below: 

(a) Calculation of percentage for price 

The percentage scored for price should be calculated as follows: 

The lowest acceptable bid/proposal will obtain the maximum percentage allocated for price. The other bids/proposals 

with higher prices will proportionately obtain lower percentages based on the following formula: 

AP
Pt

P
Ps 

min

 

Where: Ps =  Percentage scored for price by bid/proposal under consideration 

 Pmin =  Lowest acceptable bid/proposal 

 Pt =  Price of bid/proposal under consideration 

 AP =  Percentage allocated for price 

 

(b) Calculation of points for functionality 
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The percentage scored for functionality should be calculated as follows: 

The value scored for each criterion should be multiplied with the specified weighting for the relevant criterion to obtain 

the marks scored for the various criteria. These marks should be added to obtain the total score. The following 

formula should then be used to convert the total score to percentage functionality: 

AP
Ms

So
Ps 

 

Where: Ps = Percentage scored for functionality by bid/proposal under consideration 

 So = total score of bid/proposal under consideration 

 Ms  =  maximum possible score 

 AP  =  percentage allocated for functionality 

The criteria for functionality are: 

i Relevant experience of company/key staff:      40 

ii Company Experience  40 

iii Plant and equipment:                 20 

 TOTAL   100 

After calculation of the percentage for functionality, the prices of all bids that obtained the minimum score for 

functionality should be taken into consideration. 

Bids/proposals that do not score a certain specified minimum percentage for functionality should be disqualified and 

not be considered further 

(c) Calculation of Points for Functionality and Price 

The percentages obtained for functionality should be added to the percentage obtained for price to obtain a 

percentage out of 100, which in turn should be converted to points out of 80. 

The points scored out of 80 should be calculated according to the following formula: 

(i) The 80/20 preference point system 

 






 


Rs

RsHs
Ps 180  

 

Where: Ps  =  Points scored for functionality and price of the bid/proposal under consideration 

 Hs = Highest percentage scored by any acceptable tenderer for functionality and price 

 Rs = Percentage scored for functionality and price by bid/proposal under consideration 

Points scored for specified goals as contemplated by the PPPFA and its Regulations are then calculated separately 

and added to the points scored for price and functionality in order to obtain a final point. The contract should be 
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awarded to the tenderer scoring the highest points. 

i. After the calculation, the tender that scores the highest points, when adding the scores on status of 

enterprises and price and functionality, shall be awarded the tender; 

ii. Points scored on tenders shall be rounded off to 2 decimal places; 

iii. Where equal points are scored, the one with the highest preference points shall be awarded; 

iv. Should two or more tenders be equal in all respects, the award shall be decided by the drawing of lots. 

 

 

C3.3.2.11 Authority to Award 

(a) The Municipality’s Executive Council shall, upon recommendation of the Finance and Procurement 

Committee, have the authority to award all tenders. 

C3.3.2.12 Cessions 

A service provider awarded a contract may not cede or subcontract a contract/project or any part thereof without 

written consent of the Agency and where such consent is granted, a signed agreement involving the cedent, 

cessionary and the Agency shall be entered into.  

In any event, not more than 25% of the value of the contract shall be subcontracted. Both the cedent and the 

cessionary shall be jointly and severally liable for the quality of the material supplied and wormanship. 

C3.3.2.13 Performance Guarantees 

The Municipality shall strive to facilitate the participation of HDI’s and SMME by waiving or reducing the maximum 

amounts of sureties as follows: 

(a) No surety for projects between R 0 to R 500 000. 

(b) 1% surety for projects between R 500 000 to R 1 million. 

(c) 2,5% surety for projects between R 1 million to R 2 million. 

(d) 10% surety for projects above R 2 million. 

The period required to provide surety shall be 21 calendar days. However, depending on circumstances, a shorter 

period may be prescribed. In the event of failure to submit the surety within the stipulated period, the Municipality 

shall be entitled to cancel the contract and award the tender to a suitable contractor.  

Sureties may only be accepted from a banking institution registered in terms of the Bank Act, 1996, an insurer 

registered in terms of the Insurance Act, 1943 or from governmental institutions established for such purposes. 

C3.3.2.14 Notification of Acceptance 

Successful service tenderer/s shall be notified before the tender validity period expires. 
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C3.3.2.15 Contractual Agreement 

The relationship between the Municipality and contractor shall be managed under the following contractual 

documents: 

(a) The tender document submitted by the tenderer 

(b) The project drawings relevant for the tendered project 

(c) The General Conditions of Contract. 

(d) The Municipality Procurement Policy 

(e) Any other relevant legislation aimed at meeting other government policy initiatives. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C3.4 CONSTRUCTION  

 

C3.4.1 STANDARD SPECIFICATIONS 

The standard specifications on which this contract is based are:  
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The COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998 
Edition) shall apply for the construction of the Works. 

The term "project specification" must be replaced by "scope of works" wherever it appears in these 
standardized specifications. 

The term “Engineer” must be replaced by “Employer’s Agent” wherever it appears in these 
standardized specifications. 

• C3.4.1.2 National and International Standards 

The SANS or BS Specifications and Codes of Practice shall apply for the construction of the 
Works. 

Wherever any reference is made to the South African National Standards (SANS) and the 
British Standards Specification (BSS) in either these Bill of Quantities or the Specification of 
Materials and Methods to be used (OOG-001E), this reference shall be deemed to read “SANS 
or equivalent standard” and BS or equivalent standard” respectively. 

• C3.4.1.3 Particular Specifications 

The following particular specifications shall apply for the construction of the Works. 

Various other specifications specified in the COLTO Standard Specifications or the Project 
Specifications. 

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of 
Bituminous Binders”. 

TG2 Second Edition May 2009, “Technical Guideline for Bitumen Stabilised Materials (BSM)” 
issued by the Asphalt Academy. 

SANS 1058/2012, Concrete Paving Blocks – specifications for interlocking paving blocks. 

• C3.4.1.4 Variations and Additions to the COLTO 1998 Edition Standardized Specifications 

The references to the General Conditions of Contract appearing in the COLTO Standard 
Specifications refer to the COLTO General Conditions of Contract which is superseded in this 
contract by the General Conditions of Contract for Construction Works 2015. The corresponding 
clause in the latter document pertaining to the reference in the COLTO Standard Specifications is 
listed in the table below. 

Clause No. in the 
Standard 

Specifications 

Clause No. in 
COLTO GCC 1998 

Equivalent Clause No. in 
GCC 2015 

1202 15 5.6.1 
1206 14 Deleted 
1209 52 6.10.1 
1210 54 5.14.1 

1212(1) 49 6.8 
1215 45 5.5.1 
1217 35 8.2.1 
1303 49 6.8 
1303 53 6.11.1 
1303 12 5.3.1 
1303 45 5.5.1 
1403 40(1) 6.4.1 
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Clause No. in the 
Standard Specifications 

Clause No. in 
COLTO GCC 1998 

Equivalent Clause No. in 
GCC 2015 

1505 40 6.4.1 
31.03 40 6.4.1 

3204(b) 40 6.4.1 
3303(b) 2 3.2.1 
5803(c) 40 6.4.1 
5805(d) 40 6.4.1 
6103(c) 40 6.4.1 

Item 83.03 22 5.15.1 
ALL SECTIONS 48 6.6 

Variations and additions to the COLTO 1998 Standardized Specifications are listed in 
section C3.4.1.1 of this document. 

• C3.4.1.5 Amendments to the COLTO 1998 Edition Standardized Specifications 

There are no amendments to the Standard Specifications as issued by the Committee 
of Land Transport Officials (COLTO). 

• C3.4.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

This part of the project specifications deals with matters relating to the standard 
specifications. Where reference is made in the standard specifications to the project 
specifications this part shall also contain the relevant information e.g. the requirements 
where a choice of materials or construction methods are provided for the standard 
specifications. 

In certain clauses, the Standardized Specifications allow a choice to be specified in the 
Specification Data between alternative material or methods of construction, and for 
additional requirements to be specified to suit a particular contract. Details of such 
alternatives or additional requirements applicable to this contract are contained in this 
part of the Specification Data. It also contains such additional specifications as are 
required for this particular contract. 

The number of each clause and each payment item in this part of the project 
specifications consists of the prefix “B” followed by a number corresponding to the 
number of the relevant clause or payment item in the Standardized Specifications. New 
clauses and payment items not covered by clauses or payment items in the 
Standardized Specifications if included here are also designated “B”, followed by a 
number. The new numbers follow on the last clause or item number used in the 
relevant section of the Standardized Specifications. 

Clauses and pay items referring to labor intensive methods are prefixed by “L” in the 
project specifications. 
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(A) SECTION 1300: CONTRACTOR’S SITE ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

B1301 PAYMENT 

Add the following at the end of Item 13.01(1). 

" ........................ and provided the Contractor has fulfilled his obligations as far as the 
Engineer's 

office, laboratory and housing accommodation is concerned". 

Add the following new pay item:- 

Item Unit 

B13.01(a) Services for Community Liaison Officer (provisional Sum) Months  

The CLO will be paid R8 738.17/pm. Contractor will only claim 

Handling fee under item B13.01 (b) 

B13.01(b) Handling cost and profit in respect of sub-items B13.01(a) % 

B13.02 Training: 

(a) Provisional sum for training allowance to targeted labour undergoing training 

(i) Technical Skills  No 

(ii) Generic Skills  No 

(iii) Entrepreneurial skills  No 

(iv) Remuneration of labours undergoing technical skills training.   No 

(v) Training Venue                                                                                                            
No 

Payment of items will be based on acceptable quote from at least three accredited training 

service providers. Payment will be as invoiced from nominated service provider after 

completion of training. 

Contractor will claim handling fee under item B13.03 (b) 

(b) Contractors handling costs, profit and all other charges in respect % of 

sub-item B13.03 (a) 

B13.03(a) Contractors time related obligation in OHS: 

All staff and compliance in respect of occupational health and safety Act, construction 

regulations and COVID-19 (C19 OHS), 2020 will be paid by the contractor Months 

B13.03(b) Contractors time related obligation EMP: 

All staff and compliance in respect of Environmental Management Plan regulation will be 

paid by the contractor Months 

B13.04 Relocation and/or protection of existing services: 

(a) By the contractor 
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Payment of the item will be based on actual length of relocation and or 

Protection of Services Including equipment to carry out the required relocation 

and/or protection of services. 

Any materials to be used must be approved by the Engineer on site. 

(b) By the service provider (provisional Sum) 

Invoice of nominated and approved service provider will be certified for payment 

after work done. Contractor will claim handling fee under item B13.02 (c). 

(c) Handling cost in respect of B13.05 (b) % 
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B13.05 Information Board 

Supply, transport to site and erect contract signboard Number (No.) 

as indicated on drawing. 

B13.06 Hand excavation to determine the position of existing 

service in soft material m³ 

Payment for excavation in soft material by hand as directed By Engineer on 

site 
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(B) SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE 
PERSONNEL 

B1401 OFFICES AND LABORATORIES 

(a) General 

Delete the fourth sentence in the first paragraph of Sub-clause 1402 (a) and replace 
with: 

Office buildings shall have timber or concrete floors covered with edge-to-edge 
foam-backed needle-punched carpeting, and laboratory buildings shall have 
concrete floors. 

Add the following new paragraph at the end of this sub-clause: 

The offices, laboratory and stores shall, unless otherwise agreed, be erected in 
close proximity to the contractor's offices and laboratory, and the entire area shall be 
fenced with security fencing and provided with a gate. The contractor shall take all 
reasonable precautions to prevent unauthorised entry to the Engineer’s offices and 
laboratories and to ensure the general security of the offices and laboratories. 

B1401 MEASUREMENT AND PAYMENT 

Amend the following pay items under item: 

Item Unit 

B14.01 Office and laboratory accommodation 

(a) Office accommodation for the Engineer Month 

Payment will be provision of renting the office of the 
Engineer from local office parks or rental of mobile office space. 

(b) Handling cost and profits in respect of sub-item B1401 (a) %  

B14.03 (b) Prime cost items and items paid for in a lump sum: 
Add the following sub-items 

(d) Provisional Sums items 

(i) Provision for use by the Engineer for an independent 
Geotechnical laboratory No 

Payment will be as invoice by the independent laboratory for test conducted 
on instruction of Engineer 

(ii) Handling cost and profits in respect of sub-item B1403 (d) (i) % 

(iii) Provision for Training of Engineering Technician Month 

Payment will be made monthly for the remuneration of Engineering 
Technician appointed by Client/Engineer for on-site Training. 

(iv) Handling cost and profits in respect of sub-item B1403 (d) (iii) % 

(v) Provision for use by Engineer of Surveyor No 

Payment will be as invoiced by the Surveyor for work conducted 

on instruction of Engineer 
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(vi) Handling costs and profit in respect of sub item B14.03 (d)(v) above % 

(vii) Provision for use by Engineer of Environmental Specialist No 

Payment will be as invoiced by the Environmental Specialist for work 
conducted on instruction of Engineer 

(viii) Handling costs and profit in respect of sub item B14.03(d)(vx) above
% 
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(ix) Provision of a direct independent telephone line for the Engineer Month 

, including the cost of calls in connection with contract administration and 

telephone rental 

(x) Handling costs and profit in respect of sub item B14.03(d)(ix) above % 

(xi) Provision of Site Monitoring Fees- Resident Engineer Month 

(xii) Provision of Site Monitoring Fees- Assistant Resident Engineer Month 

Payment will be as invoiced by the Engineer for work conducted 

(xiii) Handling costs and profit in respect of sub item 

B14.03(d)(xi) and (xii) above % 

(xiv) Provision of safety consultant Month 
Payment will be as invoiced by the Safety Consultant for work conducted on 
instruction of Engineer 

(xv) Handling costs and profit in respect of sub item % 

B14.03(d)(xiv) above 

(xvi) Provision of social facilitator Month 
Payment will be as invoiced by the Social Facilitator for work conducted on 
instruction of Engineer 

(xvii) Handling costs and profit in respect of sub item 

B14.03(d)(xvi) above % 

(xviii) Provision for Independent Engineer for Design Reviews Month will 
be as invoiced by the Independent Engineer for work conducted on instruction 
of Engineer 

(xix) Handling costs and profit in respect of sub item (xviii) above % 
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(C) SECTION 1500: ACCOMMODATION OF TRAFFIC 

B1502 GENERAL REQUIREMENTS 

(e) Access to properties 

Add the following: 

“Where the alignment of the new road coincides with the alignment of the existing road, a 
number of accesses to private properties will have to be operational and maintained 
during the constructional period. No separate payment will be made for providing 
acceptable and safe access across the new road at all times during construction of the 
road.” 

• (i) Traffic safety officer 

Add the following after subclause (viii): 

“(ix) Be responsible for contacting all the relevant authorities in the event of an accident 
on the site of the Works 

(vi) Arrange for the removal of broken down vehicles that obstruct the normal traffic flow 

The Contractor shall provide the traffic safety officer with all the necessary resources to 
carry out his duties as specified, inter alia, light delivery van (LDV), personnel, warning 
signs and revolving amber flashing lights. A warning sign with the words “CONTRACTOR 
TRAFFIC CONTROL” and/or “AANNEMER VERKEERSBEHEER” in clearly legible letters 
shall be mounted on the vehicle at least 1,5m above ground level to be clearly visible. The 
vehicle shall be equipped with two revolving amber-coloured flashing lights with a minimum 
intensity of 55W. The flashing lights shall always be switched on and the warning sign be 
displayed when the vehicle is used on the site. 

No separate payment will be made for the traffic safety officer, his vehicle, personnel and 
equipment and the cost thereof shall be included in the Contractor’s cost for his 
establishment and general obligations (Section 1300).” 

Add the following new sub clauses: 

• “(j) Handing over the site 

The total extent of the site between the limits of construction as described in this 
document and indicated on the drawings will be handed over to the contractor at the 
commencement of the contract period. The engineer however reserves the right to adjust 
this arrangement should progress or safe passage of traffic warrant such a change. 

(k) Use of explosives in close proximity of temporary deviations 

The contractor shall arrange all necessary traffic control and other requirements to 
safeguard the traffic on temporary deviations during blasting operations. 

(l) Land taken up for deviations 

Negotiations with landowners to obtain the land taken up by temporary deviations will be 
undertaken by the employer. A prime cost sum is allowed in the bill of quantities for 
payment of compensation to affected landowners. All other negotiations regarding 
temporary access to properties, land-use, fencing requirements etc. shall be dealt with by 
the contractor in conjunction with the engineer and be confirmed in writing and be kept on 
record by the contractor. 

• “(m) Maximum lengths of construction areas 

A temporary deviation, where the proposed road follows the existing route shall be 
constructed along the length of existing road. Traffic shall generally be accommodated as 
follows: 
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On a two-way two lane gravel deviation (Class 1) constructed partially outside or adjacent 
to the existing road reserve boundaries of road. 

(i) On one-way single lane gravel deviation (Class 2) constructed inside the existing road 
reserve boundaries and on either side of road. In this instance special cognisance shall be 
taken to accommodate traffic to private properties. 

A maximum length of one section of approximately 5,0km or two sections of 3,0km each of 
deviation (Class 1 or 2) shall be operational at a time and no relieve of this limitation shall 
be considered by the engineer except where the programme necessitates such at the 
construction of bridges.” 

• B1503 TEMPORARY TRAFFIC CONTROL FACILITIES 

Add the following after the first paragraph: 

“All temporary road signs, devices, sequences, layouts and spacing shall comply with the 
requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic 
Regulations, 2000, the South African Road Traffic Signs Manual, the requirements of the 
relevant road authority and the drawings. All temporary traffic control facilities shall comply with 
the guidelines set in SA Road Traffic Signs Manual, Volume 2, and Chapter 13: Roadwork 
Signing, (SARTSM, June 1999, obtainable from the Government Pinter, Pretoria).” 

(b) Road signs and barricades 

Add the following: 

“All the temporary road signs are to be mounted on posts as specified in section 5600 of the 
specifications. Provision shall be made for the supply and erection of the signs and the 
maintenance of the signs during the construction period. Provisions shall also be made for the 
removal of the temporary road signs on completion of the construction work when such signs are 
no longer required. 

Temporary road signs and channelization devices shall be manufactured in accordance with the 
latest edition of the South African Road Traffic Signs Manual (June 1999) and placed as shown 
on the drawings and in Road Signs Note 13. Delineators shall be manufactured from a non-
metal material and shall be mounted on a base section also manufactured of non-metal 
material. Single as well as back-to-back mounted delineators are required. 

The obligation to arrange safe passage of traffic shall always be vested with the contractor 
regardless what is indicated on the drawings of the engineer.” 

(c) Channelization devices and barricades 

Add the following: 

“Drums shall not be used as channelization devices. 

TW 401 and TW 402 delineators shall comply with the following requirements: 

a) It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade 
portion of the delineator shall be positively affixed to a base unit which in turn shall be stable on 
its own or be stabilized by means of sandbags when used on the road. 

ii) The blade shall be retro-reflectorized, with class 1 yellow sheeting on the side facing 
oncoming traffic. 

iii) It shall nominally be 1000mm high x 250mm wide and the bottom edge of the delineator 
shall not be more than 200mm above the road surface. 

iv) It shall be subject to the approval of the Engineer. 

The maximum spacing between centres of delineators shall be as shown on the drawings or as 
directed by the Engineer.” 

• (e) Warning devices 
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Add the following: 

“It is a requirement of this contract that all construction vehicles and plant used on the works will 
be equipped with rotating amber flashing lights and warning boards as specified in the standard 
specifications. Construction vehicles travelling outside the limits of construction areas shall 
however, not operate the warning lights. 

The warning lights shall have a base diameter of at least 170mm and the amber bulb cover a 
height of a least 150mm high. It shall be a requirement that the contractor also provides the 
engineer’s site personnel with warning lights for their vehicles (a maximum of two lights are 
required) without any payment applicable. 

 

• B1514 TEMPORARY FENCING AND GATES 

Replace the contents of this clause with the following: 

“Where temporary fencing is ordered by the engineer, it shall be paid for under item 55.06 of the 
standard specifications. The temporary fencing shall be new fencing material, which shall 
subsequently be dismantled and removed and erected at an alternative position as directed by 
the engineer. When ordered by the engineer, temporary fences and gates shall be moved to 
new locations or either left in place or when no longer required be dismantled and removed from 
site if so directed. Allowance is made in the bill of quantities for moving existing fences and 
gates.” 

Add the following clause: 

 

• B1517 RETRO-REFLECTIVE MATERIAL 

“Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 
for weathered material. Tests shall be carried out with a field retro-reflectometer and the testing 
procedure and classification are described in Clause B 8118. The value of the coefficient of 
Retro- Reflection shall be at least 60% of the values indicated in Table B 8118/1.” 

• B1518 MEASUREMENT AND PAYMENT 

Renumber item 15.01 as B15.01 and add the following: 

“The tendered rate shall also include for all measures necessary to safeguard traffic on 
temporary deviations during blasting operations.” 

Renumber item 15.03 as B15.03 Add the following sub-item: 

“ITEM UNIT  

B15.1
4 

The provision and maintenance of rotating lights, etc. 
for 

 

 the use of the Engineer and his staff  

 (a) Rotating Amber lights 
 

(b) Safety vests 

number 
(No) 

 

number 
(No) 

The unit of measurement shall be the number of Rotating Amber lights and Safety Vests 
supplied to the supervisory staff. 

The tendered rate shall include full compensation for providing and maintaining hats and the 
jackets equipped with high visibility retro-reflective and/or fluorescent panels in red, yellow and 
white for the duration of the contract”. 
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(D) SECTION 1700: CLEARING AND GRUBBING 

B1702: DESCRIPTION OF WORK 
a) Clearing 
Add the following: 
Clearing as described shall in all cases be undertaken in such a manner that the 
topsoil is preserved and not contaminated with other debris or rubbish. Cross- 
sections for the determination of earthworks quantities shall be taken after clearing 
(topsoil or unsuitable roadbed material) and roadbed preparation if applicable. 
Payment for gabion boxes and mattresses which have to be removed and the 
material sorted and stacked shall be made under section 5200. 

B1704: MEASUREMENT AND PAYMENT  

 Item  Unit 

 B17.07 Removal of topsoil material and temporary stockpiling thereof in: 

 a) Topsoil in windrows alongside the work area cubic metre (m3) 

 b) Topsoil in windrows on the edges of borrow pits or spoil 
areas 

cubic metre (m3) 

 The unit of measurement for items (a) and (b) shall be the cubic metre of topsoil 
removed to windrow or temporary stockpile. The volume of topsoil removed shall be 
measured in cut, calculated from the difference in cross-sections of the natural 
ground level before the commencement of clearing to cross-sections taken after the 
removal of the topsoil. 

The contractor shall constantly liaise and agree with the Engineer as to the depth of 
topsoil to be removed. Where, in the opinion of the Engineer, material that would not 
normally be classed as topsoil to be removed. Where, in the opinion of the Engineer, 
material that would normally be classed as topsoil has also been excavated, the 
excavation shall be backfilled and compacted with selected material at the contractor’ 
expense. Should material that is deemed by the Engineer not to be topsoil, be 
removed and stockpiled together with material classed as topsoil, the contractor shall 
be responsible for the removal of this unsuitable soil from the stockpile and the 
replacement of the quantity of topsoil contaminated by the unsuitable material at his 
cost. The quantity of topsoil to be replaced shall be determined by the Engineer. 

The rates tendered shall include for the excavation of the topsoil and where required, 
the loading and hauling thereof to temporary stockpile as well as the maintenance of 
the stockpile until re-use of the material. The rates tendered shall also include for all 
supervision required to ensure that only topsoil is removed. 
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(E) SECTION 2100: DRAINS 

B2101: SCOPE 
Amend the first paragraph to read: 
“This section covers all work both rehabilitative and new work in connection with the 
excavation and construction of open drains, subsoil drainage and banks and dykes at 
the locations and to the sizes, shapes, grades and dimensions as shown on the 
drawings or as directed by the Engineers, and the test flushing of subsoil drains.” 

B2104: SUBSOIL DRAINAGE 

(a) Materials 
 

(ii) Natural permeable material 
 
Add the following to the 2nd paragraph: 
“The crushed stone shall be coarse (19mm nominal) and shall be washed clean of all 
fines”, conforms to the following specification: 
Percentage passing through a 26,5mm sieve: 100 %. Percentage passing through a 
19,0mm sieve: 60-85 %. 

 
(iii) Synthetic-fibre filter fabric 

Under item (4) Selection, of this sub-clause, replace the 1st paragraph with the following: 
“The filter-fabric used for subsoil drains shall be grade 2 and shall satisfy the criteria 
for a grade 2 geotextile as given in Table 2104/2.” 
 
(b) Construction of subsoil drainage systems Add the following sub-clause:  
“(v) Proving of pipes in subsoil drainage systems 
 
On completion of the pipe laying and prior to backfilling, all pipe joints shall be 
surveyed as proof of their installation to line and level. After backfilling the pipes shall 
be proved by pulling through a cylindrical cleaning brush followed by a wooden 
mandrill ± 400mm long and 5mm in diameter less than the bore of the pipe. Proving 
of pipes shall not be paid for separately and the cost thereof shall be deemed to be 
included in the rate tendered for laying the pipe.” 
 

B2107: MEASUREMENT AND PAYMENT 

 Item Unit 

 B21.01 Excavation for open drains 

 Add the following to the penultimate paragraph: 
“The tendered rate shall also include full compensation for trimming the open drains” 
“This item does not include the excavations for the earth channel along the road 
profile as per typical cross section, which is deemed included in the mass earthworks 
(Section 3300). This item is specifically for additional open drains leading away from 
the road profile, like mitre drains, etc.” 
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(F) SECTION 2200: PREFABRICATED CULVERTS  

B2203 MATERIALS 

d) Fine granular material 

Add the following: 

“In addition to clause 22.03(d) the Engineer may allow approved selected fine material to be used 
as bedding material.” 

• B2204 CONSTRUCTION METHODS 

Replace the third paragraph with the following: 

“All culverts shall be constructed by the ‘trench method’.” 

• B2207 UNSUITABLE FOUNDING CONDITIONS 

Substitute the second paragraph of Clause 2207 with the following: 

“The width of the excavation and cushion to be as shown on the drawings.” 

• B2211 BACKFILLING OF PREFABRICATED CULVERTS 

Substitute the second sentence in the ninth paragraph with the following: 

“The cement/soil mixture shall consist of CEM II 32,5 cement and of an approved gravel of sub-
base quality (G5) mixed in proportion of 1:10.” 

• B2215 SERVICE DUCTS 

Substitute the fourth paragraph with the following paragraph: 

“The depth of the excavation shall be such that a minimum coverage of 1,0 m is allowed for 
between the road surface/shoulders or any part of the road formation surface. The excavation for 
service ducts will further be done to ensure that the duct is 600 mm below any part of the natural 
ground and will allow for the thickness of the pipe bedding. All service ducts will be placed in a 
1:10 cement/soil mixture, at least 75 mm thick on either side of the pipe. Service ducts shall 
extend 1m outside the road reserve.” 

• B2218 MEASUREMENT AND PAYMENT 

Add the following clauses: 

• "B2219 CONSTRUCTION TOLERANCES 

The installation of prefabricated pipes, portal and rectangular culverts and ducts shall comply with 
the requirements stated below: 

(a) Level 

The permissible deviation from the specified level shall be ± 25 mm. 

(b) Alignment and grade 
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The permissible deviation of the alignment and grade of each culvert and pipeline shall be 
± 20 mm from the specified line and level, or from the line between culvert or pipe inverts 
at successive manholes or catchpits, as applicable, when measured over any 6 m length, 
and all such deviations shall be gradual. Reverse falls are unacceptable.” 
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(G) SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, OPEN CONCRETE 
CHUTES AND CONCRETE LININGS FOR OPEN DRAINS 

B2302 MATERIALS 

(b) Kerbing and channeling 

Add to Sub-clause 2302(b) the following: 

Precast kerbs shall preferably be factory produced by a reputable manufacture of the 
articles and shall comply with the requirements of SABS 927. 

• B2304 CONSTRUCTION 

(b) Prefabricated concrete Kerbing and channeling 

Add to Sub-clause 2304(b) the following: 

All precast kerbs shall be provided with continuous in-situ concrete backing 
(haunching), the cost of which shall be included in the tendered rate. 

Dimensions of the triangular-shaped (in cross-section) haunching shall be calculated 
as follows: If the difference in levels between the top of the kerbs and the sub base on 
which the kerb is laid is (h), then the height of the haunch is 2/3h and the width of the 
haunch is h. 

• (e) Cast in-situ kerbs and channels 

Add to Sub-clause 2304(e) the following: 

Where new Kerbing and channeling has to be laid in an existing bitumen surface, the 
surface shall be neatly cut to a straight line with an angle grinder or similar approved 
means along the edge of the channel. The existing road foundation shall then be 
carefully removed over the width and depth required to construct the new kerbs and 
channel. 

During the construction of the in-situ channel, the contractor shall take care not to 
stain or damage the existing road surface. Any damage, excess overbreak, 
undermining or staining shall be repaired by the Contractor at his own expense. 

Add the following new Sub-clauses to Clause 2304: 

• (m) Formwork and finish 

All visible edges of cast in-situ channels shall be rounded with a rounding tool. 
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(H) SECTION 3300: MASS EARTHWORKS 

B3303:  CLASSIFICATION OF CUT AND BORROW 

(a) Classes of excavation 

Add to Sub-clause 3303(a) the following: 

(i) Soft excavation 

Add the following at the end: 

Or 

“Soft excavation shall be excavation in material which can be efficiently ripped by a 

bulldozer with a mass of at least 35 tons when fitted with single tine ripper and an engine 

developing approximately 220 kW at the flywheel”. 

Remove item 3303 (a) (ii) Intermediate excavation. There will be no intermediate material 

measured in this contract and except from hard excavations all excavations must be 

considered as soft excavation. 

(iii) Hard Excavation Add the following: 

• A full survey including proto report of all dwellings within a radius of 200m of a 
blasting area needs to be conducted before blasting operations commence. The 
Contractor is liable for any damage that occurs to any structure, cable, sewer, 
pipe, etc. and immediately notifies the Employer’s Agent of any such damage. The 
Employer’s Agent arranges for the damage to be repaired by the owners of the 
damaged service and the cost of such repairs is deducted from any monies due to 
the Contractor. 

B3306:  CUT AND BORROW 

(a) Dimensions of Cuts 

Delete the third paragraph from Clause 3306(a), apart from the first sentence thereof. Add 

the following: 

Cut and borrow to fill will be measured under Item 33.01. The Contractor shall take note 

of the nature of the earthworks alongside the existing road. No extra over payments will 

be made in respect of the nature of the site or due to the dimensions of a particular cutting. 

B3307:  FILLS 

(d) Benching 

Add the following: 

“Benching of fill and pavement layer material is required to be undertaken into the existing 
fill embankments and pavement layers. No additional payment shall be made over and 
above the normal pay items applicable to earthworks and pavement layers where 
benching is required for widening of the existing road formation. Benching shall be 
undertaken as shown on the drawings. It is a requirement that benching shall always be 
started at the bottom of the existing fill progressing to the top of the formation. The 
dimensions and details of benching are shown on the drawings.” 

(i) Widening of fills 

In the eight paragraph of Sub-clause 3307(i), delete the sentence "An extra over payment 
for the widening of existing fills will apply under Item 13.16.” 
Add the following: 

• No extra over payments will be made in respect of the nature of the site or due to 
the dimensions of the fills being widened or constructed. 
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B3312:  MEASUREMENT AND PAYMENT 

General directions 
Delete Note (3) Work in Restricted Areas and replace with the following: 

• On this Contract, no extra over payment will be made due to the nature of the site 
or the size of the work area available. All costs associated with carrying out the 
works are deemed to be included in the tendered rates for the items in the 
Schedule of Quantities. 
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Item 
B33.01: Cut and borrow to fill, including free-haul up to 1,0 km:  
B33.04: Cut to spoil, including free-haul up to 1,0 km: 

•  
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(I) SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3402: MATERIALS 

(a) General 
All layers shall comply with the requirements of Tables 3402/1, 3402/2, 3402/4 and 
3402/5 of the Standard Specification. The requirements of Section 3500: 
Stabilization shall also apply to the relevant layers. 
Material requirements for gravel pavement layers are in accordance with TRH4 and 
shall be indicated on the drawings. 
There shall be no measurement of Intermediate class excavation. All excavation that 
is not Hard shall be deemed as Soft. 

B3406: QUALITY OF MATERIALS AND WORKMANSHIP 

Add to Clause 3406 the following: 
Test results and re-measurements shall be assessed in accordance with the provisions 
of Section 8200: Quality Control (Scheme 1) of the standard specifications, as 
amended in these project specifications. 

B3407: MEASUREMENT AND PAYMENT 

Delete the note at the start of the measurement and payment clause dealing with work 
in restricted areas. On this Contract, no extra over payment will be made due to the 
nature of the site or the size of the work area available. All costs associated with 
carrying out the works are deemed to be included in the tendered rates for the items 
in the Schedule of Quantities. 

 
B34.04: In-situ reconstruction of existing pavement layers 

as: 

 

 (a) Gravel selected layer compacted to 93% of modified AASHTO density using 

 ii) Non cemented material, 150mm thick (m3) 

 The unit of measurement shall be the cubic meter of compacted pavement layer, and 
the quantity shall be calculated from the authorized dimensions of the completed layer. 

 
B34.06: Extra over item 34.04 for adding extra material as 

specified 

 

 (a) Gravel selected layer (neat G7 or better commercially sourced) m3) 

 The unit of measurement shall be the cubic meter of compacted pavement layer, and 
the quantity shall be calculated from the authorized dimensions of the completed layer. 
The tendered rates shall provide full compensation for procuring from commercial 
sources, furnishing and placing all materials and compacting of the material, over an 
unlimited free haul distance where material is obtained from commercial sources, and 
for the testing, 
protecting and maintaining of layers as specified. 
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SECTION 3500: STABILIZATION B3502 MATERIALS 
(a) Chemical Stabilising Agents 

Add the following after the first paragraph: 

“The Contractor must receive confirmation from the Engineer on the type and quality of 
stabilising agent before ordering.” 

Replace sub clause (ii) with the following: 

“(ii) Common Cement 

Common Cements shall comply with the requirements of SANS EN 197-1 as specified in 
Clause B1229. CEM II cements shall be utilised.” 

• (e) Water 

Add the following: 

“Water used in the compaction and curing of stabilised layers shall comply with the criteria 
specified in Table 8116/1.” 

• B3503 CHEMICAL STABILISATION 

a) Preparing the layer 

Add the following: 

“The surface of the layer to be stabilized shall be watered and rolled to obtain a smooth 
compacted surface without loose or coarse patches in order to ensure a uniform 
application of stabilizing agent or agents. 

Payment for preparing the layer surface to these standards shall be deemed to be 
included in the tendered rates of sections 3400 and 3500.” 

(b) Applying the stabilizing agent 

Add the following: 

"The minimum rate of application shall be 2,0% by mass of the specified stabilizing 
agents. The engineer may order a variation in the rate of application. The spreading of 
stabilizing agent/s shall be done by placing bags along the road and spreading by hand 
using rubber squeegees to obtain a uniform layer of stabilizing agent/s. Bags which have 
become damaged or wet shall not be used and such bags shall be replaced at the 
contractor’s cost. No additional payment other than the scheduled payment items shall be 
considered if more than one type of stabilizing agent is used for the stabilization of a 
layer.” 

(d) Mixing in the stabilizing agent 

Add the following: 

“Where chemically stabilized pavement layers are constructed, no stabilizing agent may 
be spread or mixed beyond the specified width. The contractor shall not mix material for 
stabilization on adjacent bituminous surfaces. 

Where existing and new works are joined (longitudinal joints and others), the material 
shall be satisfactorily mixed and compacted without any permeable or loose patches.” 

(e) Watering 

Add the following paragraph after the third paragraph: 

“The contractor’s attention is drawn to the provisions of the third paragraph of this 
standard clause, especially the second sentence, which states: 
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The moisture content of the material during compaction shall never exceed 80% of the 
saturated moisture content of the natural material without stabilizing agents. 

This requirement will be rigorously enforced on site to reduce the occurrence and 
magnitude of shrinkage cracks.” 
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(f) Compaction 

Add the following: 

“The entire layer, regardless of its thickness, shall be processed within the time limitations 
stipulated in sub-clause B3503(i). 

"The preparation of the stabilised materials for Modified AASHTO compaction testing shall 
be in accordance with the requirements of TMH1, Method A16T and the compaction 
thereof to TMH1, Method A7." 

(g) Finishing at junctions 

In the first sentence after "damage to" add the following: 

"…..the existing pavement or…..” 

(h) Curing the Stabilised Work 

Replace the first paragraph with the following: 

"The stabilized layer shall be protected against rapid drying out by being kept continuously 
wet or damp by watering at frequent intervals until one of the methods of protection listed 
below is put into effect. Stabilized layers which are not kept continuously wet or damp but 
is subjected to consecutive wet-dry cycles, may be rejected by the engineer should he 
consider the layer to have been adversely affected. Method (iii) and (iv) shall not be 
applicable." 

Amend the final paragraph to read: 

"No additional payment will be made for curing as described above." 

(i) Construction Limitations 

In Table 3503/1, delete “8 hours” for ordinary Portland cements and cement blends and 
replace with: 

"6 hours" 

Amend the last paragraph to read as follows: 

"No traffic or plant not actually used for processing or curing the layer shall be allowed to 
pass over the treated layers for a period of at least 5 days after compaction is completed. 
Thereafter tipping and spreading of the overlaying layer may proceed. Construction of the 
overlaying layer shall only proceed after a minimum period of 7 days after compaction of 
the treated layers is completed.” 

Add the following: 

“No stabilisation shall be done with falling air temperatures when the air temperature falls 

to below 7 oC, or during rising air temperatures, when the air temperature is below 3 oC. 

Moisture content tests shall not be undertaken more than one day in advance of in-situ 
stabilisation operations. Care shall be taken to ensure that samples are representative of 
the in-situ material. Checks shall be conducted when wet weather occurs between initial 
testing and work commencing on any section.” 

• B3505 BITUMINOUS STABILISING 

(b) Mixing in the additive 

In the third line, change “sub-clause 3503(b)” to “sub-clause B3503(b)”. 

(e) Compaction 
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In the first line of the first paragraph, change “sub-clause 3503(f)” to “sub-clause 
B3503(f)”. 

(f) Finishing at junctions 

In the second line change “sub-clause 3503(g)” to “sub-clause B3503(g)”. 

(g) Construction limitations 

In the second paragraph, delete the word “Limited”. 

• B3506 TOLERANCES 

(a) Rate of application 

(i) Chemical stabilizing agents Add the following: 

“Stabilizer content after construction shall be determined by TMH 1 test method A 15(d). 
The coefficient of variation for each lot shall not exceed the following: 

30% for in place mixing, and 

20% for plant mixing (in situ recyclers shall be considered plant mixers) Where: 

Coefficient of variation = Sn x 100 

Xn 

Sn = Standard deviation of “n” determinations of stabilizing agent content, and 

Xn = Mean of “n” determinations of stabilizing agent content, with n = 4 minimum” 

• B3509 QUALITY OF MATERIALS AND WORKMANSHIP 

Replace the second paragraph with the following: 

“The test results and measurements shall be judged in accordance with the provisions of 
Section 8300.” 

Add the following after the fourth paragraph: 

“The stabilized material sampled from the layer for the compaction of Modified AASHTO 
briquettes, shall be prepared according to TMH 1 method A16 T i.e. discard materials 
coarser than a 37,5 mm test sieve, and compact according to TMH 1 method A7. The 
compacted specimens are used for the determination of unconfined compressive strength, 
indirect tensile strength, wet/dry durability and maximum dry density / optimum moisture 
content relationship.” 

• B3510 MEASUREMENT AND PAYMENT 

Amend the following payment item. 

• “ITEM UNIT 

B35.02 Chemical Stabilizing Agents 

Replace subitem (a) with the following: 

(a) Common cements to SANS EN 197-1 (CEM II 32,5) ton (t)” 
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(J) SECTION 4100: PRIME COAT B4102 MATERIALS 

(a) Priming Material 

Add the following priming material: 

“MSP1 or Colprime E complying with SABS 307.” 

• B4104 WEATHER AND OTHER LIMITATIONS 

Replace paragraph (g) with the following: 

“(g) when the moisture content of the upper 50 mm of the layer is higher than 50% of the 
optimum moisture content determined according to TMH1 method A7.” 

• B4106 APPLICATION OF THE PRIME COAT 

AdMd the following to paragraph (b): 

“The temperatures for storage and spraying of MSP1 or Colprime E shall be in 
accordance with the supplier’s specification.” 

Add the following sub-clause: 

“(j) The nominal rate of application of the prime coat shall be 0,7 l/m2.” 

• B4110 MEASUREMENT AND PAYMENT 

ITEM UNIT 

B41.01 Prime coat: 

Add the following sub item: 

“(e) Emulsion prime, “Colprime E” or similar litre (l) 

” 
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SECTION 4200: ASPHALT BASE AND SURFACING B4202 MATERIALS 
(b) Bituminous binders 

Add the following: 

“The bitumen binder for the manufacturing of the continuously graded asphalt surfacing 
shall be 60/70 penetration grade bitumen. The bitumen binder for the manufacturing of the 
continuously graded asphalt base shall be 40/50 penetration grade bitumen” 

(c) Aggregates 

(i) Grading Add the following: 

“The aggregate grading for the continuously graded asphalt surfacing shall be as specified 
for a medium grading as per Table 4202/7 in the standard specifications. 

The use of crushed stone base material shall not be permitted. The mix shall be 
manufactured using single size coarse aggregate fractions. The use of natural sands will 
not be permitted. The engineer may request a reconsideration of the blend to achieve any 
grading within the given envelope.” 

(d) Fillers 

Add the following: 

“All asphalt mixes specified for use in the works shall contain at least 1% by mass of CEM 
I 32,5 active filler.” 

• B4203  COMPOSITION OF ASPHALT BASE AND SURFACING 
MIXTURES 

Delete the fifth paragraph and replace with the following: 

“The design of the asphalt mixes shall be in accordance with “Interim Guidelines for the 
Design of Hot-Mix Asphalt in South Africa (June 2001)”, and appropriate research results. 
The mix properties and requirements shall be as specified in the project specifications. 

The relevant asphalt mixes for the base and surfacing layers shall comply with the 
requirements in table B4203/2.” 

• TABLE B4203/2: ASPHALT MIX REQUIREMENTS: BASE AND SURFACING 

Property Continuously 
graded base mixes 

Continuously 
graded surfacing 
mixes 

Stone mastic 
asphalt mixes 

Marshall stability (Kn) 8 – 18 8 – 18 - 

Marshall Flow (mm) 2 – 6 2 – 6 - 

Stability /Flow (Kn/mm) >2,5 > 2,5 - 

VMA (%) > 14 > 15 > 17 

VFB (%) 65 – 75 65 – 75 
 

Air voids (%) 4 – 6 4 – 6 3 – 5 

Indirect tensile strength @ 

25oc (kPa) 
> 1000 > 1000 > 400 

Dynamic Creep Modules @ 

40oC (Mpa) 
> 20 > 20 - 

Modified lottmann* (TSR) > 0,7 > 0, 8 > 0,7 
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Air permeability @ 7% voids 

(cm2) 
< 1 x 10 –8 < 1 x 10 –8 <1 x 10 –8 

Binder film thickness 
(microns) 

5,5 – 8,0 5,5 – 8,0 - 

Filler bitumen ratio 1 – 1,5 1 – 1,5 - 
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B4205 GENERAL LIMITATIONS AND REQUIREMENTS AND THE STOCKPILING OF MIXED 
MATERIAL 

(c) Surface Requirements 

(iii) Tack Coat 

Add the following new paragraph: 

“Hand spraying shall only be permitted on areas approved by the engineer. The binder 
distribution shall be capable to apply the binder evenly over the full area. The equipment shall 
comply with clause 4103. Tack coat shall be applied to all transverse and longitudinal joints by 
hand utilizing a paint brush.” 

B4206 PRODUCING AND TRANSPORTING THE MIXTURE 

(b) Production of the mixture 

(ii) Using drum-type mixer plants: 

Add the following: 

“Pre blending of aggregate fractions shall not be permitted and the Contractor shall ensure 
that sufficient cold-feed bins are installed to accommodate each individual aggregate fraction, 
including the filler.” 

(c) Transporting the mixture 

Add the following paragraph: 

“Special precautions shall be taken by the Contractor to ensure that the temperature of the 

total mass of asphalt does not decrease by more than 10o C from point of dispatch to the point 
where it is to be paved. The use of the thermal blankets is obligatory.” 

Add the following sub-clause: 

• “(f) Approval of asphalt mixture 

Before any asphalt is placed on the road, the Engineer shall approve the mix design. The 
approval process shall be as follows: 

The Contractor shall prepare and submit a laboratory design mix with test results at four 
different bitumen contents. The design mix shall be submitted on the prescribed form D3 of 
TMH 10: “Instruction for the completion of as-built materials data sheets” with all the necessary 
test results completed. In addition, the proposed asphalt mixture shall be subjected to gyratory 
testing. All the expenses in preparing and submitting the laboratory design mix shall be to the 
Contractors cost. 

Samples of all aggregate and bitumen shall be submitted with the laboratory design mix to 
enable the Engineer to carry out check design testing as necessary. The above design and 
aggregate shall be submitted to the Engineer at least six weeks before it is intended to 
commence with any asphalt production.” 

B4208 JOINTS 

Add the following to this clause: 

“Where the difference in level between the new work and the existing road surface exceeds 25 
mm, joints shall be treated as follows: 

Transverse steps at the end of a day’s work shall be tapered off at a slope of 1 vertical to 20 
horizontal (1:20) to tie in with the existing surface. The tapered section shall be removed 
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before surfacing is recommenced and a joint formed in accordance with clause 4208 of the 
specification. 

Longitudinal joints exposed to traffic shall be provided with a taper of compacted asphalt 
material over the full length of the exposed joint. The width of the taper shall be at least 5 
times the difference in level between the old and new work. 

All costs involved in the provision and removal of these temporary ramps shall be deemed to 
have been included in the rates tendered for the relevant asphalt pay item.” 

B4214 QUALITY OF MATERIAL AND WORKMANSHIP 

(b) Coring of asphalt layers 

 

Add the following: 

“A suitable coring machine shall be available when asphalt paving is taking place. Cores shall 
only be drilled after a minimum period of 24 hours after placement of the asphalt layer and when 

the road temperature is 20 oC or less. Core holes shall be filled with hot mix asphalt and 
compacted, all within 24 hours of the core being drilled. Coring shall be carried out within 48 
hours after the paving has been completed and supplied to the Engineer. The test results of 
cores shall be submitted to the Engineer within 24 hours after coring.” 

(c) Routine inspection and tests 

Add the following paragraph: 

“The Contractor shall keep accurate records of: 

(i) The position where every truckload of asphalt is paved (chainage, lane, time and date). 

(ii) The temperatures of the asphalt in the trucks both at the mixing plant and at the paving 
equipment immediately prior to discharging the load. 

(iii) The truck number from which control samples are taken. All samples taken shall be 
appropriately numbered." 
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(K) SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

B5101 SCOPE 

Add to Clause 5101 the following; 

The section also covers the saw cutting of various types of in-situ material with a 
mechanical saw cutting machine. 

• B5102 MATERIALS 

Add new Sub-Clause to Clause 5102 5102 (i) Mechanical Saw Cutting 

(a) plant 
Saw cutting machines shall be power driven saws suitable and capable to cut 
accurately to required depths and alignment in various materials as specified. Skill 
operator shall be required for operating sawing machines. Operators shall be equipped 
with suitable safety equipment (e.g. industrial goggles, suitable boots as well as 
clothing) for operating the sawing machines. 

(b) Preparation to saw cutting 

Before saw cutting may commence, the cut line shall be accurately pre-marked to the 
specified dimensions in term of the drawings or as instructed by the engineer. 

(C) CONSTRUCTION TOLERANCE 

Mechanical saw cutting shall be undertaken within the following dimensional 
tolerances: 

(a) Horizontally 

Mechanical deviation from the specified line shall not be more than 5mm 

(b) Vertically 

The cut depth shall never be less than the specified depth but shall not exceed the 
specified depth by more than 15mm. 
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(L) SECTION 5200: GABIONS 

B5202: MATERIALS 
Add the following new sub-clause: 
(g) Concrete 
Concrete work shall be carried out in accordance with the provisions of Sections 6200, 
6300 and 6400. 

B5203: CONSTRUCTION OF GABION CAGES 
(a) General 
Add the following new sub-clause: 
“(iii) Reno mattresses or similar may be used as alternative to gabion boxes. These 
Reno mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter 
wires, diaphragm spacing 0,6m). 
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B5204: CONSTRUCTING GABIONS 
(c) Assembly 
Delete and substitute with: 
(c) Assembly, erection and stretching 
(i) Assembly 
(ii)  
“Prior to assembly, the gabion material shall be opened out flat on the ground and 
stretched to remove any kinks and bends. The gabion boxes shall then be assembled 
individually by raising the sides, ends and diaphragms ensuring that all creases are 
in the correct position and that the tops of all four sides are even.  The four corners 
of the gabion boxes shall be laced first followed by the edges of internal diaphragms 
to the sides. In all cases lacing shall commence at the top of the box by twisting the 
end of the lacing wire around the selvages. It shall then be passed round two edges 
being joined, through each mesh in turn and securely tied off at the bottom. The ends 
of all lacing wire shall be turned to the inside of the box on completion of each lacing 
operation. 
Gabion mattresses may be cut and rejoined to form a curved shape, or any other 
appropriate shape. An extra over rate shall apply when mattresses have to be cut and 
joined on instruction from the Engineer. 
 
(iii) Erection 
Only assembled boxes, or groups of boxes, shall be positioned in the structure. The 
side, or end, from which work is to proceed, shall be secured to either completed work 
or by rods or stakes driven into the ground at the corners. These must be secured 
and reach at least to the top of the gabion box. Further gabions shall then be 
positioned in the structure as required, each being securely laced to the preceding 
one at all corners and diaphragm points. 
(iv) Stretching 
On completion of erection of a suitable length of gabion, the gabion boxes shall be 
stretched using a wire strainer or winch of at least one ton capacity firmly secured to 
the free end of the assembled gabion boxes. 
Whilst under tension the gabion boxes shall be securely laced along edges (top, 
bottom and sides) and at diaphragm points, to all adjacent boxes and shall thereafter 
be filled.” 

(d) Rock filling 
Add the following new sub-sub-clause: 
 
(iii) General 
“Filling shall be carried out only whilst gabion boxes are under tension. Filling material 
shall consist of rock of size not less than 120mm and not greater than 250mm so 
placed to produce a neat face and line with a minimum of voids. 
Internal horizontal bracing wire shall be provided at 500mm vertical centres or such 
spacing to ensure a ratio of four to every 1m³ of filling. These bracing wires shall be 
wrapped around two mesh wires and extended from front to back so positioned to 
ensure a neat face and line free of excessive bulges and depressions. Gabion boxes 
shall be filled in stages and horizontal bracing wires inserted as filling is brought up. 
Similar bracing wires used vertically shall be provided in 0,5mm deep gabions at 
330mm horizontal centres where water falls directly onto gabions or where a neat 
face 
is required. 
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Tension on the gabion boxes shall be released only when sufficiently full to prevent 
the mesh from slackening. 

Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow 
subsequent settlement of the filling." 

Add the following new sub-clauses: 

(e) Final wiring 

“Closing and wiring down of lids shall proceed as soon as possible after filling 
operations and certainly in the likelihood of storms or floods during construction. 
The wiring down shall consist of wrapping around wire at such intervals as required 
or specified. 

Lids shall be stretched tight over the filling with bars and wired down securely 
through each mesh along all edges, ends and diaphragms. The ends of all tying and 
bracing wires shall be turned into the gabion box on completion of all lacing 
operations. 

Tightness of mesh, well packed filling and secure lacing is essential in all 
structures.” 

(f) Removal, dismantling and stacking of gabions 
“Existing gabions, either damaged or not, that require to be removed or moved to a 
new location shall be dismantled. Material not required for re-assembly or 
unsuitable for re-use shall be neatly stacked at approved locations in accordance 
with the Engineer’s instructions. Payment will be made only for gabions removed in 
accordance with the written instruction of the Engineer. 

Where gabions require moving, or as declared suitable by the Engineer are re-
usable, the contractor shall re-use all the material, plus supply such new materials 
as may be required to re-assemble the gabion again to the standard specification 
for new gabions.” 

(g) Blinding Layer 

Where indicated on the drawings, a blinding layer of 15MPa concrete 75mm thick 
shall be laid as a surface on which to place the gabions. The surface of the concrete 
shall be properly compacted and screeded to form a Class U1 surface finish as 
specified in Clause 6209 of the standard specification. 

 

 



CONTRACT NO: TECH-001-2026/27                                                                                      

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING     

 

175 

(M) SECTION 5600: ROAD SIGNS B5601 SCOPE 

Replace “South African Road Traffic Signs Manual” in the second paragraph with: 

“SADC Road Traffic Signs Manual and the Road Traffic Act No. 29 of 19137 and 
Regulations” 

Add the following: 

“This section also covers the supply and erection of permanent danger plates at culverts 
and bridges at the locations indicated on the drawings or as directed by the engineer.” 

• B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

(a) Road signboards 

Add the following: 

“The contractor shall make every effort to ensure that signboards are correct in all respect 
and before dispatching the boards from the manufacturer’s factory shall provide the 
Engineer with a 100 mm x 150 mm colour photograph of each sign face for approval of the 
correctness of the legend. Such approval will not imply final acceptance of the board. If 
the Contractor is in any doubt as to the correctness of the sign detail, the sign designer 
shall be contacted for verification.” 

• (a)(ii) Steel profile road signboards 

Add the following: 

“Where the letter or legends cross the horizontal joints of the sign panels, the letter shall 
be cut on the joint and both ends folded around the radius. 

Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual 
match of the specified colour.” 

• B5604 ROAD SIGN FACES AND PAINTING 

Add the following new sub-clause: 

• “(e) Application of retro-reflective material 

All sign faces shall be faced with diamond grade retro-reflective material. Painted front 
sign faces shall not be used. 

Where applied to Chromadek sections, retro-reflective material shall be applied as 
specified for aluminium section in Clause 5603(d) of the Standard Specification, and of 
Clause B5603(a)(ii) of this project Specification.” 

• B5605 STORAGE AND HANDLING 

Add the following: 

“The following shall not be allowed on the sign face: 

Drilling of holes, except for the fastening of overlays Application of any form of adhesive 

Cleaning with any chemicals that are not specifically approved by the manufacturer of 
the retro-reflective material 

Covering the sign face with an impermeable material that does not allow free circulation 
of air.” 

• B5606 ERECTING ROAD SIGNS 

(c) Erection 

Add the following: 
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“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved 
by the retro-reflective material’s manufacturer. 

All vegetation obstructing the new or replaced sign board shall be removed and disposed 
of as instructed by the Engineer.” 

 

 

• B5608 DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD SIGNS 

Add the following: 

“Existing overhead and ground mounted road signs that are being replaced by new signs 
shall be dismantled and disposed of by the Contractor. Where possible the dismantling of 
the signs shall not be before the replacement sign is erected and displayed. Where 
dismantling of the sign is required before erection of the replacement sign, the dismantling 
shall not take place until immediately before work is to commence on the replacement, 
and the replacement shall be completed and the new sign displayed as soon as possible 
thereafter (within 72 hours). 

Dismantling shall include sign panels and ground mounted sign supports. 

Ground mounted sign supports shall be cut off just below ground level. Material excavated 
for removal of buried poles shall be replaced, and any depression made good using 
excess material from excavation for new signs. 

Pay items are provided in the Bill of Quantities. Payment will differentiate between 
different types of sign panels.” 

• B5609 MEASUREMENT AND PAYMENT 

Amend the following payment item: 

• ‘ITEM UNIT 

B56.01 Road sign boards with painted or coloured semi-matt background. 
Symbols, lettering, and borders in diamond grade retro-reflective material, 
where the sign board is constructed from:” m² 

Amend the last two lines of the second paragraph to read: 

“completion, delivery, installation of the road sign board complete as specified, and the 
removal and disposal of all vegetation obstructing the motorists’ view of the new or 
replaced sign board.” 

Add the following payment item: 

• ‘B56.10 Hazard plates at culverts 

(a) Provision and erection of hazard plates at culvert structures 

as per drawing No 

The tendered rate shall include full compensation for all the labour and material, painting, 
lettering posts, excavation, backfilling with soil-cement, etc. as may be necessary for 
completing the work in accordance with the details shown on the drawing.’ 
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(N) SECTION 5700: ROAD MARKINGS 

B5701 SCOPE 

Replace “South African Road Traffic Signs Manual” in the second paragraph with: “SADC 
Road Traffic Signs Manual” 

• B5702 MATERIALS 

Add the following sub-clause to item 5702(a): 

“(v) Retro-reflective Glass beads 

The retro-reflective beads shall be glass beads that comply with the requirements for glass 
beads specified in CKS 192. 

The beads shall be delivered to the site in sealed bags, marked with the name of the 
manufacturer, the batch number and an inspection seal of the SABS, confirming that the 
beads form part of a lot tested by the SABS and comply with the requirements of CKS 
192. Alternatively, the Contractor shall at all times have a SABS certificate on the site, 
identifying the batches to which the inspection seals apply and certifying that they have 
been tested by the SABS, and comply with the requirement of CKS 192.” 

• B5704 MECHANICAL EQUIPMENT FOR PAINTING 

Add the following sentence at the end of the first paragraph: 

“The Road-marking machine shall be fitted with a device to guide the operator to the 
centre of the line to be painted. This device shall be used at all times of operation.” 

• B5706 SETTING OUT THE ROAD MARKINGS 

Add the following: 

“Where road markings are to be replaced after milling/overlay seal, it is essential that all 
existing barrier lines and other road marking lines be accurately referenced before 
commencement of milling or other operations which will obliterate the existing road 
markings. The position of barrier lines shall be re-assessed on site by the Engineer before 
the Contractor commences with the road marking.” 

• B5707 APPLYING THE PAINT 

Add the following: 

“The Contractor’s establishment on site and general obligations shall be deemed to fully 
include the establishment of the road-marking team, irrespective of the number of times 
the road-marking team is required to be onsite or is required to move within the site.” 

• B5710 TOLERANCES 

(c) Alignment of markings 

Add the following paragraphs: 

“When an unbroken line and a broken line are painted alongside each other, the beginning 
and the end of the unbroken line shall coincide with the beginning of one broken line and 
the end of another broken line. When existing lines are repainted, the new markings shall 
not deviate more than 100 mm in the longitudinal direction nor 10 mm in the transverse 
direction from the existing marking. 
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The alignment of the road studs shall not deviate from the true alignment by more than 10 
mm and shall be positioned so that the reflective faces are within of a right angle to the 
centre line of the road.” 
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Add the following sub-clause: 

• “(e) Testing 

(i) Plant 

Before painting any permanent road markings, the Contractor shall satisfy himself and the 
Engineer, by painting test lines on a section of pavement other than the section required to 
be marked: 

(1) that the painting machine is in good working order and properly adjusted; 
(2) that the operator is fully experienced; and 
(3) that the machine sprays at the specified rate of paint application. 

The Contractor shall bear the cost of all materials and workmanship required for the above 
plant tests. 

In addition, the Contractor shall conduct random paint thickness tests and dip/spread tests 
as required by the Engineer.” 

• B5711 GENERAL 

Insert the following into the last sentence of the last paragraph between “black paint” and 
“or chemical paint remover”: 

“, bituminous emulsion, slurry” 

Add the following to the last paragraph: 

“Where black paint is used, it shall be matt.” Add the following new clause: 

• “B5715 REMOVAL OF EXISTING ROAD STUDS 

The existing road studs shall be removed from the road surface prior to milling.” 

• B5714 MEASUREMENT AND PAYMENT 

•  ITEM  UNIT 

B57.06 Setting out and pre-marking the lines (excluding traffic island markings, 
lettering and symbols) 

Add the following: 

“Referencing of existing barrier lines and other road marking lines prior to milling and other 
operations, shall be included in the tendered rate for setting out and pre-marking.” 
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(O) SECTION 6400: CONCRETE FOR STRUCTURES  

• B6402 MATERIALS 

(a) Cement 

Replace this sub-section with the following: 

“Refer to section 1142 for specification of cement.” 

CEM I 42,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the 
manufacture of reinforced concrete members. 

• B6404 CONCRETE QUALITY 

(b) Strength concrete 

Add the following paragraph: 

“The cement content for any class of structural concrete or mass concrete used in 
structures shall not be less than 300 kg/m³ of concrete. 

The contractor must provide the engineer with complete mix designs and materials for 
strength concrete at least six (6) weeks before the first concrete is cast on the project". 

• B6405 MEASURING THE MATERIALS 

(c) Aggregates 

Add the following: 

"All concrete for structures shall be manufactured by mechanical mass batching unless 
authorised otherwise by the engineer for minor concrete structures or for labour-intensive 
methods." 

• B6407 PLACING AND COMPACTING 

(a) General 

Add the following after the third paragraph: 

"Concrete shall only be placed up to 20:00 at the latest. Under exceptional 
circumstances the Engineer may allow night work on condition that proper lighting 
arrangements can be made and a new and rested shift for night work is provided and 
ambient temperatures are such as to not adversely affect the setting of the concrete." 

• B6408 CONSTRUCTION JOINTS 

(a) General 

Add the following: 

"No construction joints other than those indicated on the drawings will be permitted 
without the written approval of the engineer". 

• B6409 CURING AND PROTECTING 

Add the following: 

“The surface area of bridge and culvert floor slabs and decks shall be cured as follows: 

(i) The area of freshly cast and finished concrete surface shall be immediately 
covered as specified in clause 6409(e). 

(ii) After the concrete has set sufficiently the entire area shall be treated with an 
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approved curing compound as specified in clause 6409(f)." 
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• B6414 QUALITY OF MATERIALS AND WORKMANSHIP 

(a) Criteria for compliance with the requirements 

Add the following: 

"Quality control shall be carried out by the engineer as specified in Section 8200: Quality 
Control (Scheme 1)." 

Add the following new paragraph: 

• (d) Concrete cores - strength requirements 

“Cores will only be drilled if authorised by the engineer. This will only be considered if the 
contractor's own cubes, when crushed by the engineer, attained the required 28-day 
cube strength." 

• B6414 QUALITY OF MATERIALS AND WORKMANSHIP 

(a) Criteria for compliance with the requirements 

Add the following sentence: 

‘Judgement plan B of Section 8200 shall apply.’ 
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(P) SECTION 7300: CONCRETE BLOCK PAVING FOR ROADS 

B7302 MATERIALS 

(c) Concrete Paving Blocks 

Replace “SABS” in the second line with “SANS” and “Portland Cement Institute’s” with 
“Concrete Institute’s”. 

The block shall be Class 2 with a minimum average ITS of 2.8 MPa and a minimum individual 
ITS of 2.5 MPa – all in accordance with SANS 1058 – 2007. 

• B7303 CONSTRUCTION 

(c) Concrete Paving Blocks 

The blocks shall be laid herringbone pattern. 
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(Q) SECTION 8100: TESTING MATERIALS AND WORKMANSHIP B8103 THE COSTS OF 

TESTING 

Add the following sub clauses: 

• “(a) Testing as required by the Engineer 

Testing required by the Engineer shall be conducted by an approved commercial laboratory on 
all materials and workmanship to ensure compliance with the requirements of the specifications. 

• (b) Quality control 

The tests, frequency of tests and lot sizes shall be in accordance with TMH5.” 

• B8105 TESTING OF AGGREGATES 

Add the following sub-clause: 

“(g) Ethylene Glycol Weathering Test for durability of aggregates used in seals and asphalt 

(i) Method 

Selected 100 number single sized chippings from a representative sample retained on 
the 

13.2 mm sieve but passing the 19 mm sieve. The selected aggregate chippings shall be 
oven dried for 12 hours and the mass of the chippings shall then be determined to the 
nearest 0.001 kilogram. The chippings shall then be immersed in ethylene glycol 
contained in a glass container for 28 days. After 28 days the chippings shall be removed 
from the ethylene glycol and oven dried for 12 hours. The mass of the chippings shall then 
be determined and the percentage weathering loss shall be calculated from the results. 

(ii) Acceptance Criteria 

Only aggregate that shows a breakdown after 28 days in ethylene glycol of less than 2% 
shall be used in seals or in asphalt.” 

• B8110 TESTS RELATING TO CHEMICAL STABILIZATION 

Add the following sub-clause: 

“(d) The wet-dry durability test for cement-treated materials using the hand brushing 
method.” 

(i) Scope 

This method covers the procedure for determining the soil-cement losses obtained by 
repeated wetting, drying and hand brushing of hardened soil-cement specimens (see note 
(3)). 

(ii) Apparatus 

(1) A moisture curing room capable of maintaining a relative humidity of 95 to 100 
percent and a temperature of 22 ºC to 25 ºC, or suitable plastic bags capable of 
holding specimens and carriers in a airtight condition in a water bath as described 
in (2) below. 

(2) A suitable water bath with thermostatic control capable of maintaining a 
temperature of 22 ºC to 25 ºC. 

(3) A balance to weigh up to 10 kg, accurate to 0,5 g. 

(4) A drying oven capable of maintaining temperatures of 71ºC ± 3 ºC and 110 ºC ± 
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5 ºC. 

(5) A wire scratch brush made of 50 mm by 1,6 mm flat 26 gauge wire bristles 
assembled in 50 groups of 10 bristles and mounted to form five longitudinal rows 
and 10 transverse rows on a 200 by 65 mm wooden block. 
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(iii) Method 

(1) Preparation of specimens 

Prepare specimens in accordance with the procedure described in method A19 in TMH1 
with the following exceptions: 

Use the material passing the 37,5 mm sieve and discard the material remaining on the 
sieve. 

Use the apparatus and compaction method as described in method A7 (modified 
AASHTO) in TMH1. 

(2) Curing of specimens 

Cure the specimens for seven days at a relative humidity of 95 to 100 percent and a 
temperature of 22 ºC to 25 ºC in a suitable curing room or in plastic bags and a suitable 
water bath. Alternative the specimens may be rapid cured (see note (5)). 

(3) Wetting, drying and brushing 

After curing, remove the specimens from the curing room or plastic bag, allow to cool if 
necessary, and submerge them in water at room temperature for a period of five hours. 
Remove the specimens form the water and place them in an oven at 71 ºC for 42 hours. 
Remove the specimens form the oven. Give each specimen two firm strokes on all areas 
with the wire scratch brush. The brush must be held parallel to the long axis of the 
specimen or parallel to the ends as required to cover all areas of the specimen. Apply 
these strokes to the full height and width of each specimen with a firm stroke 
corresponding to approximately 13,5 kN force (see note (4)). 

The procedure described so far constitutes one cycle (48 hours) of the wet-dry durability 
test. After brushing the specimens are again submerged in water and the procedure 
repeated for a total of 12 cycles (see note (2)). 

(4) Determination of soil-cement losses 

After 12 cycles, dry the specimens to constant mass at 110 ºC and determine 
the oven-dry mass of the specimens. The data collected will permit the 
calculation of the soil-cement losses of the specimens after the prescribed 12-
cycle test. 

(iv) Calculations 

(1) Calculate the soil-cement loss of the specimens as a percentage of the original 
oven-dry mass of the specimens as follows: 

L = W – M x 100 W 

Where  

L = soil-cement loss (%) 

W 
to 

= original calculated oven-dry mass (g) (calculated 
according 

 
paragraph 3.5 in method A19 in TMH1) 
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M = final oven-dry mass (g) 

(2) The percentage loss shall be calculated and reported to the nearest 0.1 percent. 
These results are normally required for designing a mix and are reported 
graphically against relevant cement content. 
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(v) Notes 

1. Mass determination of the specimens before and after brushing are usually made a 
the end of each cycle during research or special investigations. 

2. If it is not possible to run the cycle continuously because of Sundays or holidays or 
for any other reason, the specimens should be held in the oven during the lay-over 
period. 

3. The test was originally developed to determine the wet-dry durability of cement- 
treated material. It can, however, be used with equal success on material treated 
with other chemical stabilisers, for example lime, or mixes of lime and milled blast 
furnace slag, or cement and milled blast furnace slag. 

4. The pressure is measured as follows: 

Clamp a specimen in a vertical position on the edge of a platform scale and zero the 
scale. Apply vertical brushing strokes to the specimen and note the force necessary 
to register approximately 1,36 kg. 

5. Rapid curing 

Seal each specimen airtight in a suitable container or plastic bag. Carefully place 
the briquettes on suitable holders or in pans and place in the oven at the relevant 
temperature and period given below: 

Stabilizing agent Temp (oC) Time (hours) 

Cement 70 – 75 24 ± 0.5 
PBFC 70 – 75 24 ± 0.5 
Lime 60 ± 2 45 ± 1 
Lime/FA 60 ± 2 45 ± 1 
Lime/MBFS 60 ± 2 45 ± 1 

B8117 MEASUREMENT AND 
PAYMENT 

  

Amend the following payment item:   

“ITEM  UNIT 

B81.02 Testing of materials   

(a) Testing as required by the 
engineer 

 Prov Sum 

(b) Handling cost and profit  % 

Payment will be done in accordance with Clause 45 of the GCC.” 
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(R) SECTION 8200: QUALITY CONTROL B8302 JUDGEMENT PLANS: 

GENERAL Add the following paragraph: 

“Where it is not specified in the Standard Specifications or the Project 
Specifications which 

judgement plan will be used by the Engineer for quality control, Judgment 
Plan B shall be use. 
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MOLEMOLE LOCAL MUNICIPALITY 

 
PROJECT DESCRIPTION: VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM 

GRAVEL TO SURFACING  

 
 
C3.2:  PROJECT SPECIFICATIONS 
 
STATUS 
 
SCOPE 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the 
Standard Specifications.  
 
Part A contains a general description of the works, the site and the requirements to be met. 
 
Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, 
the Particular Specifications.  
 
The numbering method in Part B of this project specification deviates as follows from the method suggested 
in Code of Practice SANS 1200. 
 
Each clause with the prefix PS shall refer to the congruent clause in the appropriate section of the 
standardised or particular specification.  Such clause shall either substitute, or supplement, or amend the 
clause with the same number.  Where there is no such congruent clause in the standardised or particular 
specification, the PS clause shall be a new clause in the project specification.  Any clause that is referred to 
in the standardised specification will also include the appropriate project specification 
 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and 
the Project Specification, the Project Specification shall take precedence. In the event of a discrepancy 
between the Specifications, (including the Project Specifications) and the drawings and / or the Bill of 
Quantities, the discrepancy shall be resolved by the Engineer before the execution of the work under the 
relevant item. 
 
The standard specifications which form part of this contract have been written to cover all phases of work 
normally required for civil contracts, and they may therefore cover items not applicable to this particular 
contract. 
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PS 5 MANAGEMENT OF THE WORKS 

 

5.1  Applicable SANS 1921 standards 

 

The following parts of SANS 1921 Construction works standards and associated specification data are 

applicable to the works. 

The COLTO (1998 Edition) Standardized Specifications listed in C3.4.1.1 are applicable. 

 

 

1) SANS 1921-1: General engineering and construction works 

2) SANS 1921-2: Accommodation of traffic 

3) SANS 1921-6: HIV/Aids awareness 

The abovementioned South African National Standards make several references to the Specification Data 

for data, provisions and variations that make these standards applicable to this contract. The Specification 

Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and these 

standards. 

 

Each item of Specification Data given below is cross-referenced to the clause in the standard to which it 

mainly applies. 

SANS 1921-1, Construction and management requirements for works contracts – Part 1: General 
engineering and construction works 

Clause Specification data 

Essential data 

4.1.7 There are no requirements for drawings, information and calculations for which the contractor is 
responsible 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The structural engineer is Nevhutalu Engineering Consultants. 

4.650 The planning, programme and method statements are to comply with the following: 
a) The Contract time is 6 months. 

b) Plant and personnel requirements to complete the project in 5 months shall be incorporated. 
c) A high standard of traffic accommodation. 
d) The relocation of services (if required). 
e) Ancillary works by Emerging Contractors. 

State requirements for format of programme, level of detail, critical path activities and their dependencies, 
frequency of updating, etc., if not provided in the contract data. Provide particulars of phased completion, 
programme constraints, milestone dates for completion, etc., as necessary. 
State requirements for sequencing, as required. 
State any requirements for software for programmes. 

4.3.3 The notice period for inspection is 2 Days 

4.7.3 The trees and shrubs which are not to be disturbed are attached in the Environmental Report which is 
available upon request.   

4.12.2 The samples of materials, wormanship and finishes that the contractor is to provide and deliver to the 
employer are: 
None 

4.14.3 The office accommodation, equipment, accommodation for site meetings and other facilities for use by 
the employer and his agents are: 
1)   Site office which shall be used for site meetings and for the contractor’s use. Such an office shall 

comprise a minimum of 48m2 in area and 3 m high, be ventilated, have good lamination, must be 
reasonably sound proof, and have a hard floor construction. It shall be furnished with a desk on which 
drawings can be rolled open and on which there is sufficient writing space and sufficient temporary chairs 
or benches to accommodate all persons present at site meetings.  
2)   Engineer’s supervisory staff shall be provided with rented accommodation. 
3)   Engineer’s supervisory staff may be provided with cellular phones. 
4)   The office of the engineer may be equipped with 1 laptop computer and colour laser printer. 
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5)  The office of the engineer may be equipped with a copier, fax and e-mail facilities to facilitate 
communication. 
6) The office of the engineer shall be equipped with HVAC facilities necessary for the climatic condition. 
7)  The office of the engineer shall be equipped with two office desks and chairs as well as filling units for 
files and drawings. 
8)  A board room will be provided and equipped to accommodate the employer, his agent and the 
contractor in meetings. 

4.14.5 The Contractor is required to provide latrine and ablution facilities. 

4.14.6 The requirements for the provision and erection of separate sign boards for consultants and 
subcontractors are: 
1)    The boards must comply with the official standard type signboard of the Employer and be at least 

2750 x 1800 mm high. 
2)  The boards must be constructed with a firm flat exposed face using suitable material of firm 

construction, painted and lettered according to the standard drawings available from the Employer 
on request and mounted on sturdy pipe-standards at a height of 1800 mm above natural ground 
level.  

4.17.1 The requirements for the termination, diversion or maintenance of existing services are:  
 
The Contractor shall make himself acquainted with the position of all existing services before any 
excavation or other work likely to affect the existing services is commenced.  
 
The Contractor will be held responsible for any damage to known existing services caused by or arising 
out of his operations and any damage shall be made good at his own expense. Damage to unknown 
services shall be repaired as soon as possible and liability shall be determined on site when such 
damage should occur. 
 
Prior to commencing construction activities in a particular area, the Contractor shall also diligently enquire 
of local landowners as to whether there are any other known services which have not been shown on the 
drawings but which may be affected by the construction activities in that area, and any such services 
shall be brought to the attention of the Engineer immediately. 
 
The Contractor shall take note of the requirements of clause 1202 of the standard specifications with 
regard to services. 
 
The Contractor shall fulfill all wayleaves requirements/permits prior to and during construction. 

4.17.3 Services which are known to exist on the site are: 
1..... Electricity poles 
2..... Fences 
3..... Water pipes 
4..... Culverts/bridge 

4.17.4 The requirements for detection apparatus are:  
 
Where applicable, the Contractor shall use appropriate detection equipment to locate underground 
services.  The Engineer shall be informed immediately of such activities. 

Variations 

None 

Additional clauses 

1 Site meetings and procedures 

    
The Employer’s Representative and the Contractor shall hold meetings relating to the progress of the works at 
regular intervals and at other such times as may be necessary. The Contractor shall attend all site meetings and 
shall ensure that all persons under his jurisdiction are notified timeously of all site meetings should the Employer’s 
Representative require their attendance at such meetings.  
 
The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people and 
equipment employed), a site instruction book, a complete set of contract working drawings and a copy of the 
procurement document and make these available at all reasonable times to all persons concerned with the contract. 

 
2  Water and electricity  

 
The Employer does not warrant that any water supply or electricity supply that may exist is adequate for the proper 
execution of the works.  The responsibility strategies in terms of the tabulation below that will apply to the contract is: 
 

Service Contractor responsibility 

Water The Contractor is to provide, and remove and make good upon completion, all the 
necessary temporary plumbing connections and purchase water from the local 
authority for the works at his own cost.  
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Electricity The Contractor is to provide, and remove and make good upon completion, all the 
necessary temporary electrical connections and installations and purchase electricity 
from the local authority / ESKOM for the works at his own cost. 

Telecommunication The Contractor is to provide, and remove and make good upon completion, all the 
necessary temporary telecommunication connections and installations and purchase 
bandwidth/units from the supplier for the works at his own cost. 

Sanitation The Contractor is to provide, and remove and make good upon completion, all the 
necessary temporary plumbing connections for the works at his own cost. The 
contractor shall ensure the provision of this service at the site camp and at 
accommodation of contractor’s employees. 
 

Waste disposal The Contractor is to provide, and remove and make good upon completion, all the 
necessary temporary waste disposal means for the works at his own cost. 

Security services The Contractor is to provide, and remove and make good upon completion, all the 
necessary temporary security arrangements and purchase such goods and services 
for the works at his own cost. 

 

 
 

SANS 1921-5, Construction and management requirements for works contracts – Part 5: Earthworks 
activities which are to be performed by hand. 

Clause Specification Data 

Essential Data: 

5.1 The depth of trenches which are to be excavated by hand is 1,5 metres. 

Additional clauses: 

1 Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, shall be 
collected, loaded, off loaded and placed by hand.   
Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul distance 
is not greater than 150m. 
Grout shall be mixed and placed by hand.   

2 Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast 
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more 
than 320kg.  In addition, the items shall be large enough so that four workers can conveniently and 
simultaneously acquire a proper hand hold on them. 

SANS 1921-6, Construction and management requirements for works contracts – Part 6: HIV/AIDS awareness. 

4.2.1(a) A qualified service provider is a service provider that is one that is accredited or provisionally accredited 
training service provider in the HIV/AIDS field. A list of accredited service providers can be obtained from 
the Construction SETA (CETA) (Tel: 011-265 5900), Health and Welfare SETA (HWSETA) (011-622 6852) 
or on the Health and Welfare SETA website: www.hwseta.org.za. 

4.2.1(a) The HIV/AIDS awareness programme is to be repeated at three month intervals throughout the duration of 
the contract. (Two times in total, including the initial one at the start of the contract.) 

Additional clauses 

 The duration of each workshop is not to be less than 2 ½  hours. 

 

 

5.2 Particular / generic specifications  

 

The management of the site shall be in accordance with the provisions of the COLTO Standard Specification 

for Road and Bridge Works for State Authorities (1998 edition), obtainable from the South African Institution 

of Civil Engineering. 

 

5.3 Recording of weather 

 

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a book. 

Such book shall be handed to the employer’s representative for his signature no later than 12 days after rain 

that is considered to justify an extension of time occurs. 

 

http://www.hwseta.org.za/
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5.4 Unauthorised persons 

 

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may 

any person except guards be allowed to sleep on the building site. 

5.5 Management meetings 

 

Project management meetings will be held once a month. This meeting will be attended by the representatives 

of the Employer, the representatives of the contractor as well as the representatives of the consultant. 

 

All representatives at the meeting(s) must be delegated to take binding decisions, although it may be 

sometimes necessary to refer some decisions to higher authority. 

 

Any claim or intention to claim must be brought to the attention of the meeting / Engineer / consultant in writing 

and within 28 days of the cause of the delay or where contractually required any specific shorter period. Not 

complying with this instruction / procedure will be regarded as relinquishment of the claim. 

All important matters must be brought to the attention of the meeting timorously and supported by a written 

notification. 

 

5.6 Forms for contract administration 

 

Forms for contract administration will be completed by the consultant’s staff on site. 

 

5.7 Electronic payments 

 

The contractor is to fulfil the electronic payment requirements of the Client in order to be paid electronically. 

The Contractor is also advised to pay all his staff electronically in order to avoid handling large quantities of 

money on site. 

5.8 Daily records 

 

The contractor is required to keep a site diary in which to record daily occurrences on site. 

 

5.9 Payment certificates 

 

The Contractor shall be entitled to receive a monthly progress payment, which shall be based on a progress 

on site and payment certificate issued by the Consultant.   

   

The Contractor shall on monthly basis submit a monthly statement of all moneys due to him. On such a 

statement, he shall also include the all materials on site. The statement submitted by the contractor shall 

indicate measured quantities. The consultant shall submit to the Department of Public Works, Roads and 

Transport a signed certificate which indicates the amount due to the contractor.  

PART B: AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS 
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This part of the project specifications deals with matters relating to the standard specifications. Where 

reference is made in the standard specifications to the project specifications this part shall also contain the 

relevant information e.g. the requirements where a choice of materials or construction methods are provided 

for in the standard specifications. 

C3.3 PARTICULAR SPECIFICATIONS 

 

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply 

to this contract and are bound in hereafter. 

 

PART C  ENVIRONMENTAL MANAGEMENT SPECIFICATION & PLAN  

 

PART D  DAYWORKS 

 

PART E OHSA 1993 SAFETY SPECIFICATION  
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PART C : ENVIROEMENTAL MANAGEMENT SPECIFICATION 

 

ENVIRONMENTAL SPECIFICATION FOR VUKA TO MADIEHE ROAD   

 

1. Method Statements 

 

The Contractor shall not commence the activity until the Method Statement has been approved and 

shall, except in the case of emergency activities, allow a period of two weeks for approval of the 

Method Statement by the Engineer/ECO. Such approval shall not unreasonably be withheld. 

 

The Engineer/ECO may require changes to a Method Statement if the proposal does not comply with 

the specification or if, in the reasonable opinion of the Engineer/ECO, the proposal may result in, or 

carries a greater than reasonable risk of, damage to the environment in excess of that permitted by the 

Specifications. 

 

Approved Method Statements shall be readily available on the site and shall be communicated to all 

relevant personnel. The Contractor shall carry out the Works in accordance with the approved Method 

Statement. Approval of the Method Statement shall not absolve the Contractor from any of his 

obligations or responsibilities in terms of the Contract.  

 

2. Environmental Awareness Training 

 

It is a requirement of this contract that environmental awareness training courses are run for all personnel 

on site. All employees who spend more than 1 day a week or four days in a month on Site must attend 

the training. Two types of course shall be run: one for the Contractors and Subcontractors management 

and the other one for all site staff and labourers. Courses shall be run during normal working hours at a 

suitable venue provided by the Contractor. 

 

 All attendees shall remain for the duration of the course and sign an attendance register that early 

indicates participant’s names on completion, a copy of which shall be handed to the Engineer/ECO. The 

size of each session shall be limited to the numbers shown in the Project Specification and the Contractor 

shall allow for sufficient sessions to train all personnel. Subsequent sessions shall be run for any new 

personnel coming onto site. A Method Statement with respect to the organisation of these courses 

shall be submitted. Conduct revised training as and when required. 

 

Notwithstanding the specific provisions of this clause it is incumbent upon the Contractor to convey the 

sentiments of the EMP to all personnel involved with the works. 

 

 

2.1. Training course for management and foremen  
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The environmental awareness training course for management shall include all management and 

foremen. The course, which shall be presented by the Engineer/ECO/EO or his designated 

representative, is of approximately one-hour duration. The initial course shall be undertaken not 

more than 7 days prior to commencement of work on site. 

 

2.2.     Training course for site staff and labour 

 

The environmental awareness training course for site staff and labour shall be presented by the Contractor 

from material provided by the Engineer/ECO/EO unless otherwise indicated in the Project Specification.  

 

The course is approximately one-hour long. The course shall be run not more than 7  days  after  

commencement  of  work  on  site  with  sufficient  sessions  to accommodate all available personnel. 

 

3. Contractor’s Environmental Representative 

 

The Contractor shall appoint an environmental representative (called an Environmental Site 

Officer) who shall be responsible for undertaking a daily site inspection to monitor compliance 

with this Specification and the relevant Project Specification. The Contractor shall forward the 

name of the environmental representative to the Engineer/ECO/EO for his approval seven days 

prior to the date of the environmental awareness training course. The Contractor’s environmental 

representative shall complete daily Site Inspection Forms and these shall be submitted to the 

Engineer/ECO/EO once a week. 

 

4. Site division, demarcation and no go areas 

 

The Contractor shall restrict all his activities, materials, equipment and personnel to within the 

area specified. The area of the site shall be fenced where possible. 

 

A Method Statement detailing the layout and method of establishment of the construction camp 

(including all buildings, hostels, offices, lay down yards, vehicle wash areas, fuel storage areas, 

batching areas and other infrastructure required for the running of the project) shall be provided. 

 

As required by the Project Specification, the Contractor shall erect and maintain permanent and/ or 

temporary fences of the type and in the locations directed by the Engineer/ECO/EO. Such fences shall, if so 

specified, be erected before undertaking designated activities. 

If so required by the Project Specification, certain areas shall be "no go" areas. The Contractor shall ensure 

that, insofar as he has the authority, no person, machinery, equipment or material enters the "no go" areas 

at any time. 
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5. Access routes/ haul roads 

 
On the Site, and, if so required by the Project Specification, within such distance of the Site as may be stated, 

the Contractor shall control the movement of all vehicles and plant including that of his suppliers so that they 

remain on designated routes, are distributed so as not to cause an undue concentration of traffic and that all 

relevant laws are complied with. In addition such vehicles and plant shall be so routed and operated as to 

minimise disruption to regular users of the routes not on the Site. On gravel or earth roads on Site and within 

500m of the Site, the vehicles of the Contractor and his suppliers shall not exceed a speed of 45 m/hr. as far 

as possible the Contractor shall use existing access and haul routes. Damage to the existing access roads 

as a result of construction activities shall be repaired to the satisfaction of the Engineer/ECO/EO, using 

material similar to that originally used. The cost of the repairs shall be borne by the Contractor. 

 

6. Construction personnel information posters 

 
As required by the Project Specification, the Contractor shall erect and maintain information posters for the 

information of his employees depicting actions to be taken to ensure compliance with aspects of the 

Specifications. Such posters shall be erected at the eating areas and any other locations specified by the 

Engineer/ECO/EO. 

 

7. Fire control 

 

No fires may be lit on site. Any fires, which occur, shall be reported to the Engineer/ECO/EO 

immediately. Smoking shall not be permitted in those areas where it is a fire hazard. Such 

areas shall include the workshop and fuel storage areas and any areas where the vegetation or 

other material is such as to make liable the rapid spread of an initial flame. In terms of the 

National Environmental Management: Air Quality Act and Community Fire Safety Bylaw, 

burning is not permitted as a disposal method. 

 

The Contractor shall appoint a Fire Officer who shall be responsible for ensuring immediate and 

appropriate actions in the event of a fire and shall ensure that employees are aware of the 

procedure to be followed. The Contractor shall forward the name of the Fire Officer to the 

Engineer/ECO/EO for his approval. 

 

The Contractor shall ensure that there is basic fire-fighting equipment available on Site at all 

times. This shall include at least rubber beaters when working in urban open spaces and 

fynbos areas, and at least one fire extinguisher of the appropriate type when welding or other 

“hot” activities are undertaken. 

1. The Contractor shall ensure that the basic fire-fighting equipment is to the satisfaction of the 

Local Fire Services. 

2. The Contractor shall supply all living quarters, site offices, kitchen areas, workshop areas, 

materials, stores and any other areas identified by the Engineer/ECO/EO with tested and 

approved firefighting equipment. 
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3. Fire and “hot work” shall be restricted to a site approved by the Engineer/ECO/EO. 

4. A braai facility may be considered at the discretion of the Engineer/ECO/EO. 

8. Emergency procedures 

 
The Contractor shall submit Method Statements to the Engineer/ECO/EO covering the procedures 

for the following emergencies: 

 

i) Fire 

 
The Contractor shall advise the relevant authority of a fire as soon as one starts and shall not wait 

until he can no longer control it. The Contractor shall ensure that his employees are aware of the 

procedure to be followed in the event of a fire. 

 

ii) Accidental leaks and spillages 

 
The Contractor shall ensure that his employees are aware of the procedure to be followed for dealing 

with spills and leaks, which shall include notifying the Engineer/ECO/EO and telephoning relevant 

people (from a cellphone) and the relevant authorities. The Contractor shall ensure that the necessary 

materials and equipment for dealing with spills and leaks is available on Site at all times. Treatment 

and remediation of the spill areas shall be undertaken to the reasonable satisfaction of the 

Engineer/ECO/EO. 

 
In the event of a hydrocarbon spill, the source of the spillage shall be isolated, and the spillage 

contained. The area shall be cordoned off and secured. The Contractor shall ensure that there is 

always a supply of absorbent material readily available to absorb/ breakdown and where possible 

is designed to encapsulate minor hydrocarbon spillage. The quantity of such materials shall be able 

to handle a minimum of 200 l of hydrocarbon liquid spill. 

 

9. Safety 

 

Telephone numbers of emergency services, including the local firefighting service, shall be posted 

conspicuously in the Contractor's office near the telephone. In the event of an emergency, the 

Contractor shall contact the emergency call center availed for that specific emergency available in the 

area. 

 
No unauthorized firearms are permitted on Site. 

 

10. Community relations 

 
If so required by the Project Specification, the Contractor shall erect and maintain information boards 

in the position, quantity, design and dimensions specified. Such boards shall include contact details 

for complaints by members of the public in accordance with details provided by the Engineer/ECO/EO 

 

The Contractor shall keep a "Complaints Register" on Site. The Register shall contain all contact 
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details of the person who made the complaint, and information regarding the complaint itself. 

11. Protection of natural features 

 

The Contractor shall not deface, paint, damage or mark o f  any natural features (e.g. rock 

formations) situated in or around the Site for survey or other purposes unless agreed beforehand 

with the Engineer/ECO/EO. Any features affected by the Contractor in contravention of this clause 

shall be restored/ rehabilitated to the satisfaction of the Engineer/ECO/EO. 

 

The Contractor shall not permit his employees to make use of any natural water sources (e.g. springs, 

streams, open water bodies) for the purposes of swimming, personal washing and the washing of 

machinery or clothes. 

 

12. Protection of flora and fauna 

 

Except to the extent necessary for the carrying out of the Works, flora shall not be removed, damaged 

or disturbed nor shall any vegetation be planted. 

 

Trapping, poisoning and/ or shooting of animals is strictly forbidden. No domestic pets or livestock 

are permitted on Site. 

 

Where the use of herbicides, pesticides and other poisonous substances has been specified, the 

Contractor shall submit a Method Statement. 

 

13. Erosion and sedimentation control 

 

The Contractor shall take all reasonable measures to limit erosion and sedimentation due to the 

construction activities and shall, in addition, comply with such detailed measures as may be required 

by the Project Specification. Where erosion and/or sedimentation, whether on or off the Site, occurs 

despite the Contractor complying with the foregoing, rectification shall be carried out in accordance 

with details specified by the Engineer/ECO/EO. Where erosion and/or sedimentation occur due to 

the fault of the Contractor, rectification shall be carried out to the reasonable requirements of the 

Engineer/ECO/EO. 

 

Any runnels or erosion channels developed during the construction period or during the vegetation 

establishment period shall be backfilled and compacted, and the areas restored to a proper condition. 

Stabilisation of cleared areas to prevent and control erosion shall be actively managed. The method 

of stabilization shall be determined in consultation with the Engineer/ECO/EO. 

 

14. Aesthetics 

 

The Contractor shall take reasonable measures to ensure that construction activities do not have 
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an unreasonable impact on the aesthetics of the area 

 

15. Recreation 

 

If so required by the Project Specification, the Contractor shall take measures to reduce 

disruption to recreational users of the area abutting the Site. 

 

16. Temporary site closure 

 

If the Site is closed for a period exceeding one week, the Contractor in consultation with the 

Engineer/ECO/EO   shall   carry   out   the   checklist   procedure   required   by   the   Project 

Specification. In the event of temporary site closure the Contractor’s Safety Officers (as defined 

by the Occupational Health and Safety Act) shall check the site, ensure that the conditions 

contained in the Detailed Specification. 

 

17. TOLERANCES 

 

Environmental management is concerned not only with the final results of the Contractor's 

operations to carry out the Works but also with the control of how those operations are carried out. 

Tolerance with respect to environmental matters applies not only to the finished product but also to 

the standard of the day-to-day operations required to complete the Works. 

 

It is thus required that the Contractor shall comply with the environmental requirements on an ongoing 

basis and any failure on his part to do so will entitle the Engineer/ECO/EO to certify the imposition of 

a fine  

Subject to the details set out in the Project Specification. 
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PART D: DAYWORKS 

 

This part of the Project Specifications deals with the provision for Dayworks in the Bill of Quantities. 

Rates for Dayworks shall be entered in Dayworks Schedule of the Bill of Quantities in accordance with 

the following specifications. 

 

D. 1 SCOPE 

 

According to clause 6.5 of the general conditions of contract for construction works (GCC) 

2015 edition, certain work may be carried out using rates tendered in the daywork schedule.  

A schedule of personnel, plant and equipment which may be necessary to perform work on 

a daywork basis is included in the schedule of quantities.  The quantities used in the schedule 

are for tender evaluation purposes only and the use or not of these items shall not constitute 

a variation in terms of Clause 6.4 of the General Conditions of Contract 2015 edition. 

 

No work will be paid for as Dayworks without the written instruction or approval of the 

Engineer. 

 

D. 2 TYPE OF WORK 

 

The Engineer may order daywork in certain cases where it is necessary to vary or to extend 

the works due to new or unforeseen circumstances to such an extent that the tendered rates 

for specific items of work are no longer applicable, or where no suitable combination of 

tendered rates can be used to pay for such work.   

 

As a general rule, applicable rates for additional work items will be agreed between the 

Contractor and the Engineer. Dayworks will only be used in exceptional circumstances. 

 

D. 3 MATERIALS 

 

Materials for use in works carried out under Daywork shall be purchased by the Contractor 

who shall also arrange for delivery to site, and shall be responsible for any other 

requirements associated with specific materials.  A Provisional Sum has been allowed in 

Dayworks Schedule for Daywork materials.  The Contractor shall enter a tendered 

percentage in the schedule to cover his handling costs and profit, as per other provisional 

and prime cost sums in this Contract. 

 

Materials shall be paid for using the method described in the Pricing Data.  No contract price 

adjustment will be applicable to materials. 
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The Contractor shall submit proof of ownership for any materials used in Dayworks with his 

dayworks claim to the Engineer.  Further, if specific materials are required for Dayworks, 

quotations will be called for as per Clause 6.5.2 of the General Conditions of Contract 2015 

edition. 

 

D. 4 CONSTRUCTION PLANT HIRE 

 

Where daywork is ordered, the tendered rates for plant hire in Schedule D shall be used in 

calculating the payment due for any plant required to execute the daywork.  If no rate is 

included in the schedule for a particular piece of equipment, and where no other rate or 

combination of rates would provide suitable compensation, then the daywork method of 

payment described in Clause 6.5.1.3 of the General Conditions of Contract 2015 edition will 

be used. 

 

The tendered rates for each item of constructional plant shall include for all operating costs 

associated with the said item of plant.  Such costs are deemed to include fuel, re-fuelling 

costs, lubrication and routine servicing / maintenance, breakdowns and spares, all overhead 

costs, site management costs and administration costs.  The tendered rates shall also 

include the plant operator and the general supervision of the plant while it is engaged in the 

dayworks. 

 

D. 5 SALARIES AND WAGES OF WORMEN 

 

The salaries and wages of workmen executing daywork shall be paid for using the tendered 

rates in Schedule D.  The tendered rates shall include for all costs associated with the 

employment of personnel, including salaries, wages, allowances, workmen’s compensation, 

medical aid and pension contributions, government levies and taxes, training costs and any 

costs associated with living on the site.  The tendered rates shall also include for the 

transportation of the wormen to the site of the dayworks.   

 

All overhead costs, administration costs, site management costs and the Contractor’s profit 

are deemed to be covered by the Dayworks rates and no additions or mark ups will be made 

to the tendered rates. 

 

The tendered rates shall also include any hand tools normally associated with the wormen’s 

job description e.g. picks, shovels, hammers, saws, spirit levels, etc.  The tendered rate for 

labourers shall also include for the casual supervision by a gang boss or foreman.  Only 

when specifically called for by the Engineer, will payment be made for the use of a gang 

boss or foreman supervising on a continuous basis. 
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D. 6 MEASUREMENT AND PAYMENT 

 

The following principles shall also apply to the measurement and payment of Dayworks. 

 

The unit of measurement for plant shall be the number of vibroclock hours worked and each 

item of plant shall be fitted with a vibroclock, the cost of which shall be included in the rates.  

Excessive non-productive time when the engine is idling will not be paid for.  Where there is 

ambiguity between the flywheel horsepower and mass of the machine, the flywheel 

horsepower shall govern the measurement category.  Where width and mass are specified, 

mass shall govern the measurement category. 

 

The Contractor’s attention is drawn to the requirements of Sub-clauses 6.5.3 and 6.5.4 of the 

General Condition of Contract 2015 with regard to the submission of Dayworks claims. 
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C3.4.3 PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 

 

CONTENTS 

 

C3.4.650 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS 

 

C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 

 

C3.4.3.3 PROVISION OF STRUCTURED TRAINING 

 

C3.4.3.4 REQUIREMENTS OF EXTENDED PUBLIC WORKS PROGRAMME 
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C3.4.650 OCCUPATIONAL HEALTH AND SAFETY ACT 1993: HEALTH AND SAFETY 

SPECIFICATION 

 

CONTENTS 

 

C3.4.650.1 INTRODUCTION 

C3.4.650.2 SCOPE 

C3.4.650.3 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

C3.4.650.4 OPERATIONAL CONTROL 

 

ANNEXURE 1: MEASURING INJURY EXPERIENCE 

ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 

ANNEXURE 3: LIST OF RISK ASSESSMENTS 

Introduction 

In terms of the Construction Regulation 4(1) (a) of the Occupational Health and Safety Act, No. 85 of 

1993, The Municipality, as the Client, is required to compile a Health & Safety Specification for any 

intended project and provide such specification to any prospective tenderer. 

The Client’s further duties are as in C3.5.1.650.1. below and in the Construction Regulations, 2003. 

This specification has as objective to ensure that Principal Contractors entering into a Contract with the 

Municipality achieve an acceptable level of OH&S performance. This document forms an integral part 

of the Contract and Principal and other Contractors should make it part of any Contracts that they may 

have with Contractors and/or Suppliers. 

Compliance with this document does not absolve the Principal Contractor from complying with minimum 

legal requirements and the Principal Contractor remains responsible for the health & safety of his 

employees and those of his Mandataries. 

Scope 

Development of a health & safety specification that addresses all aspects of occupational health and 

safety as affected by the abovementioned contract work. 

The specification will provide the requirements that Principal Contractors and other Contractors will 

have to comply with in order to reduce the risks associated with the abovementioned contract work that 

may lead to incidents causing injury and/or ill health, to a level as low as reasonably practicable. 
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General Occupational Health & Safety Provisions 

(a) Hazard Identification & Risk Assessment (Construction Regulation 7) 

  

(i) Risk Assessments 

Annexure 3 contains a list of Risk Assessment headings that have been identified by the 

Municipality as possibly applicable to the abovementioned contract work. It is, by no means, 

exhaustive and is offered as an assistance to Contractors intending to tender. 

 (ii) Development of Risk Assessments 

Every Principal Contractor performing Construction work shall, before the commencement of 

any Construction work or work associated with the aforesaid Construction work and during such 

work, cause a Risk Assessment to be performed by a competent person, appointed in writing, 

and the Risk Assessment shall form part of the OH&S Plan and be implemented and maintained 

as contemplated in Construction regulation 5(1). 

  The Risk Assessment shall include, at least: 

 the identification of the risks and hazards to which persons may be exposed to 

 the analysis and evaluation of the risks and hazards identified 

 a documented plan of safe work procedures to mitigate, reduce or control the risks and 

hazards that have been identified 

 a monitoring plan and 

 a review plans 

Based on the Risk Assessments, the Principal Contractor must develop a set of site-specific 

OH&S rules that will be applied to regulate the OH&S aspects of the construction. 

 The Risk Assessments, together with the site-specific OH&S rules must be submitted to the 

Municipality before mobilisation on site commences.  

 Despite the Risk Assessments listed in Annexure 7, the Principal Contractor is required to 

conduct a baseline Risk Assessment and the aforesaid listed Risk Assessments must be 

incorporated into the base-line Risk Assessment. The baseline Risk Assessment must further 

include the Standard Working procedures (SWP) and the applicable Method Statements based 

on the Risk Assessments 

 All out-of-scope work must be associated with a Risk Assessment. 
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 (iii) Review of Risk Assessments 

 The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s 

at each Production Planning and Progress Report meeting as the Contract work develops and 

progresses and each time changes are made to the designs, plans and construction methods 

and processes.  

 The Principal Contractor must provide the Client, other Contractors and all other concerned-

parties with copies of any changes, alterations or amendments as contemplated in above. 

(b) Legal Requirements 

 All Contractors entering into a Contract with the Municipality shall, as a minimum, comply with 

the  

 Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, up-to-date 

copy of the OHS Act must be available on site at all times 

 Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The principal 

Contractor will be required to submit a letter of Registration and “good-standing” from the 

Compensation Insurer before being awarded the Contract. A current, up-to-date copy of 

the COID Act must be available on site at all times. 

 Where work is being carried out on mines’ premises the Contractor will have to comply 

with the Mine Health & Safety Act and Regulations (Act. 29 of 19960 and any other OH&S 

requirements that the mine may specify. A current, up-to-date copy of the OHS Act must 

be available on site at all times. 

 

(c) Structure and Responsibilities 

 

   (i) Overall Supervision and Responsibility for OH&S 

 

* It is a requirement that the Principal Contractor, when he appoints Contractors (Sub-

contractors) in terms of Construction Regulations 5(3), (5), (9), (10) and (12) he includes 

an OHS Act Section 37(2) agreement: “Agreement with Mandatary” in his agreement with 

such Contractors. 

* Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in his/her/their respective 

appointment forms 

  (ii) Further (Specific) Supervision Responsibilities for OH&S 

The Contractor shall appoint designated competent employees and/or other competent 

persons as required by the Act and Regulations. Below is a list of identified appointments and 

may be used to select the appropriate appointments for the current contract: 
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Ref. Section/Regulation in OHS Act 

Batch Plant Supervisor          (Construction Regulation 6(1) 

Construction Vehicles/Mobile Plant/Machinery Supervisor  (Construction Regulation 21) 

Demolition Supervisor (Construction Regulation 12) 

Drivers/Operators of Construction Vehicles/Plant (Construction Regulation 21) 

Electrical Installation and Appliances Inspector (Construction Regulation 22) 

Emergency/Security/Fire Coordinator (Construction Regulation 27) 

Excavation Supervisor (Construction Regulation 11) 

Explosive Powered Tool Supervisor (Construction Regulation 19) 

Fall Protection Supervisor  (Construction Regulation 8) 

First Aider          (General Safety Regulation 3) 

Fire Equipment Inspector (Construction Regulation 27) 

Formwork & Support work Supervisor (Construction Regulation 10) 

Hazardous Chemical Substances Supervisor (HCS Regulations) 

Incident Investigator        (General Admin Regulation 29) 

Ladder Inspector         (General Safety Regulation 13A) 

Lifting Equipment Inspector (Construction Regulation 20) 

Materials Hoist Inspector (Construction Regulation 17) 

OH&S Committee   (OHS Act Section 19) 

OH&S Officer         (Construction Regulation 6(6) 

OH&S Representatives          (OHS Act Section 17) 

Person Responsible for Machinery    (General Machinery Regulation 2) 

Scaffolding Supervisor (Construction Regulation 14) 

Stacking & Storage Supervisor (Construction Regulation 26) 

Structures Supervisor (Construction Regulation 9) 

Suspended Platform Supervisor (Construction Regulation 15) 

Tunnelling Supervisor (Construction Regulation 13) 

Vessels under Pressure Supervisor          (Vessels under Pressure Regulations) 

Working on/next to Water Supervisor (Construction Regulation 24) 

Welding Supervisor         (General Safety Regulation 9) 

The appointments must be in writing and the responsibilities clearly stated together with the 

period for which the appointment is made. This information must be communicated and agreed 

with the appointees. 

Copies of appointments must be submitted to the Municipality together with concise CV’s of the 

appointees. All appointments must be officially approved by the Municipality. Any changes in 

appointees or appointments must be communicated to the Municipality forthwith. 

The Principal Contractor must, furthermore, provide the Municipality with an organogram of all 

Contractors that he/she has appointed or intends to appoint and keep this list updated on a 

weekly basis. 
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Where necessary, or when instructed by the Municipality or an Inspector of the Department of 

Labour, the Principal Contractor must appoint a competent OH&S Officer subject to the 

approval of the Municipality 

In addition, the Municipality may require that a Traffic Safety Officer be appointed for any 

project. 

 (iii) Designation of OH&S Representatives (Section 18 of the OHS Act) 

Where the Principal Contractor employs more than 20 persons (including the employees of 

other   Contractors (sub-contractors) he has to appoint one OH&S Representatives for every 

50 employees or part thereof. General Administrative Regulation 6 requires that the 

appointment OR election and subsequent designation of the OH&S Representatives are 

executed in consultation with Employee Representatives or Employees. (Section 17 of the Act 

and General Administrative Regulation 6. & 7.) 

OH&S Representatives have to be designated in writing and the designation must include the 

area of responsibility of the person and term of the designation. 

  (iv) Duties and Functions of the OH&S Representatives (Section 19 of the OHS 

Act) 

The Principal Contractor must ensure that the designated OH&S Representatives conduct a 

minimum monthly inspection of their respective areas of responsibility using a checklist and 

report thereon to the Principal Contractor 

 OH&S representatives must be included in accident/incident investigations 

 OH&S representatives must attend all OH&S committee meetings. 

  (v) Appointment of OH&S Committee (Section 20 of the OHS Act) 

The Principal Contractor must establish an OH&S Committee consisting of all the designated 

OH&S Representatives together with a number of management representatives that are not 

allowed to exceed the number of OH&S representatives on the committee and a representative 

of the Client who shall act as the chairman without a vote. The members of the OH&S 

committee must be appointed in writing. 

 

 

The OH&S Committee must meet minimum monthly and consider, at least, the following 

Agenda: 

1.  Opening & Welcome 
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2.  Present/Apologies/Absent 

3.  Minutes of previous Meeting 

4.  Matters Arising from the previous Minutes 

5.  OH&S Reps Reports 

6.  Incident Reports & Investigations 

7.  Incident/Injury Statistics 

8.  Other Matters  

9.  Endorsement of Registers and other statutory documents by a representative of the 

Principal Contractor 

 10.  Close/Next Meeting 

 

(d) Administrative Controls and the Occupational Health & Safety File 

 

(i) The OH&S File (Construction Regulation 5 (7) 

As required by Construction Regulation 5(7), the Principal Contractor and other Contractors will 

each keep an OH&S File on site containing the following documents as a minimum: 

*  Notification of Construction Work (Construction Regulation 3.) 

*  Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

* Proof of Registration and good standing with a COID Insurer (Construction Regulation 

4 (g) 

* OH&S Programme agreed with the Client including the underpinning Risk 

Assessment/s & Method Statements (Construction regulation 5 (1) 

*  Copies of OH&S Committee and other relevant Minutes  

*  Designs/drawings (Construction Regulation 5 (8) 

* A list of Contractors (Sub-Contractors) including copies of the agreements between the 

parties and the type of work being done by each Contractor (Construction Regulation 

9) 

*  Appointment/Designation forms as per (a)(i) & (ii) above. 

*  Registers as follows: 

* Accident/Incident Register (Annexure 1 of the General Administrative Regulations)  

*  OH&S Representatives Inspection Register 

*  Asbestos Demolition & Stripping Register 

*   Batch Plant Inspections  

*  Construction Vehicles & Mobile Plant Inspections by Controller  

* Daily Inspection of Vehicles. Plant and other Equipment by the Operator/ Driver/User 

*  Demolition Inspection Register  

*  Designer’s Inspection of Structures Record 

* Electrical Installations, -Equipment & -Appliances (including Portable Electrical Tools) 

*  Excavations Inspection 
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* Explosive Powered Tool Inspection, Maintenance, Issue & Returns Register (incl. 

cartridges & nails) 

*  Fall Protection Inspection Register 

*  First Aid Box Contents 

*  Fire Equipment Inspection & Maintenance 

*  Formwork & Support work Inspections 

*  Hazardous Chemical Substances Record 

*  Ladder Inspections 

*  Lifting Equipment Register 

*  Materials Hoist Inspection Register 

*  Machinery Safety Inspection Register (incl. machine guards, lock-outs etc.) 

*  Scaffolding Inspections 

*  Stacking & Storage Inspection 

*  Inspection of Structures 

*  Inspection of Suspended Platforms 

*  Inspection of Tunnelling Operations 

*  Inspection of Vessels under Pressure 

*  Welding Equipment Inspections 

*  Inspection of Work conducted on or Near Water  

*   All other applicable records 

The Municipality will conduct an audit on the OH&S file of the Principal Contractor from time-

to-time. 

(f) OH&S Goals & Objectives & Arrangements for Monitoring & Review of OH&S 

Performance 

The Principal Contractor is required to maintain a CIFR of at least 8 (See Annexure 1. to this 

document: “Measuring Injury Experience) and report on this to RAL on a monthly basis 

(f)  Notification of Construction Work (Construction Regulation 3.) 

The Principal Contractor must, where the Contract meets the requirements laid down in 

Construction Regulation 3, within 5 working days, notify the Department of Labour of the 

intention to carry out construction work and use the form (Annexure A in the Construction 

Regulations) for the purpose. A copy must be held on the OH&S File and a copy must be 

forwarded to the Municipality for record keeping purposes. 

(g)  Training, Awareness and Competence 

The contents and syllabi of all training required by the Act and Regulations are to be included 

in the Principal Contractor’s OH&S Plan.  
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  (i) General Induction Training 

All members of Contractor’s Site management as well as all the persons appointed as 

responsible for OH&S in terms of the Construction and other Regulations will be required to 

attend a general induction session by the Client 

All employees of the Principal and other Contractors to be in possession of proof of General 

Induction training. 

  (ii)  Site Specific Induction Training 

The Principal Contractor will be required to develop Contract work project specific induction 

training based on the Risk Assessments for the Contract work and train all employees and other 

Contractors and their employees in this. 

All employees of the Principal and other Contractors to be in possession of proof of Site Specific 

OH&S Induction training at all times. 

  (iii)  Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment to 

be in possession of valid proof of training. 

All employees in jobs requiring training in terms of the Act and Regulations to be in possession 

of valid proof of training as follows: 

OH&S Training Requirements: (as required by the Construction Regulations and as indicated 

by the OH&S Specification & the Risk Assessment/s): 

*  General Induction (Section 8 of the Act) 

*  Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

*  Site/Project Manager 

*  Construction Supervisor 

*  OH&S Representatives (Section 18 (3) of the Act) 

*  Training of the Appointees indicated above 

*  Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 

21) 

*  Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 

regulation 27) 
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*  Basic First Aid (General Safety Regulations 3) 

*  Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

*  Emergency, Security and Fire Co-coordinator 

   

(iv)  Awareness & Promotion 

The Principal Contractor is required to have a promotion and awareness scheme in place to 

create an OH&S culture in employees. The following are some of the methods that may be 

used: 

 Toolbox Talks  

 OH&S Posters 

 Videos 

 Competitions 

 Suggestion schemes 

 Participative activities such as OH&S Safety circles. 

 

(v)  Competence 

The Principal Contractor shall ensure that his and other Contractors personnel appointed are 

competent and that all training required to do the work safely and without risk to health, has 

been completed before work commences. 

The Principal Contractor shall ensure that follow-up and refresher training is conducted as the 

contract work progresses and the work situation changes. 

Records of all training must be kept on the OH&S File for auditing purposes. 

 

(h)  Consultation, Communication and Liaison 

OH&S Liaison between the Client, the principal Contractor, the other Contractors, the Designer 

and other concerned parties will be through the OH&S committee as contemplated in above. 

In addition to the above, communication may be directly to the Client or his appointed Agent, 

verbally or in writing, as and when the need arises. 

Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 

Representatives, the OH&S committee and their elected Trade Union Representatives, if any. 

The Principal Contractor will be responsible for the dissemination of all relevant OH&S 

information to the other Contractors e.g. design changes agreed with the Client and the 
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Designer, instructions by the Client and/or his/her agent, exchange of information between 

Contractors, the reporting of hazardous/dangerous conditions/ situations etc. 

The Principal Contractor will be required to do Site Safety Walks with the Municipality at least 

on a basis to be determined between the two parties. 

The Principal and other Contractors will be required to conduct Toolbox Talks with their 

employees on a weekly basis and records of these must be kept on the OH&S File. Employees 

must acknowledge the receipt of Toolbox Talks which record must, likewise be kept on the 

OH&S File. 

The Principal Contractors most senior manager on site will be required to attend all the 

Municipality’s OH&S meetings and a list of dates, times and venues will be provided to the 

Principal Contractor by the Municipality. 

(i) Checking, Reporting and Corrective Actions 

   

(i) Monthly Audit by Client (Construction Regulation 1(d) 

The Municipality will be conducting a Monthly Audit to comply with Construction Regulation 

4(1)(d) to ensure that the principal Contractor has implemented and is maintaining the agreed 

and approved OH&S Plan. 

 

(ii) Other Audits and Inspections by the Municipality: 

The Municipality reserves the right to conduct other ad hoc audits and inspections as deemed 

necessary. This will include Site Safety Walks.  

 

(iii) Conducting an Audit 

A representative of the Principal Contractor must accompany the Municipality on all Audits and 

Inspections and may conduct his/her own audit/inspection at the same time. Each party will, 

however, take responsibility for the results of his/her own audit/inspection results. 

(iv) Contractor’s Audits and Inspections 

 

The Principal Contractor is to conduct his own monthly internal audits to verify compliance with 

his own OH&S Management system as well as of with this specification. 

(v) Inspections by OH&S Representative’s and other Appointees 

OH&S Representatives must conduct weekly inspections of their areas of responsibility and 

report thereon to their foreman or supervisor whilst other appointees must conduct inspections 
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and report thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, 

operators and users must conduct daily inspections before start-up. 

(vi) Recording and Review of Inspection Results 

All the results of the abovementioned inspections to be in writing, reviewed at OH&S committee 

meetings, endorsed by the chairman of the meeting and placed on the OH&S File. 

(vii) Reporting of Inspection Results 

The Principal Contractor is required to provide the Client with a monthly report in the format as 

per the attached Annexure 2: “SHE Risk Management Report” 

(j)  Incident Reporting and Investigation  

Reporting of Accidents and Incidents (Section 24 and General Administrative Regulation 8 of 

the OHS Act) 

The Principal Contractor must report all incidents where an employee is injured on duty to the 

extent that he/she: 

*  dies 

*  becomes unconscious 

*  loses a limb or part of a limb 

*  is injured or becomes ill to such a degree that he/she is likely either to die or to suffer 

a permanent physical defect or likely to be unable for a period of at least 14 days either 

to work or continue with the activity for which he/she was usually employed 

 OR where: 

* a major incident occurred 

* the health or safety of any person was endangered 

* where a dangerous substance was spilled 

* the uncontrolled release of any substance under pressure took place 

* machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects 

* machinery ran out of control 

to the Municipality within two days and to the Provincial Director of the Department of Labour 

within seven days (Section 24 of the Act & General Administrative Regulation 8.) EXCEPT that, 



Molemole Local Municipality  

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING   

                             

217 

where a person has died, has become unconscious for any reason or has lost a limb or part of 

a limb or may die or suffer a permanent physical defect, the incident must be reported to both 

the Municipality and the Provincial Director of the Department of Labour forthwith by telephone, 

telefax or E-mail. 

The Principal Contractor is required to provide the Municipality with copies of all statutory 

reports required in terms of the Act within 7 days of the incident occurring. 

The Principal Contractor is required to provide the Municipality with copies of all internal and 

external accident/incident investigation reports including the reports contemplated below within 

7 days of the incident occurring. 

   Accident and Incident Investigation (General Administrative Regulation 9) 

The Principal Contractor is responsible for the investigation of all accidents/incidents where 

employees and non-employees were injured to the extent that he/she/they had to be referred 

for medical treatment by a doctor, hospital or clinic 

The results of the investigation to be entered into the Accident/Incident Register listed in above.  

The Principal Contractor is responsible for the investigation of all minor and non-injury incidents 

as described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such 

investigations including the steps taken to prevent similar accidents in future. 

The Principal Contractor is responsible for the investigation of all road traffic accidents and 

keeping a record of the results of such investigations including the steps taken to prevent similar 

accidents in future. 

The Municipality reserves the right to hold its own investigation into an incident or call for an 

independent external investigation. 

 

Operational Control 

 

(a) Emergency Preparedness, Contingency Planning and Response 

The Principal Contractor must appoint a competent person to act as Emergency Controller/ 

Coordinator. 

The Principal Contractor must conduct an emergency identification exercise and establish what 

emergencies could possibly develop. He/she must then develop detailed contingency plans 

and emergency procedures, taking into account any emergency plan that the Municipality may 

have in place. 
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The Principal Contractor and the other Contractors must hold regular practice drills of 

contingency plans and emergency procedures to test them and familiarise employees with 

them. 

(b) First Aid (General Safety Regulation 3) 

The Principal Contractor must provide First Aid equipment (including a stretcher) and have 

qualified   First Aider/s as required by General Safety Regulation 3 of the OHS Act. 

The Contingency Plan of the Principal Contractor must include the arrangements for speedily 

and timeously transporting injured/ill person/s to a medical facility or of getting emergency 

medical aid to person/s that may require it. 

The Principal Contractor must have firm arrangements with his other Contractors in place 

regarding the responsibility of the other Contractors injured/ill employees 

(c) Security 

The Principal Contractor must establish site access rules and implement and maintain these 

throughout the construction period. Access control must include the rule that non-employees 

will not be allowed on site unaccompanied. 

The Principal Contractor must develop a set of Security rules and procedures and maintain 

these throughout the construction period. 

(d) Fall Protection (Working in Elevated Positions (Construction regulation 8.) 

A pre-emptive Risk Assessment will be required for any work to be carried out above two metres 

from the ground or any floor level and will be classified as “Work in Elevated Positions”. 

As far as is practicable, any person working in an elevated position will work from a platform, 

ladder or other device that is at least as safe as if he/she is working at ground level and whilst 

working in this position be wearing a single belt with lanyard that will be worn to prevent the 

person falling from the platform, ladder or other device utilised. This safety belt will be, as far 

as is possible, secured to a point away from the edge over which the person might fall and the 

lanyard must be of such a length that the person will not be able to move over the edge. 

Alternatively, any platform, slab, deck or surface forming an edge over which a person may fall 

may be fitted with guard rails at two different heights as prescribed in SABS 085: Code of 

Practice for the Design, Erection, Use and Inspection of Access Scaffolding. 

Where the requirement in is not practicable, the person will be provided with a full body harness 

that will be worn and attached above the wearer’s head at all times and the lanyard must be 

fitted with a shock absorbing device OR the person must be attached to an approved, by AL, 

fall arrest system. 
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Where the requirements are not practicable, a suitable catch net must be erected. 

Workers working in elevated positions must be trained to do this safely and without risk to health 

Where work on roofs is carried out, the Risk Assessment must take into account the possibility 

of persons falling through fragile material. Skylights and openings in the roof. 

(e) Structures (Construction Regulation 9) 

The Principal Contractor must ensure that: 

 Steps are taken to ensure that no structure becomes unstable or collapses due to 

construction work being performed on it or in the vicinity of it 

 No structure is overloaded to the extent where it becomes unsafe 

 He/she has received from the designer the following information: 

 Information on known or anticipated hazards relating to the construction work and the 

relevant information required for the safe execution of the construction work 

 A geo-scientific report (where applicable) 

 The loading the structure is designed to bear 

 The methods and sequence of the construction process 

 all drawings pertaining to the design are on site and available for inspection 

(f) Formwork & Support Work (Construction Regulation 10.) 

 Formwork & Support work (F&SW) must be carried out under the supervision of 

competent person designated in writing 

 F&SW structures must be so designed, erected, supported, braced and maintained that 

it will be able to support any vertical or lateral loads that may be applied 

 No load to be imposed onto the structure that the structure is not designed to carry 

 F&SW must be erected in accordance with the structural design drawings for that F&WS 

and, if there is any uncertainty, the designer must be consulted before proceeding with 

the erection/use of the F&WS 

 All drawings pertaining to the F&SW must be kept available on site 

 All equipment used in the erection of F&WS must be checked by a competent person 

before use 

 The foundation or base upon which F&SW is erected must be able to bear the weight 

and keep the structure stable 

 Employees erecting F&SW must be trained in the safe work procedures for the erection, 

moving and dismantling of F&SW 

 Safe access (and emergency escape) must be provided for workers 

 A competent person must inspect F&SW structures that have been erected before, 

during and after pouring of concrete or the placing of any other load and thereafter daily 
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until the F&SW is stripped. The results of all inspections must be recorded in a register 

kept on site 

 The F&SW must be left in place until the concrete has reached sufficient strength to 

bear its own weight plus any additional weight that may be imposed upon it and not 

until the designated competent person has authorised its stripping in writing 

 Any damaged F&SW must be repaired/rectified immediately 

 Deck panels must be secured against displacement  

 The slipping of persons on release agents on deck panels prevented 

 Persons health must be protected against the use of solvents, oils or other similar 

substances 

(g) Excavations (Construction Regulation 11.) 

Where excavations will exceed 1,5 m in depth the Contractor will be required to submit a Method 

Statement to the Municipality for approval before commencing with the excavation and the 

Municipality will issue a permit to proceed once the Risk Assessment and Method Statement 

are approved. 

 

  Excavation work must be carried out under the supervision of a competent person who 

has been appointed in writing 

  Before excavation work begins the stability of the ground must be evaluated 

  Whilst excavation work is being performed, the contractor must take suitable and 

sufficient steps to prevent any person from being buried or trapped by a fall or 

dislodgement of material 

  No person may be required or permitted to work in an excavation that has not been 

adequately shored or braced or where: 

- the excavation is in stable material or where 

- the sides of the excavation are sloped back to at least the maximum angle of        

repose measured relative to the horizontal plane 

 The shoring or bracing may not be left out unless written permission has been obtained 

from the appointed competent person and shoring and bracing must be designed and 

constructed to safely support the sides of the excavation 

  Where uncertainty exists regarding the stability of the soil the opinion of a competent 

professional engineer or professional technologist must be obtained whose opinion will 

be decisive. The opinion must be in writing and signed by the engineer or technologist 

as well as the appointed excavator 

  No load or material may be placed near the edge of an excavation if it is likely to cause 

a collapse of the trench unless suitable shoring has been installed to be able to carry 

the additional load 

  Any neighbouring building, structure or road that may be affected or endangered by 

the excavation must be protected from damage or collapse 
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  Every excavation must be provided with means of access that must be within 6 metres 

of any worker within the excavation  

  The location and nature of any existing services such as water, electricity, gas etc. 

must be established before any excavation is commenced with and any service that 

may be affected by the excavation must be protected and made safe for workers in the 

excavation 

  Every excavation including the shoring and bracing or any other method to prevent 

collapse must be inspected by the appointed competent person as follows: 

- Daily before work commences 

- After every blasting operation 

- After an unexpected collapse of the excavation 

- After substantial damage to any supports 

- After rain 

The results of any inspections must be recorded in a register kept on site 

  Every excavation accessible to the public or that is adjacent to a public road or 

thoroughfare or that threatens the safety of persons, must be adequately barricaded or 

fenced to at least one metre high and as close to the excavation as practicable and 

 Provided with warning lights or visible boundary indicators after dark or when visibility is 

poor 

 Upon entering an excavation, the requirements of General Safety Regulation 5 must be 

observed: 

- any confined space may only be entered after the air quality has been tested to 

ensure that it is safe to breathe and does not contain any flammable mixture or 

- the confined space has been purged and ventilated of any hazardous or 

flammable gas, vapour, dust or fumes and 

- the safe atmosphere must be maintained or 

- employees have to be using breathing apparatus and wearing a safety harness 

with a rope with the free end of the rope being attended to by a person outside 

the confined space, furthermore, 

- an additional person trained in resuscitation must be in full-time attendance 

immediately outside the confined space and 

- additional breathing and rescue apparatus must be kept immediately outside the 

confined space for rescue purposes 

- all pipes, ducts etc. that may leak into the confined space to be blanked off 

sufficiently to prevent any leakage or seepage 

- the employer must ensure that all employees have left the confined space after 

the completion of work 

- where flammable gas is present in a confined space no work may be performed 

in close proximity to the flammable atmosphere that may ignite the flammable 

gas or vapour. 
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(h) Demolition Work (Construction Regulation 12.) 

 Demolition work to be carried out under the supervision of a competent person who has 

been appointed in writing 

 A detailed structural engineering survey of the structure to be demolished to be carried out 

and a method statement on the procedure to be followed in demolishing the structure 

to be developed by a competent person, before any demolition may be commenced 

  As demolishing progresses the structural integrity of the structure to be checked at 

intervals as determined in the method statement by the appointed competent person in 

order to prevent any premature collapse 

 Steps must be taken to ensure that where a structure is being demolished: 

 

 No floor. roof or any other part of the structure is overloaded with debris or 

material that would make it unsafe 

 precautions are taken to prevent the collapse of the structure when any frame 

or support is cut or removed 

 shoring or propping is applied where necessary 

 No person must be required or allowed to work under   unsupported 

overhanging material 

 THE STABILITY OF AN ADJACENT BUILDING, STRUCTURE OR ROAD 

MUST BE MAINTAINED AT ALL TIMES. 

 

 The location and nature of any existing services such as water, electricity, gas etc. must 

be established before any demolition is commenced with and any service that may be 

affected by the demolition must be protected and made safe for workers. 

 Every stairwell in a building being demolished must be adequately illuminated 

 Convenient and safe means of access must be provided. 

 A catch platform or net must be erected over every entrance to the building or structure 

being demolished where the likelihood exists of material or debris falling on persons 

entering and leaving and every other area where the likelihood exists of material or 

debris falling on persons, must be fenced or barricaded. 

 No material may be dropped on the outside of the building unless the area into which 

it is dropped is fenced off or barricaded 

 Waste and debris may only be disposed of from a height in a chute with the following 

design: 

- Adequately constructed and rigidly fastened 

- If inclined >45 degrees enclosed on all four sides 

- Fitted with a gate or control mechanism to control the flow of material that may 

not freefall down the chute 

- Discharged into a container or a barricaded area 
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- Demolition equipment may only be used on floors or slabs that are able to 

support it. 

 

 Asbestos related work must be conducted to the requirements of the Asbestos 

regulations promulgated under the OHS Act and in particular Asbestos Regulation 21: 

 

- Demolition of asbestos may only be carried out by a registered (with the 

Department of Labour) Asbestos Contractor 

- All asbestos materials likely to become airborne must be identified 

- A Plan of Work must be submitted for approval to an Approved Asbestos 

Inspection Authority (AAIA) (approved by the Department of Labour) 30 days 

prior to commencement of demolishing work unless the Plan was drawn up by 

an AAIA and a signed (by all parties) copy must be submitted to the Department 

of Labour 14 days before commencement of the demolishing 

 

 During demolition work: 

 

 All asbestos containing material must be disposed of safely workers must be issued with 

appropriate PPE and the proper use thereof enforced 

 After the demolition has been completed the area/premises must be thoroughly checked 

to ensure that all asbestos waste has been removed 

 No person is allowed to: 

 Use compressed air or permit the use of compressed air to remove asbestos dust 

from any surface or person 

 Smoke, eat, drink or keep food or beverages in an area not specifically 

designated for this 

 Apply asbestos by spraying 

Lead related work must be conducted to the requirements of the Lead regulations promulgated 

under the OHS Act 

  Where demolition work will involve the use of explosives a method statement must be 

developed by a competent person in accordance with applicable explosives legislation. 

(i) Tunneling (Construction Regulation 13.) 

 To be performed in accordance with the Tunnelling Regulations as published under the 

Mines Health & Safety Act (29 of 1996) 

 No person shall enter a *tunnel that has a height dimension less than 800 mm 

*  Definition of Tunnelling: “the construction of any tunnel beneath the natural 

surface of the earth for the purpose other than the searching for or winning of a 

mineral 

(j)  Access Scaffolding (Construction Regulation 14) 
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Access Scaffolding must be erected, used and maintained safely in accordance with 

Construction Regulation 14 and SA Bureau of Standards Code of Practice, SANS 085 entitled, 

“The Design, Erection, Use & Inspection of Access Scaffolding. 

 

Detailed consideration must be given to all scaffolding to ensure that it is properly planned to 

meet the working requirements, designed to carry the necessary loadings and maintained in a 

sound condition. It must also be ensured that there is sufficient material available to erect the 

scaffolding properly. 

Scaffolding may only be erected, altered or dismantled by a person who has adequate training 

and experience in this type of work or under the supervision of such a person. 

 

(k)  Suspended Platforms & Boatswains Chairs (Construction Regulation 15 & 16) 

 The Contractor to design, erect, use and maintain suspended platforms in accordance with the 

requirements of Construction Regulation 15. 

 Boatswains chairs are to be erected, used maintained and inspected in accordance with the 

requirements of Construction Regulation 16. 

(l)  Batch Plants (Construction Regulation 18) 

The Contractor to erect, operate and maintain Batch Plants in accordance with the 

requirements of Construction Regulation 18. 

Explosive Powered Tools (Construction Regulation 19) 

Every Explosive Powered Tools (EPT) must be: 

 

  Provided with a guard around the muzzle to confine flying fragments or particles 

  A firing mechanism that will prevent the EPT from firing unless it is pushed against the 

surface and at right angle (where the EPT is fitted with an intermediate piston between 

the charge and the nail this requirement is waived) 

 

 The Contractor or user must ensure that: 

 Only the correct type of cartridge is used 

 The EPT is cleaned inspected and cleaned daily before use by an appointed competent 

person who keeps register with the findings of his inspection and the details of cleaning, 

service and repairs 

 The safety devices are in good working order before the EPT is use 

 When the EPT is not being used it is stored in an unloaded condition together with the 

cartridges in a safe/secure place inaccessible to unauthorised persons 

 A warning notice is displayed at the point where the EPT is in use 

 The issue and return of cartridges must be by issue/returns register signed by both 

issuer and user and empty cartridge cases must be returned with unspent cartridges 
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 Users/operators of the EPT have received the necessary training and has been 

authorised as competent to use/operate the EPT 

 Users/operators must wear the prescribed PPE whilst using/operating the tool 

(m)  Cranes & Lifting Equipment (Construction Regulation 20) 

Cranes and Lifting equipment must be designed and constructed in accordance with generally 

accepted technical standards and operated, used, inspected and maintained in accordance 

with the requirements of Driven Machinery Regulation 8 of the OHS Act: 

 to be clearly and conspicuously marked with the maximum mass load (MML) that it is 

designed to carry safely. When the MML varies with the conditions of use, a table 

should be used by the driver/operator 

 each winch on a lifting machine must al all time have, at least, three full turns of rope 

on the drum when the winch has been run to its lowest limit 

 fitted with a brake or other device capable of holding the MML. This brake or device to 

automatically prevent the downward movement of the load when the lifting power is 

interrupted 

 fitted with a load limiting device that automatically arrest the lift when 

 the load reaches its highest safe position or 

 when the mass of the load is greater than the MML 

 every chain or rope on a lifting machine that forms an integral part of the machine must 

have a factor of safety as prescribed by the manufacturer of the machine and where no 

standard is available the factor of safety must be: 

- chains – 4 (four) 

- steel wire ropes - 5 (five) 

- fibre ropes - 10 (ten) 

 every hook or load attaching device must be designed such or fitted with a device that 

will prevent the load from slipping off or disconnecting 

 every lifting machine must be inspected, and load tested by a competent person every 

time it has been dismantled and re-erected and every 12 months after that. The load 

test must be in accordance with the manufacturers prescription or to 110% of the MML 

 in addition, all ropes, chains, hooks or other attaching devices, sheaves, brakes and 

safety  

 devices forming an integral part of a lifting machine must be inspected every 6 months 

by a competent person 

 all maintenance, repairs, alterations and inspection results must be recorded in a log 

book  

 and each lifting machine must have its own log book. 

 no person may be lifted by a lifting machine not designed for lifting persons unless in a  

 cradle approved by the inspector of the Department of Labour 

 every jib crane with an MML of 5 000 kg or more at minimum jib radius must be provided  

 with a load indicator or a load lifting limiting device 
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Lifting Tackle: 

 to be manufactured of sound material, well-constructed and free from patent defects 

 to be clearly and conspicuously marked with ID number and MML 

 factor of safety: 

- Natural fibre ropes       - 10(ten) 

- Man-made fibre ropes & woven webbing  - 06(six) 

- Steel wire ropes – single rope    - 06(six) 

- Steel wire ropes – combination slings  - 08(eight) 

- Mild Steel chains       - 05(five) 

- High tensile/alloy steel chains    - 04(four) 

 steel wire ropes must be discarded (not used any further for lifting purposes) when 

excessive wear and corrosion is evident and must be examined by every three months 

for this purpose and the results recorded. 

Operator 

 Every lifting machine operator must be trained specifically for the type of lifting machine 

that he/she is operating. 

 Operators of Jib cranes with a MML of 5 00 kg or more must be in possession of a 

certificate of training issued by an accredited (by The Department of Labour) training 

provider. 

Construction Regulation 20: 

Where tower cranes (TC) are used: 

 account must be taken of the effects of wind force on the structure 

 account must be taken of the bearing capacity of the ground on which the TC is to be 

erected 

 the bases for the TC and tracks for rail mounted TC’s must be firm and level 

 must be erected at a safe distance from excavations 

 clear space must be provided and maintained for erection, operation, maintenance and 

dismantling 

 TC operators must be competent to carry out the work safely 

TC operators must be in possession of a valid medical certificate testifying that the holder is 

physically and psychologically fit to work on a TC. 

All lifting operations where the lift will exceed 2000 kg must be planned by a competent person 

and the plan submitted to the Municipality for approval and permission to carry out the lift. 

(n)  Construction Vehicles & Mobile Plant (Construction Regulation 21) 

Construction Vehicles and Mobile Plant will be inspected by the Municipality prior to being 

allowed on a project site and suppliers of hired vehicles, plant and equipment will be required 

to comply with this specification as well as the OHS Act and Regulations. 
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Construction Vehicles and Mobile Plant (CV&MP) to be: 

 of acceptable design and construction 

 maintained in good working order 

 used in accordance with their design and intention for which they were designed 

 operated/driven by trained, competent and authorised operators/ drivers. No 

unauthorised persons to be allowed to drive CV&MP 

 operators and drivers of CV&MP must be in possession of a valid medical certificate 

declaring the operator/drive physically and psychologically fit to operate or drive 

CV&MP 

 provided with safe and suitable means of access 

 fitted with adequate signalling devices to make movement safe including reversing 

 excavations and other openings must be provided with sufficient barriers to prevent 

CV&MP from falling into same 

 provided with roll-over protection 

 inspected daily before start-up by the driver/operator/user and the findings recorded in 

a register/log book 

 CV&MP to be fitted with two head and two tail lights whilst operating under poor visibility 

conditions 

 No loose tools, material etc. is allowed in the driver/operator’s compartment/cabin nor 

in the compartment in which any other persons are transported 

 CV&MP used for transporting persons must have seats firmly secured and sufficient 

for the number of persons being transported 

No person may ride on a CV&MP except for in a safe place provided for the purpose 

The construction site must be organised to facilitate the movement of CV&MP and that 

pedestrians and other vehicles are not endangered. Traffic routes to be suitable, sufficient in 

number and adequately demarcated 

  CV&MP left unattended after hours adjacent to roads and areas where there is traffic 

movement must be fitted with lights reflectors or barricades to prevent moving traffic to come 

into contact with the parked CV&MP.  

In addition, CV&MP left unattended after hours must be parked with all buckets, booms etc. full 

lowered, the emergency brakes engaged and, where necessary, the wheels chocked, the 

transmission in neutral and the motor switched off and the ignition key removed and stored 

safely 

Workers employed adjacent or on public roads must wear reflective safety vests 

All CV&MP inspection records must be kept in the OH&S File 

(o) Electrical Installations (Construction Regulation 22) 
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The installation of temporary electricity for Construction shall be in accordance with the 

Construction regulation 22 and the Electrical Installation Regulations.  

The Contractor must ensure that: 

 existing services are located and marked before construction commences and during 

the progress thereof 

 where the abovementioned is not possible, workers with jackhammers etc. are 

protected against electric shock by the use of suitable protective equipment e.g. rubber 

mats, insulated handles etc 

 electrical installations and -machinery are sufficiently robust to withstand working 

conditions on site 

 temporary electrical installations must be inspected at least once per week by a 

competent person and a record of the inspections kept on the OH&S File 

 electrical machinery used on a construction site must be inspected daily before start-

up by the competent driver/operator or any other competent person and a record of the 

inspections kept on the OH&S File 

 all temporary electrical installations must be controlled by a competent person 

appointed in writing 

(p)  Electrical & Mechanical Lock-Out 

 

An electrical and mechanical lock-out procedure must be developed by the Principal Contractor 

and submitted to the Municipality for approval before construction commences. This lock-out 

procedure to be adhered to by all Contractors on site. 

 

(q)  Use & Storage of Flammables (Construction Regulation 23) 

 

The Contractor to ensure that: 

 No person is required or permitted to work in a place where there is the danger of fire 

or an explosion due to flammable vapours being present unless adequate precautions 

are taken 

 No flammable is used or applied e.g. in spay painting, unless in a room or cabinet or 

other enclosure specially designed and constructed for the purpose unless there is no 

danger of fire or explosion due to the application of adequate ventilation 

 The workplace is effectively ventilated. Where this cannot be achieved: 

- Employees must wear suitable respiratory equipment 

- No smoking or other sources of ignition is allowed in the area 

- The area is conspicuously demarcated as “flammable” 

 Flammables stored on a construction site are stored in a well-ventilated, reasonably 

fire-resistant container, cage or room that is kept locked with access control measures 
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in place and sufficient firefighting equipment installed and fire prevention methods 

practised e.g. proper housekeeping 

 Flammables stored in a permanent flammables store are stored so that no fire or 

explosion is caused i.e.: 

- stored in a locked well-ventilated reasonably fire-resistant container, cage or 

room conspicuously demarcated as “Flammable Store – No Smoking or Naked 

Lights” 

- the flammables store to be constructed of two-hour fire-retardant walls and roof 

and separated from adjoining rooms or workplaces by means of a two-hour 

fire-retardant fire wall  

- Adequate and suitable firefighting equipment installed around the flammables 

store and marked with the prescribed signs 

- All electrical switches and fittings to be of a flameproof design  

- Any work done with tools in a flammables store or work areas to be of a non-

sparking nature  

- No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. 

to be stored together with Flammables 

- The flammable store to be designed and constructed to, in the event of spillage 

of liquids in the store, to contain the full quantity + 10% of the liquids stored 

- A sign indicating the capacity of the store to be displayed on the door 

- Only one day’s quantity of Flammable is to be kept in the workplace 

- Containers (including empty containers) to be kept closed to prevent 

fumes/vapours from escaping and accumulating in low lying areas 

- Metal containers to be bonded to earth whilst decanting to prevent build-up of 

static 

- Welding and other flammable gases to be stored segregated as to type of gas 

and empty and full cylinders 

(r)  Working on or Near Water (Construction Regulation 24) 

The Principal Contractor must ensure that, where construction work is being carried out over 

or in close proximity to water: 

 Measures are in place to prevent workers from falling into the water and drowning. 

These measures to include the availability of lifejackets 

 Measures are in place to rescue any worker/ that has fallen into the water 

 Measures for the timeous warning of flooding are in place  

(s)  Housekeeping (Construction Regulation 25) 

 

 

The Contractor to ensure that: 

 Housekeeping is continuously implemented 
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 Materials & equipment are properly stored 

 Scrap, waste & debris are removed regularly 

 Materials placed for use are placed safely and not allowed to accumulate or cause 

obstruction to free flow of pedestrian and vehicular traffic 

 Waste & debris not to be removed by throwing from heights but by chute or crane  

 Where practicable, Construction sites are fenced off to prevent entry of unauthorised 

persons 

 Catch platforms or –nets are erected over entry and exit ways or over places where 

persons are working to prevent them being struck by falling objects 

 An unimpeded work space is maintained for every employee 

 Every workplace is kept clean, orderly and free of tools etc. that are not required for the 

work being done materials 

 As far as is practicable, every floor, walkway, stair, passage and gangway is kept in 

good state of repair, skid-free and free of obstruction, waste and materials 

 The walls and roof of every indoors workplace is sound and leak-free 

 Openings in floors, hatchways, stairways and open sides of floors or buildings are 

barricaded, fences, boarded over or provided with protection to prevent persons from 

falling. 

(t)  Stacking & Storage (Construction Regulation 27) 

 

The Contractor/Employer must ensure that: 

 A competent person is appointed in writing to supervise all stacking and storage on a 

construction site 

 Adequate storage areas are provided and demarcated 

 The storage areas are kept neat and under control 

 The base of any stack is level and capable of sustaining the weight exerted on it by the 

stack 

 The items in the lower layers can support the weight exerted by the top layers. 

 Cartons and other containers that may become unstable due to wet conditions are kept 

dry 

 Pallets and containers are in good condition and no material is allowed to spill out 

 The height of any stack does not exceed 3X the base unless stepped back at least half 

the depth of a single container at least every fifth tier or 

 the approval of an inspector has been obtained to build the stacks higher with the aid 

of a machine. (The operator of the machine must be protected against items falling from 

overhead off the stack and no items may overhang) 

 The articles that make up a single tier are consistently of the same size, shape and 

mass 
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 Structures for supporting stacks are structurally sound and able to support the mass of 

the stack 

 No articles are removed from the bottom of the stack first but from the top tier first 

 Anybody climbing onto a stack can and does do it safely and that the stack is sufficiently 

stable to support him/her 

 Stacks that are in danger of collapsing are broken down and restacked 

 Stability of stacks are not threatened by vehicles or other moving plant and machinery 

 Stacks are built in a header and stretcher fashion and that corners are securely bonded 

 Stepped back at least half the depth of a single container at least every fifth tier 

 Persons climbing onto stacks do not approach unguarded moving machinery or 

electrical installations 

 

(u) Storage of Flammables and Hazardous Chemicals (Hazardous Chemical Substances 

Regulations) 

 

See (u) above and (v) below. 

 

(v)  Fire Prevention and Protection 

 

The Principal Contractor must ensure that: 

 The risk of fire is avoided 

 Sufficient & suitable storage of flammables is provided 

 Sources of ignition is obviated wherever flammable or highly combustible material is 

present in the workplace e.g.: 

- notices prohibiting smoking is displayed and enforced 

- welding and flame cutting is only allowed under controlled conditions that 

includes written hot work permits 

- only spark-free hand and power tools are used 

- no grinding, cutting and shaping of ferrous metals are allowed using electrically 

driven power tools that produces sparks 

- flameproof switches & fittings are to be used in the flammable atmosphere 

- Good housekeeping is maintained to prevent the accumulation of unnecessary 

combustibles 

- Adequate ventilation is maintained 

- Adequate and suitable fixed and portable fire appliances is provided and 

maintained in good working order. 

- Maintenance must include: 

- Regular inspection by a competent person appointed in writing and keeping a 

register 

- Annual inspection and service by an accredited service provider 
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 All employees are instructed in the use of the Fire equipment and know how to attempt 

to extinguish a fire 

 A sufficient number of employees are appointed and trained to act as Emergency Team 

to deal with fires and other emergencies 

 Employees are informed re. emergency evacuation procedures and escape routes 

 Emergency escape routes are kept clear at all times 

 After evacuation assembly points are demarcated 

 Evacuation is practiced to ensure that all is evacuated timeously 

 Roll-call is held after evacuation to account for all personnel and ensure that no-one 

has been left behind.  

 A clearly audible to all persons on site siren or alarm is fitted 

 

(w)  Eating, Changing, Washing & Toilet Facilities (Construction Regulation 28) 

The following will be the minimum requirements: 

Toilets 

The provision of Toilets is required in terms of the National Building Regulations and 

Construction Regulation 28.  

Chemical toilets are allowed instead of the water borne sewerage type. Toilets have to be 

provided at a ratio of 1 toilet per 30 workers 

Showers 

At least cold-water showers of some sort have to be provided to a ratio of 1 shower per 15 

workers. 

Change Rooms 

 

Some form of screened off changing facility must be provided separately for each sex. 

Eating Facility 

Some form of shelter from the sun, wind and rain must be provided 

   Living Accommodation 

Where the site is in a remote location and transport home is not readily available, reasonable 

and suitable living accommodation must be provided. 

(x)  Personal & Other Protective Equipment (Sections 8/15/23 or the OHS Act) 

The Contractor is required to identify the hazards in the workplace and deal with them. He must 

either remove them or, where impracticable take steps to protect workers and make it possible 

for them to work safely and without risk to health under the hazardous conditions. 

 

Personal Protective equipment (PPE) should, however, be the last resort and there should 

always first be an attempt to apply engineering and other solutions to mitigating hazardous 

situations before the issuing of PPE is considered. 
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Where it is not possible to create an absolutely safe and healthy workplace the Contractor is 

required to inform employees regarding this and issue, free of charge, suitable equipment to 

protect them from any hazards being present and that allows them to work safely and without 

risk to health in the hazardous environment. 

 

It is a further requirement that the said equipment be maintained by the Contractor, that he 

instructs and trains the employees in the use of the equipment and ensures that the prescribed 

equipment is used by the employee/s. 

 

Employees do not have the right to refuse to use/wear the equipment prescribed by the 

employer and, if it is impossible for an employee to use or wear prescribed protective equipment 

through health or any other reason, the employee cannot be allowed to continue working under 

the hazardous condition/s for which the equipment was prescribed but an alternative solution 

has to be found that may include relocating or discharging the employee. 

 

The Contractor may not charge any fee for protective equipment prescribed by him/her but may 

charge for equipment under the following conditions: 

 Where the employee requests additional issue in excess of what is prescribed 

 Where the employee has patently abused or neglected the equipment leading to early 

failure 

 Where the employee has lost the equipment 

 

All employees shall, as a minimum, be required to wear the following PPE on any RAL projects: 

 Protective overalls 

 Protective footwear 

 Protective headwear 

 Eye/face protection 

 

(y)  Portable Electrical Tools & Equipment (Electrical Machinery Regulation 9) 

Portable electrical tools and equipment includes every unit that takes electrical power from a 

15 amp. plug point and is moved around for use in the workplace i.e. drills, saws, grindstones, 

portable lights, etc. In addition, electrical appliances such as fridges, hotplates, heaters, etc. 

must be inspected and maintained to the same standards as portable electrical tools and 

appliances. 

 

The use, inspection and maintenance of portable electrical tools and equipment must be 

governed by the following: 

 Regular inspections by a competent person appointed in writing  

 Inspection results must be recorded in a register 
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 Only competent authorised persons are allowed to use portable electrical tools and 

equipment 

 The correct protective equipment is worn/used whilst operating portable electrical tools 

and equipment. 

 

Portable Electrical Tools 

 

 Must be maintained in good condition at all times to prevent an electrical shock to the 

user 

 The main source must incorporate an earth leakage protection device or receive power 

through a double wound transformer or be double insulated and clearly marked as such 

 All equipment must be fitted with a switch to allow for safe & easy starting and stopping 

 

 

 

Portable Lights 

 

 Must be fitted with a robust non-hygroscopic non-conducting handle  

 Live metal parts/parts which may become live must be protected against contact 

 The lamp must be protected by a strong guard 

 The cable lead-in must withstand rough handling 

 It is suggested that a register be kept for each piece of equipment and findings of 

regular 

 inspections must be entered 

 Inspections must concentrate on plug, cord, switch and any obvious faults 

 When used in wet/damp/metal container conditions, it must be protected as for portable 

 electrical tools, above 

 

(z)  Public Health & Safety (Section 9 of the OHS Act) 

 

The Principal Contractor will be responsible for ensuring that non-employees affected by the 

construction work are made aware of the dangers likely to arise from said construction work as 

well as the precautionary measures to be observed to avoid or minimize those dangers. This 

includes: 

 Non- employees entering the site for whatever reason 

 The surrounding community 

 Passersby to the site 

Appropriate signage must be posted to this effect and all employees on site must be instructed 

on ensuring that non-employees are protected at all times 
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All non-employees entering the site must receive induction into the hazards and risks and the 

control measures for these. 

 

(aa) Hazardous Chemical Substances 

The Contractor/Employer must ensure that: 

 Employees receive the necessary information & training to be able to use and store 

HCS safely 

 Employees obey lawful instructions regarding: 

- the wearing and use of protective equipment 

- the use and storage of HCS 

- the prevention of the release of HCS 

- the wearing of exposure monitoring and measuring equipment 

- the cleaning up and disposal of materials containing HCS 

- housekeeping, personal hygiene and the protection of the environment 

- the Risk Assessments required in terms of Construction Regulation 7 include 

employee exposure to HCS and that the necessary to protect persons from 

being detrimentally affected by HCS present or used in the workplace, are 

taken 

- suppliers provide the necessary information in the form of a Material Safety 

Data Sheet (MSDS) regarding an HCS required to ensure the safe use and 

storage of that HCS  

- an up-to-date list is kept on site of HCS’s stored and used together with the 

MSDS’s of the said HCS’s 

 HCS containers are clearly marked as to the contents and main hazardous category e.g. 

“Flammable” or “Corrosive” and the reference number of the HCS on the list indicated 

above 

 HCS e.g. Asbestos dust is not cleared by the use of compressed air but is vacuumed 

 No person eats or drinks in a HCS workplace 

 HCS waste is disposed of safely in terms of hazardous waste disposal requirements 

 

(bb) Project/Site Specific Requirements 
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See Appendices 3 

Appendix 1: Measuring Injury Experience 

Appendix 2: SHE Risk Management Report 

Appendix 3. List of Risk Assessments 
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APPENDIX 1: MEASURING INJURY EXPERIENCE 

Injury experience has traditionally been measured by the use of a disabling injury frequency rate, the 

so-called “DIFR”. The DIFR is calculated by multiplying the number of disabling injuries by 1 million and 

dividing by the number of man-hours worked. 

Lately the DIFR has been replaced internationally with a DIIR: disabling injury incidence rate. The only 

difference between the two rates are that the 10 million in the calculation is replaced with 200 000. (200 

000 purported to be the number of hours and average person works in a lifetime.) 

The use of the two rates above has proved to be somewhat problematical as they are open to 

manipulation and disabling injuries are often “hidden” by returning the injured employee to the 

workplace so as not to lose a shift and therefore having to register a disabling injury. 

The Construction Industry recently decided to promote the use of a new frequency rate based on the 

number of compensation injury claims as these are more difficult to hide or manipulate because the 

reporting of compensable injuries is a legal requirement.  

The industry is hoping that adoption of this new measurement of injury experience will enable the 

industry to monitor itself as far as work related injuries are concerned. 

Below follows an explanation of this new rating system. 

COMPENSATION INCIDENCE FREQUENCY RATE (CIFR) 

FORMULA 

No. of Compensation Claims X 200 000 

*220 man hours X No. of Employees 

DEFINITIONS 

No. of Compensation 

Claims:  The number of claims lodged with the COID insurer for the period under review 

200 000: The fixed factor to align the rate with other rates used internationally 

Man-hours Worked  

Include: * Hourly Paid Employees 

   * Sub-contractors (No. of Employees X *220 each) 

   * Staff (No. of Employees X *220 hours each) 
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220 man-hours: The *average number of hours worked by one employee in one month in the 

Construction industry.  

 * Overtime, absence on leave or sick leave, unrecorded after-hours time 

worked by senior and middle management factored into this average. 

No. of Employees:    The actual or average number of employees employed  

   for the period under review. 

2002/03CIFRSystem 
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APPENDIX 2: EXECUTIVE SHE RISK MANAGEMENT REPORT  

The SAFCEC OH&S committee recently developed the following report in an attempt to standardized 

on reporting and assist contractors in obtaining a clear picture of their SHE Risk Management 

performance. It is hoped that clients will also accept this standardised report. Your 

comments/suggestions for improvement is invited. 

EXAMPLE ONLY: ALL INFORMATION IS FICTITIOUS 

Xyz construction 

*SHE RISK MANAGEMENT REPORT 

PERIOD JANUARY TO MARCH 2002 

*(SHE = Safety, Health & Environment) 

1. Introduction 

We hope that this new format of quarterly SHE Risk Management reporting will provide a clear picture 

of the company’s performance as far as occupational health & safety is concerned. 

The first quarter of 2002 generally reflected an improvement in injury experience and shows a decline 

in the number of injuries. Although Building was the only division where there was an increase in 

compensation claims, figures are still well down from the average 2001 figures. A sub-contractor 

experienced one fatality. 

All divisions are eagerly awaiting the final implementation in May of the new electronic SHE 

Management system that will make the tools to implement the SHE programmes available to all 

management and supervisory staff. 

2. Incident Statistics  

Compensation Incident Frequency Rate (CIFR) 

CIFR = Total No. of Claims against the Wormen’s Compensation Fund X 200 000 

            Man-hours worked 

2.2.  Disabling Injury Incidence Rate (DIIR) 
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DIIR =   No. Disabling Injuries X 200 000        
        Man-hours worked                  

 

2.3. Other Major Incidents 

Three other major incidents were experienced in the period under review: 

2.3.1. A major trench collapsed at Job. 00123: XYZ Head Office, Bochum: No personnel injured, 

extensive damage to foundations: 3 days delay. 

2.3.2. A concrete dumper ran away when its brakes failed. It smashed into the glass façade of the 

building on Job 00332: McDonalds, Polokwane. The driver jumped off and was not injured. 

Cost of damage to façade: R45 000. 

2.3.3. A storage hut on Job 00567: BP Petrol Station, Swartruggens was demolished by fire when the 

night watchman made a fire inside the storage hut which contained concrete vibrators and 

levelling machines. Cost of replacing the hut and machines: R30 000 

3.  RISK AREAS 

The following items of concern need priority consideration by management: 

650. New employees must undergo pre-employment medical examinations to: 

 protect XYZ from claims at a later stage 

 ensure that only healthy persons are employed 

 prevent injuries and illness in the workplace 

 enhance XYZ image 

3.2. Vehicle drivers and plant operators must be instructed to inspect their vehicles daily before 

start-up using the prescribed checklists to ensure that these are safe to operate and in good 

condition. 

4. AUDITS 

Three SHE audits were conducted in February and March: 

 

4.1. Job 00432: Gillooly’s Mall     Compliance: 56%(*) 
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  Job 00786: Cullinan Head Office  Compliance: 83%(****) 

  Job 00589: Cleveland Station   Compliance: 76%(***) 

 

5. TRAINING 

 

One hundred and forty-two employees, representing 7% of employees, attended nine training 

courses. *Our objective is to train 5,5% of employees quarterly. 

 

Month No. of Employees 

Trained 

Course Source 

January 26 

15 

3 

Induction 

OH&S Reps 

Crane Drivers 

Internal 

Consultant 

External 

February 23 

17 

Induction 

OH&S Reps 

Internal 

Consultant 

March 43 

9 

3 

3 

Induction 

OH&S Reps 

Bomag Rollers 

First Aiders 

Internal 

Consultant 

Supplier 

St. John’s 

6. LEGAL ISSUES 

6.1. An inspector of the Department of Labour issued an improvement notice on Job 00987: 

Gillooly’s Mall. The notice requires that all scaffolding comply with the SABS standards for the 

Erection and Maintenance of Access Scaffolding (SABS 085). This is currently being attended 

to and the inspector will return on 15 April 2002 to ascertain if the notice has been complied 

with. 

8. OCCUPATIONAL AIND OTHER HEALTH MATTERS 

8.1. HIV Aids 

The proposed SAFCEC clinic will soon be operational and we will then be able to send our 

employees who have tested positive to the clinic for counselling and eventual treatment when 

necessary 

The mobile clinic saw and tested fifty employee volunteers at 3 sites this month. Eighteen of 

them tested positive. 
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8.2. Tuberculosis 

The mobile clinic will be calling at Gillooly’s Mall and Cleveland Station on 15 and 16 October 

respectively to screen employees for TB. 

8.3. Noise 

All suspected noise pollution areas have been tested and the results are awaited. Employees 

working in areas testing over 85dBa will be issued with suitable hearing protectors. 

9. ENVIRONMENTAL MEASURES 

This section indicates the party responsible for implementing the environmental measures and 

action plans laid out in the EMPr.. They gave it a “clean bill of health” and advised that we 

should increase the dust control measures by spraying roads three times per day instead of the 

present twice per day. 
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APPENDIX 3: LIST OF RISK ASSESSMENTS 

 

* Clearing & Grubbing of the Area/Site 

* Site Establishment including: 

 

- Office/s 

- Secure/safe storage for materials, plant & equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

 

* Dealing with existing structures  

* Location of existing services 

* Installation and maintenance of temporary construction electrical supply, lighting and 

equipment 

* Adjacent land uses/surrounding property exposures 

* Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible 

for the OH&S of non-employees affected by his/her work activities.) 

* Health risks arising from neighbouring as well as own activities and from the environment e.g. 

threats by dogs, bees, snakes, lightning etc. 

* Exposure to noise 

* Exposure to vibration 

* Protection against dehydration and heat exhaustion 

* Protection from wet & cold conditions 

* Dealing with HIV/Aids and other diseases 

* Use of Portable Electrical Equipment including 

 

- Angle grinder 

- Electrical drilling machine 

- Skill saw 

 

* Excavations including 

 

- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

 

 

* Welding including 
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- Arc Welding 

- Gas welding 

- Flame cutting 

- Use of LP gas torches and appliances 

  

* Loading & offloading of trucks 

* Aggregate/sand and other materials delivery 

* Manual and mechanical handling 

* Lifting and lowering operations 

* Driving & operation of construction vehicles and mobile plant including 

 

- Trenching machine 

- Excavator 

- Bomag roller 

- Plate compactor 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles & mobile plant 

- Towing of vehicles & mobile plant 

 

* Use and storage of flammable liquids and other hazardous substances 

* Layering and bedding 

* Installation of pipes in trenches 

* Pressure testing of pipelines 

* Backfilling of trenches 

* Protection against flooding 

* Gabion work 

* Use of explosives 

* Protection from overhead power lines 

* As discovered by the Principal Contractor’s hazard identification exercise 

* As discovered from any inspections and audits conducted by the Client or by the Principal 

Contractor or any other Contractor on site 

* As discovered from any accident/incident investigation. 
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C3.4.3.2.2 DEFINITIONS 

C3.4.3.2.3 IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 

C3.4.3.2.4 LEGAL REQUIREMENTS 

C3.4.3.2.5 ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

C3.4.3.2.6 TRAINING 

C3.4.3.2.7 ACTIVITIES/ASPECTS CAUSING IMPACTS 

C3.4.3.2.8 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

C3.4.3.2.9 RECORD KEEPING 

C3.4.3.2.10 COMPLIANCE AND PENALTIES 

C3.4.3.2.11 MEASUREMENT AND PAYMENT 

SCOPE 

This environmental management programme (EMP) sets out the methods by which proper 

environmental controls are to be implemented by the contractor. The duration over which the 

contractor’s controls shall be in place cover the construction period of the project as well as the limited 

time after contract completion defined by the General Conditions of Contract, and the project 

specifications, as the defects notification period (maintenance period). 

   

The provisions of this EMP are binding on the contractor during the life of the contract. They are to be 

read in conjunction with all the documents that comprise the suite of documents for this contract.  In the 

event that any conflict occurs between the terms of the EMP and the project specifications or Record 

of Decision, the terms herein shall be subordinate. 

  

The EMP is a dynamic document subject to similar influences and changes as are brought by variations 

to the provisions of the project specification. Any substantial changes shall be submitted to the Roads 

Municipality Limpopo in writing for approval. 

 

The EMP identifies the following: 

Construction activities that will impact on the environment. 
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Specifications with which the contractor shall comply in order to protect the environment from the 

identified impacts. 

 

Actions that shall be taken in the event of non-compliance. 

C3.4.3.2.1. DEFINITIONS 

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not 

be limited to, all declared category 1 and 2 listed invader species as set out in the Conservation of 

Agricultural Resources Act (CARA) regulations.  Other vegetation deemed to be alien shall be those 

plant species that show the potential to occupy in number, any area within the defined construction area 

and which are declared to be undesirable. 

Construction Activity: a construction activity is any action taken by the contractor, his subcontractors, 

suppliers or personnel during the construction process as defined in the South African National Roads 

Municipality Limited and National Roads Act, 1998 (Act No. 7, 1998) 

Environment: environment means the surroundings within which humans exist and that could be made 

up of -  

-  the land, water and atmosphere of the earth; 

-  micro-organisms, plant and animal life; 

- any part or combination of (i) and (ii) and the interrelationships among and between them; and 

- the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that 

influence human health and well-being. 

 

Environmental Aspect: an environmental aspect is any component of a contractor’s construction 

activity that is likely to interact with the environment. 

Environmental Impact: an impact or environmental impact is the change to the environment, whether 

desirable or undesirable, that will result from the effect of a construction activity. An impact may be the 

direct or indirect consequence of a construction activity. 

Record of Decision: a record of decision is a written statement from the National Department of 

Environmental Affairs and Tourism, (N.DEAT), that records its approval of a planned undertaking to 

improve, upgrade or rehabilitate a section of road and the mitigating measures required to prevent or 

reduce the effects of environmental impacts during the life of a contract. 

Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, within 

which the road, including access intersections or interchanges, is situated.  A road reserve may, or may 

not, be bounded by a fence. 

Road Width: for the purposes of the EMP, the road width is defined as the area within the road reserve 

i.e. fence line to fence line, but also includes all areas beyond the road reserve that are affected by the 

continuous presence of the road, e.g. a reach of a water course. 
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C3.4.3.2.2. IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 

The contractor shall identify likely aspects before commencing with any construction activity. Examples 

of environment aspects include: 

- waste generation 

- stormwater discharge 

- emission of pollutants into the atmosphere 

- chemical use operations 

- energy use operations 

- water use operations 

- use of natural resources 

- noise generation 

 

Thereafter the contractor shall programme his work in such a way that each cause and effect of a 

construction activity is also identified and the activity planned so as to prevent any impact from 

happening.  If prevention is not practicable, or in the event of mishap or misapplication, the contractor 

shall provide plans and measures for the engineer’s approval, which will limit and contain the 

magnitude, duration and intensity of the impact. The contractor shall demonstrate that he/she is capable 

of carrying out any repair and reinstatement of the damaged environment. These requirements shall be 

concurrent with the time constraints to produce an approved construction programme according to 

subclause 8.3 as amended by Particular Condition of the general conditions of contract and clause 

B1204 of these project specifications. 

Listed below are some environmental impacts that could adversely alter an aspect of the environment 

through usual construction activities: 

 Pollution of atmosphere, soil or water 

 Destruction or removal of fauna and flora and effect on biological diversity 

 Deformation of the landscape 

 Soil erosion  

 Destruction of historical/heritage sites 

 Effect on the built environment 

 Effect on agricultural land and wetlands 

General good construction practice will play an important role in avoiding the occurrence of an Impact. 

The contractor’s attention is drawn, in this regard, to C1008. Environmental Management of 

Construction Activities 
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C3.4.3.2.3. LEGAL REQUIREMENTS 

a) General 

Construction will be according to the best industry practices, as identified in the project documents.  

This EMP, which forms an integral part of the contract documents, informs the contractor as to his duties 

in the fulfilment of the project objectives, with particular reference to the prevention and mitigation of 

environmental impacts caused by construction activities associated with the project.   The contractor 

should note that obligations imposed by the EMP are legally binding in terms of environmental statutory 

legislation and in terms of the additional conditions to the general conditions of contract that pertain to 

this project. In the event that any rights and obligations contained in this document contradict those 

specified in the standard or project specifications then the latter shall prevail. 

b) Statutory and other applicable legislation 

The contractor is deemed to have made himself conversant with all legislation pertaining to the 

environment, including provincial and local government ordinances, which may be applicable to the 

contract. 

C3.4.3.2.4. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

a)  Appointment of a Designated Environmental Officer (DEO) 

For the purposes of implementing the conditions contained herein, the contractor shall submit to the 

engineer for approval the appointment of a nominated representative of the contractor as the DEO for 

the contract. The request shall be given, in writing, at least fourteen days before the start of any work 

clearly setting out reasons for the nomination, and with sufficient detail to enable the engineer to make 

a decision. The engineer will, within seven days of receiving the request, approve, reject or call for more 

information on the nomination. Once a nominated representative of the contractor has been approved 

he/she shall be the DEO and shall be the responsible person for ensuring that the provisions of the 

EMP are complied with during the life of the contract.  The engineer will be responsible for issuing 

instructions to the contractor where environmental considerations call for action to be taken.  The DEO 

shall submit regular written reports to the engineer, but not less frequently than once a month. 

The engineer shall have the authority to instruct the contractor to replace the DEO if, in the engineer’s 

opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or 

this specification. Such instruction will be in writing and shall clearly set out the reasons why a 

replacement is required. 

There shall be an approved DEO on the site at all times. 

b)  Administration  

Before the contractor begins each construction activity the DEO shall give to the engineer a written 

statement setting out the following: 
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The type of construction activity. 

Locality where the activity will take place. 

Identification of the environmental aspects and impacts that might result from the activity. 

Methodology for impact prevention for each activity or aspect. 

Methodology for impact containment for each activity or aspect. 

Emergency/disaster incident and reaction procedures. 

Treatment and continued maintenance of impacted environment. 

The contractor may provide such information in advance of any or all construction activities provided 

that new submissions shall be given to the engineer whenever there is a change or variation to the 

original.  

The engineer may provide comment on the methodology and procedures proposed by the DEO, but he 

shall not be responsible for the contractor’s chosen measures of impact mitigation and 

emergency/disaster management systems.  However, the contractor shall demonstrate at inception and 

at least once during the contract that the approved measures and procedures function properly. 

c) Good Housekeeping  

The Contractor shall undertake “good housekeeping” practices during construction as stated in clause 

1217 of the COLTO Standard Specifications for Roads and Bridges and subclauses 4.18 and 11.11 of 

the General Conditions of Contract. This will help avoid disputes on responsibility and allow for the 

smooth running of the contract as a whole. Good housekeeping extends beyond the wise practice of 

construction methods that leaves production in a safe state from the ravages of weather to include the 

care for and preservation of the environment within which the site is situated. 

C3.4.3.2.5. TRAINING 

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the 

environment applicable to this contract and must be appropriately trained in environmental 

management and must possess the skills necessary to impart environmental management skills to all 

personnel involved in the contract.  

The contractor shall ensure that adequate environmental training takes place. All employees shall have 

been given an induction presentation on environmental awareness. Where possible, the presentation 

needs to be conducted in the language of the employees. The environmental training should, as a 

minimum, include the following: 

 -         The importance of conformance with all environmental policies 

 -         The environmental impacts, actual or potential, of their work activities; 

 -         The environmental benefits of improved personal performance; 

- Their roles and responsibilities in achieving conformance with the environmental policy and 

procedures and with the requirement of the Municipality’s environmental management systems, 

including emergency preparedness and response requirements;  

-          The potential consequences of departure from specified operating procedures;  
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- The mitigation measures required to be implemented when carrying out their work activities. 

In the case of permanent staff the contractor shall provide evidence that such induction courses have 

been presented.  In the case of new staff (including contract labour) the contractor shall inform the 

engineer when and how he/she intends concluding his environmental training obligations. 

C3.4.3.2.6. ACTIVITIES/ASPECTS CAUSING IMPACTS 

A list of possible causes of environmental impacts that occur during construction activities is given in 

Table 7/1: Aspects or Activities that Cause Environmental Impacts during Construction Activities, which 

is to be found at the end of this part. This list is not exhaustive and shall be used for guideline purposes 

only. 

C3.4.3.2.7. ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

a)  Site Establishment 

i) Site Plan 

The contractor shall establish his construction camps, offices, workshops, staff accommodation and 

testing facilities on the site in a manner that does not adversely affect the environment.  However, before 

construction can begin, the contractor shall submit to the engineer for his approval, plans of the exact 

location, extent and construction details of these facilities and the impact mitigation measures the 

contractor proposes to put in place. 

The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, kitchen 

refuse, sewage and workshop-derived effluents. The site offices should not be sited in close proximity 

to steep areas, as this will increase soil erosion. Preferred locations would be flat areas along the route. 

If the route traverses water courses, streams and rivers, it is recommended that the offices, and in 

particular the ablution facilities, aggregate stockpiles, spoil areas and hazardous material stockpiles are 

located as far away as possible from any water course as possible.  Regardless of the chosen site, the 

contractor’s intended mitigation measures shall be indicated on the plan. The site plan shall be 

submitted not later than the first site meeting.  Detailed, electronic colour photographs shall be taken of 

the proposed site before any clearing may commence. These records are to be kept by the engineer 

for consultation during rehabilitation of the site. Read with COLTO Specification 1302(a), 1402 (e). 

ii) Vegetation 

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice that 

will have a harmful effect on vegetation.  

The natural vegetation encountered on the site is to be conserved and left as intact as possible. 

Vegetation planted at the site shall be indigenous and in accordance with instructions issued by the 

engineer. Only trees and shrubs directly affected by the works, and such others as may be indicated by 

the engineer in writing, may be felled or cleared. In wooded areas where natural vegetation has been 
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cleared out of necessity, the same species of indigenous trees as were occurring, shall be re-

established. 

The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any 

proclaimed weed or alien species that propagates during the contract period shall be cleared by hand 

before seeding. (Read in conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) and (e), 5804, 

5805, 5806 and 5807). Fires shall only be allowed in facilities or equipment specially constructed for 

this purpose. A firebreak shall be cleared and maintained around the perimeter of the camp and office 

sites. 

iii) Rehabilitation 

The area where the site offices were erected will require rehabilitation at the end of the 

contract. All construction material, including concrete slabs and braai areas shall be removed from the 

site on completion of the contract.  

iv) Water for human consumption 

Water for human consumption shall be available at the site offices and at other convenient locations on 

site. 

All effluent water from the camp / office sites shall be disposed of in a properly designed and constructed 

system, situated so as not to adversely affect water sources (streams, rivers, pans dams etc). Only 

domestic type wastewater shall be allowed to enter this drain. 

v) Heating and Cooking fuel 

The contractor shall provide adequate facilities for his staff so that they are not encouraged to 

supplement their comforts on site by accessing what can be taken from the natural surroundings. The 

contractor shall ensure that energy sources are available at all times for construction and supervision 

personnel for heating and cooking purposes.  

b) Sewage treatment 

Particular reference in the site establishment plan shall be given to the treatment of sewage generated 

at the site offices, site laboratory and staff accommodation and at all localities on the site where there 

will be a concentration of labour. Sanitary arrangements should be to the satisfaction of project 

management, the local authorities and legal requirements.  

Safe and effective sewage treatment will require one of the following sewage handling methods: septic 

tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which 

are supplied and maintained by a subcontractor. The type of sewage treatment will depend on the 

geology of the area selected, the duration of the contract and proximity (availability) of providers of 

chemical toilets. Should a soak-away system be used, it shall not be closer than 800 metres from any 

natural water course or water retention system. The waste material generated from these facilities shall 
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be serviced on a regular basis. The positioning of the chemical toilets shall be done in consultation with 

the engineer. Read with COLTO Specifications 1402(g) and 1404(a). 

Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 

wherever employees are employed on the works. Use of the veld for this purpose shall not, under any 

circumstances, be allowed. 

Outside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing 

over. The toilets shall also be placed outside areas susceptible to flooding. The contractor shall arrange 

for regular emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining 

such latrines in a clean, orderly and sanitary condition to the satisfaction of the engineer. 

c) Waste Management  

The contractor’s intended methods for waste management and waste minimisation shall be 

implemented at the outset of the contract. All personnel shall be instructed to dispose of all waste in the 

proper manner. 

i) Solid Waste 

Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection and 

disposal. A refuse control system shall be established for the collection and removal of refuse to the 

satisfaction of the engineer. Disposal of solid waste shall be at a Department of Water Affairs and 

Forestry (DWAF) licensed landfill site or at a site approved by DWAF in the event that an existing 

operating landfill site is not within reasonable distance from the site offices and staff accommodation. 

No waste shall be burned or buried at or near the site offices, nor anywhere else on the site, including 

the approved solid waste disposal site. Read with COLTO Specification 1404(a). 

ii) Litter 

No littering by construction workers shall be allowed. During the construction period, the facilities shall 

be maintained in a neat and tidy condition and the site shall be kept free of litter.   

Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the 

disposal of all refuse. At all places of work the contractor shall provide litter collection facilities for later 

safe disposal at approved sites. (Read with COLTO Specification 1302(b)). 

iii) Hazardous waste 

Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water Affairs 

and Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or bitumen 

products such as binders or pre-coating fluid to avoid water-soluble phenols from entering the ground 

or contaminating water. 

Under no circumstances shall the spoiling of tar or bituminous products on the site, over embankments, 

in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous products shall be 



Molemole Local Municipality  

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING   

                             

232 

returned to the supplier’s production plant. Any spillage of tar or bituminous products shall be attended 

to immediately and affected areas shall be promptly reinstated to the satisfaction of the engineer. 

 

d) Control at the workshop 

The contractor’s management and maintenance of his plant and machinery will be strictly monitored 

according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of 

construction activity or at a formalised workshop). 

i) Safety 

All the necessary handling and safety equipment required for the safe use of petrochemicals and oils 

shall be provided by the contractor to, and used or worn by, the staff whose duty it is to manage and 

maintain the contractor’s and his subcontractor’s and supplier’s plant, machinery and equipment. 

ii) Hazardous Material Storage 

Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 

conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, appointed 

area that is fenced and has restricted entry. Storage of tar or bituminous products shall only take place 

using suitable containers to the approval of the engineer.  

The contractor shall provide proof to the engineer that relevant authorisation to store such substances 

has been obtained from the relevant authority. In addition, hazard signs indicating the nature of the 

stored materials shall be displayed on the storage facility or containment structure. Before containment 

or storage facilities can be erected the contractor shall furnish the engineer with details of the 

preventative measures he proposes to install in order to mitigate against pollution of the surrounding 

environment from leaks or spillage. The preferred method shall be a concrete floor that is bunded. Any 

deviation from the method will require proof from the relevant authority that the alternative method 

proposed is acceptable to that authority. The proposals shall also indicate the emergency procedures 

in the event of misuse or spillage that will negatively affect an individual or the environment. 

iii) Fuel and Gas Storage  

Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers.. An 

adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to accommodate any 

leakage spillage or overflow of these substances. The area inside the bund wall shall be lined with an 

impervious lining to prevent infiltration of the fuel into the soil. Any leakage, spillage or overflow of fuel 

shall be attended to without delay. 

Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

iv) Oil and Lubricant Waste 

Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall be 

collected in a holding tank and sent back to the supplier.  Water and oil should be separated in an oil 



Molemole Local Municipality  

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING   

                             

233 

trap. Oils collected in this manner, shall be retained in a safe holding tank and removed from site by a 

specialist oil recycling company for disposal at approved waste disposal sites for toxic/hazardous 

materials. Oil collected by a mobile servicing unit shall be stored in the service unit’s sludge tank and 

discharged into the safe holding tank for collection by the specialist oil recycling company.  

All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil shall 

be removed and replaced. Soils contaminated by oils and lubricants shall be collected and disposed of 

at a facility designated by the local authority to accept contaminated materials. 

e) Clearing the Site 

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, either 

within the road reserve, or at designated or instructed areas outside the road reserve, a plan of action 

shall first be submitted to the engineer for his approval. 

The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed. 

This shall be submitted to the engineer for his records before any disturbance/stockpiling may occur. 

The record shall be comprehensive and clear, allowing for easy identification during subsequent 

inspections. 

The contractor shall be responsible for the re-establishment of grass within the road reserve boundaries 

for all areas disturbed during road construction. This includes, for example, service roads, stockpile 

areas, stop/go facilities, windrows and wherever material generated for, or from, road construction has 

to be stored temporarily or otherwise within the road reserve, or at designated or instructed areas 

outside the road reserve. This responsibility shall extend until expiry of the defects notification period.  

f) Soil Management 

i)  Topsoil 

Topsoil shall be removed from all areas where physical disturbance of the surface will occur and shall 

be stored and adequately protected. The contract will provide for the stripping and stockpiling of topsoil 

from the site for later re-use. Topsoil is considered to be the natural soil covering, including all the 

vegetation and organic matter. Depth may vary at each site. The areas to be cleared of topsoil shall 

include the storage areas. All topsoil stockpiles and windrows shall be maintained throughout the 

contract period in a weed-free condition.  Weeds appearing on the stockpiled or windrowed topsoil shall 

be removed by hand. Soils contaminated by hazardous substances shall be disposed of at an approved 

Department of Water Affairs and Forestry waste disposal site. (Read with COLTO Specifications 

3104(a), 5802(a), (g), 5804(a), (b) and (c)). The topsoil stockpiles shall be stored, shaped and sited in 

such a way that they do not interfere with the flow of water to cause damming or erosion, or itself be 

eroded by the action of water. Stockpiles of topsoil shall not exceed a height of 2m, and if they are to 

be left for longer than 5 months, shall be analysed, and if necessary, upgraded before replacement. 

Stockpiles shall be protected against infestation by weeds. 

The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas to be 

top soiled and grassed shall be done so systematically to allow for quick cover and reduction in the 
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chance of heavy topsoil losses due to unusual weather patterns. The contractor’s programme shall 

clearly show the proposed rate of progress of the application of topsoil and grassing. The contractor 

shall be held responsible for the replacement, at his own cost, for any unnecessary loss of topsoil due 

to his failure to work according to the progress plan approved by the engineer. The contractor’s 

responsibility shall also extend to the clearing of drainage or water systems within and beyond the 

boundaries of the road reserve that may have been affected by such negligence. 

i) Subsoil 

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth instructed 

by the engineer, and stored separately from the topsoil if not used for road building. This soil shall be 

replaced in the excavation in the original order it was removed for rehabilitation purposes. 

g) Drainage 

The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing 

any area for construction purposes. Cognisance shall be taken of these aspects and incorporated into 

the planning of all construction activities. Before a site is developed or expanded, it shall be established 

how this development or expansion will affect the drainage pattern. Recognised water users / receivers 

shall not be adversely affected by the expansion or re-development. No water source shall be polluted 

in any way due to proposed changes. 

Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from 

direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, 

fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar products.  

The contractor shall submit to the engineer his proposals for prevention, containment and rehabilitation 

measures against environmental damage of the identified water and drainage systems that occur on 

the site. Consideration shall be given to the placement of sedimentation ponds or barriers where the 

soils are of a dispersive nature or where toxic fluids are used in the construction process. The 

sedimentation ponds must be large enough to contain runoff so that they function properly under heavy 

rain conditions. 

h)  Earthworks and Layerworks 

This section includes all construction activities that involve the mining of all materials, and their 

subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 

temporary works in the case of deviations. Before any stripping prior to the commencement of 

construction, the contractor shall have complied with the requirements of sections C1008 (e) and C1008 

(g). In addition, the contractor shall take cognisance of the requirements set out below. 

i)  Quarries and borrow pits 

The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy, that 

before entry into any quarry or borrow pit, an EMP for the establishment, operation and closure of the 

quarry or borrow pit shall have been approved by the Department. It is the responsibility of the contractor 
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to ensure that he is in possession of the approved EMP or a copy thereof, prior to entry into the quarry 

or borrow pit. The conditions imposed by the relevant EMP are legally binding on the contractor and 

may be more extensive and explicit than the requirements of this specification. In the event of any 

conflict occurring between the requirements of the specific EMP and these specifications the former 

shall apply. The cost of complying with the requirements shall be deemed to be included in existing 

rates in the Bill of Quantities. (Read with COLTO Specification 3100 and 3200). 

ii)  Excavation, hauling and placement 

The contractor shall provide the engineer with detailed plans of his intended construction processes 

prior to starting any cut or fill or layer. The plans shall detail the number of personnel and plant to be 

used and the measures by which the impacts of pollution (noise, dust, litter, fuel, oil, sewage), erosion, 

vegetation destruction and deformation of landscape will be prevented, contained and rehabilitated. 

Particular attention shall also be given to the impact that such activities will have on the adjacent built 

environment. The contractor shall demonstrate his “good housekeeping”, particularly with respect to 

closure at the end of every day so that the site is left in a safe condition from rainfall overnight or over 

periods when there is no construction activity. (Read with COLTO Standard Specification clauses 1217 

and 3309) 

iii) Spoil sites 

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any spoil 

site he uses during the contract period, including the defects notification period. This shall include 

existing spoil sites that are being re-entered. Before spoil sites may be used proposals for their locality, 

intended method of operation, maintenance and rehabilitation shall be given to the engineer for his 

approval. The location of these spoil sites shall have signed approval from the affected landowner 

before submission to the engineer. No spoil site shall be located within 500m of any watercourse. A 

photographic record shall be kept of all spoil sites for monitoring purposes. This includes before the site 

is used and after re-vegetation.  

The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited unless 

special measures are taken to prevent leaching of the toxins into the surrounding environment. Such 

special measures shall require the approval of the relevant provincial or national authority. The same 

shall apply for the disposal of solid waste generated from the various camp establishments. The 

engineer will assist the contractor in obtaining the necessary approval if requested by the contractor. 

Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 75mm 

topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a vertical: 

horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to exceed this ratio. 

Appropriate grassing measures to minimise soil erosion shall be undertaken by the contractor. This will 

include both strip and full sodding. The contractor may motivate to the engineer for other acceptable 

stabilising methods. The engineer may only approve a completed spoil site at the end of the defects 

notification period upon receipt from the contractor of a landowner’s clearance notice and an engineer’s 

certificate certifying slope stability (Read with COLTO standard Specifications clause 1214). The 
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contractor’s costs incurred in obtaining the necessary certification for opening and closing of spoil sites 

shall be deemed to be included in the tendered rates for spoiling. 

iv) Stockpiles 

The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in so 

far as possible, can be transported direct to and placed at the point where it is to be used. However, 

should temporary stockpiling become necessary, the areas for the stockpiling of excavated and 

imported material shall be indicated and demarcated on the site plan submitted in writing to the engineer 

for his approval, together with the contractor’s proposed measures for prevention, containment and 

rehabilitation against environmental damage. 

The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may be 

damaged during operations. Care shall be taken to preserve all vegetation in the immediate area of 

these temporary stockpiles.  During the life of the stockpiles the contractor shall at all times ensure that 

they are: 

- Positioned and sloped to create the least visual impact; 

- Constructed and maintained so as to avoid erosion of the material and contamination of 

surrounding environment; and 

- Kept free from all alien/undesirable vegetation. 

After the stockpiled material has been removed, the site shall be re-instated to its original condition. No 

foreign material generated / deposited during construction shall remain on site. Areas affected by 

stockpiling shall be landscaped, top soiled, grassed and maintained at the contractor’s cost until 

clearance from the engineer and the relevant Authority is received. 

Material milled from the existing road surface that is temporarily stockpiled in areas approved by the 

engineer within the road reserve, shall be subject to the same condition as other stockpiled materials. 

Excess materials from windrows, in-situ milling or any detritus of material from road construction 

activities may not be swept off the road and left unless specifically instructed to do so in the contract 

drawing or under instruction from the engineer. 

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction rubble 

before any operation commences and shall approve their clause only when they have been satisfactorily 

rehabilitated. (Read with COTO Specification 3203 and 4306). 

v) Blasting activities 

Wherever blasting activity is required on the site (including quarries and/or borrow pits) the contractor 

shall rigorously adhere to the relevant statutes and regulations that control the use of explosives.  In 

addition, the contractor shall, prior to any drilling of holes in preparation for blasting, supply the engineer 

with a locality plan of the blast site on which shall be shown the zones of influence of the ground and 

air shock-waves and expected limits of fly-rock.  The plan shall show each dwelling, structure and 
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service within the zones of influence and record all details of the dwellings/structures/services including 

existing positions, lengths and widths of cracks, as well as the condition of doors, windows, roofing, 

wells, boreholes etc.  The contractor, alone, shall be responsible for any costs that can be attributed to 

blasting activities, including the collection of fly-rock from adjacent lands and fields.  The submission of 

such a plan shall not in any way absolve the contractor from his responsibilities in this regard.  The 

contractor shall also indicate to the engineer the manner in which he intends to advertise to the adjacent 

communities and/or road users the times and delays to be expected for each individual blast. 

i) Batching sites 

Asphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric 

Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered 

on site, the contractor shall be responsible to obtain the necessary permit from the Department of 

Environmental Affairs and Tourism, regardless of where they are sited. 

Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or 

borrow pit areas, shall be subject to the requirements of the Department of Minerals and Energy 

legislation as well as the applicable industrial legislation that governs gas and dust emissions into the 

atmosphere. Such sites will be the subject of regular inspections by the relative authorities during the 

life of the project. In addition, the selection, entry onto, operation, maintenance, closure and 

rehabilitation of such sites shall be the same as for those under section C1008(h)(iii), with the exception 

that the contractor shall provide additional measures to prevent, contain and rehabilitate against 

environmental damage from toxic/hazardous substances. In this regard, the contractor shall provide 

plans that take into account such additional measures as concrete floors, bunded storage facilities, 

linings to drainage channels and settlement dams. Ultimate approval of these measures shall be from 

the relevant national authority, as shall approval of closure. The engineer will assist the contractor in 

his submissions to the relevant authority. 

Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 

sedimentation dam to the legally required standards to prevent surface and groundwater pollution. The 

designs of such a facility should be submitted to the engineer for approval. 

The contractor shall invite the relevant department to inspect the site within 2 months after any plant is 

commissioned and at regular intervals thereafter, not exceeding 12 months apart. 

j) Spillages 

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse, 

garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic 

materials and tar or bituminous products. In the event of a spillage, the contractor shall be liable to 

arrange for professional service providers to clear the affected area. 

Responsibility for spill treatment lies with the contractor. The individual responsible for, or who discovers 

a hazardous waste spill must report the incident to his/her DEO or to the engineer. The Designated 

Environmental Officer will assess the situation in consultation with the engineer and act as required. In 

all cases, the immediate response shall be to contain the spill. The exact treatment of polluted soil / 
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water shall be determined by the contractor in consultation with the DEO and the engineer. Areas 

cleared of hazardous waste shall be re-vegetated according to the engineer’s instructions. 

 

Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or 

death, specialist hydrological or ecological advice will be sought for appropriate treatment and remedial 

procedures to be followed. The requirement for such input shall be agreed with the engineer. The costs 

of containment and rehabilitation shall be for the contractor’s account, including the costs of specialist 

input. 

k)  Areas of Specific Importance 

Any area, as determined and identified within the project document as sensitive or of special interest 

within the site shall be treated according to the express instructions contained in these specifications or 

the approved EMP. The contractor may offer alternative solutions to the engineer in writing should he 

consider that construction will be affected in any way by the hindrance of the designated sensitive area 

or feature. However, the overriding principle is that such defined areas requiring protection shall not be 

changed. Every effort to identify such areas within the site will have been made prior to the project going 

out to tender. The discovery of other sites with archaeological or historical interest that have not been 

identified shall require ad hoc treatment.   

i)  Archaeological Sites 

If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The 

contractor shall take reasonable precautions to prevent any person from removing or damaging any 

such article and shall immediately upon discovery thereof inform the engineer of such discovery. The 

National Monuments Council is to be contacted who will appoint an archaeological consultant. Work 

may only resume once clearance is given in writing by the archaeologist. (Read with COTO General 

Condition of Contract Subclause 4.24 as amended by Particular Condition). 

ii)  Graves and maddens 

If a grave or madden is uncovered on site, or discovered before the commencement of work, then all 

work in the immediate vicinity of the graves/maddens shall be stopped and the engineer informed of 

the discovery.  

The National Monuments Council should be contacted and in the case of graves, arrangements made 

for an undertaker to carry out exhumation and reburial. The undertaker will, together with the National 

Monuments Council, be responsible for attempts to contact family of the deceased and for the site 

where the exhumed remains can be re-interred. (Read with COTO General Conditions of Contract 

Subclause 4.24 as amended by Particular Condition). 

 

l) Noise Control 
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The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could 

cause a major disturbance, for instance blasting and crushing activities, should only be carried out 

during daylight hours. Compliance with the appropriate legislation with respect to noise, shall be 

mandatory. 

Should noise generating activities have to occur at night the people in the vicinity of the drilling shall be 

warned about the noise well in advance and the activities kept to a minimum. 

m) Dust Control 

Dust caused by strong winds shall be controlled by means of water spray vehicles.  Dust omission from 

batching plants shall be subject to the relevant legislation and shall be the subject of inspection by the 

relevant office of the Department of Minerals and Energy.   

n) Alien Vegetation 

The contractor shall be held responsible for the removal of alien vegetation within the road reserve 

disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go 

facilities, windrows and wherever material generated for or from road construction has been stored 

temporarily or otherwise within the road reserve. This responsibility shall extend for the duration of the 

defects notification period. 

C3.4.3.2.8. RECORD KEEPING 

The engineer and the DEO will continuously monitor the contractor’s adherence to the approved impact 

prevention procedures and the engineer shall issue to the contractor a notice of non-compliance 

whenever transgressions are observed. The DEO should document the nature and magnitude of the 

non-compliance in a designated register, the action taken to discontinue the non-compliance, the action 

taken to mitigate its effects and the results of the actions. The non-compliance shall be documented 

and reported to the engineer in the monthly report.  

Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall 

be kept on site and made available for inspection by visiting officials from the employer or relevant 

environmental departments. 

C3.4.3.2.9. COMPLIANCE AND PENALTIES 

The contractor shall act immediately when such notice of non-compliance is received and correct 

whatever is the cause for the issuing of the notice. Complaints received regarding activities on the 

construction site pertaining to the environment shall be recorded in a dedicated register and the 

response noted with the date and action taken. This record shall be submitted with the monthly reports 

and a verbal report given at the monthly site meetings.  

Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient 

ground for the imposition of a penalty  

The following penalties shall apply for environmental violations: 
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a) Unnecessary removal or damage to trees 

 

 2600mm girth or less  :  R 5 000 per tree 

 Greater than 2600mm, but less than 6180mm girth :  R10 000 per tree 

 Greater than 6180mm girth  :   R30 000 per tree 

 

b) Serious violations: 

 

 Hazardous chemical/oil spill and/or dumping in 

 non-approved sites. : R10 000 per incident 

 General damage to sensitive environments. : R  5 000 per incident 

 Damage to cultural and historical sites. : R  5 000 per incident 

 Uncontrolled/unmanaged erosion 

 (plus rehabilitation at contractor’s cost). : R1 000 to R5 000 per incident 

 Unauthorised blasting activities. : R   5 000 per incident 

 Pollution of water sources. : R 10 000 per incident 

The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 

imposed shall be final. 

c) Less serious violations: 

 

 Littering on site. : R1 000 per incident 

 Lighting of illegal fires on site. : R1 000 per incident 

 Persistent or un-repaired fuel and oil leaks. : R1 000 per incident 

 Excess dust or excess noise emanating from site. : R1 000 per incident 

  Dumping of milled material in side drains or on grassed  

      areas    : R1 000 per incident 

 Possession or use of intoxicating substances on site. : R   500 per incident 

 Any vehicles being driven in excess of designated 

 speed limits. : R   500 per incident 

 Removal and/or damage to flora or cultural or 

 heritage objects on site, and/or killing of wildlife. : R2 000 per incident 

 Illegal hunting. : R2 000 per incident 

 Urination and defecation anywhere except in  

 designated areas. : R   500 per incident 

The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 

imposed shall be final. The calculation shall include allied construction activities in the same way as the 

calculation of reduced payments under section 8200. The imposition of such a penalty shall not preclude 

the relevant provincial or national authority from applying an additional penalty in accordance with its 



Molemole Local Municipality  

VUKA TO MADIEHE UPGRADING OF INTERNAL STREETS FROM GRAVEL TO SURFACING   

                             

241 

statutory powers.  Any non-compliance with the agreed procedures of the EMP is a transgression of 

the various statutes and laws that define the manner by which the environment is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit. 

C3.4.3.2.10. MEASUREMENT AND PAYMENT 

Item 

 Unit 

 

C100.01 Penalty for unnecessary removal or damage to trees 

   

for the following diameter sizes 

 

 (a) 2600mm girth or less number (No) 

 (b) Greater than 2600mm, but less than 6180mm girth number (No) 

 (c) Greater than 6180mm girth number (No) 

The unit of measurement shall be the number of trees by diameter size removed unnecessary or 

damaged. The penalty rates applied shall be those stated in clause C3.5.2.10. 

 

Item  

 Unit 

 

C100.02 Penalty for serious violations 

 

(a) Hazardous chemical/oil spill and/or dumping in 

 non-approved sites  number (No) 

(b) General damage to sensitive environments 

(c) Damage to cultural and historical sites  number (No) 

(d) Pollution of water sources  number (No) 

(e) Unauthorised blasting activities  number (No) 

(f) Uncontrolled/unmanaged erosion 

 per incident, depending on environment impacts, plus 

 rehabilitation at contractor’s cost)  number (No) 

 

The unit of measurement for C100.02 (a) to (f) shall be the number of serious violation incidents.  The 

penalty rates to be applied shall be those stated in clause C3.5.2.10. 

Item  

 Unit 
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C100.03 Penalty for less serious violations 

 

 Littering on site number (No) 

 Lighting of illegal fires on site number (No) 

 Persistent or un-repaired fuel and oil leaks number (No) 

 Excess dust or excess noise emanating from site number (No) 

 Dumping of milled material in side drains or on grassed  

  areas  number (No) 

 Possession or use of intoxicating substances on site number (No) 

 Any vehicles being driven in excess of designated speed  

 limits number (No) 

 Removal and/or damage to flora or cultural or heritage 

     objects on site, and/or killing of wildlife number (No) 

 Illegal hunting number (No) 

 Urination and defecation anywhere except in designated  

  areas number (No) 

The unit of measurement shall be the number of less serious violation incidents. The penalty rates 

applied shall be those stated in clause C3.5.2.10. 

The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 

imposed shall be final. The calculation shall include allied construction activities in the same way as the 

calculation of reduced payments under section 8200.  

The imposition of such a penalty shall not preclude the relevant provincial or national authority from 

applying an additional penalty in accordance with its statutory powers.  Any non-compliance with the 

agreed procedures of the EMP is a transgression of the various statutes and laws that define the manner 

by which the environment is managed. 

Failure to redress the cause shall be reported to the relevant authority for them to deal with the 

transgression, as it deems fit. 
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Table 1: Risk Management 

NO  ACTIVITIES  RISKS  HAZARDS  CONTROL MEASURES  

1.   Site establishment  
- Loading and offloading of 

equipment on trucks (offices).  

-  Snake   

- Poor stacking and storage  

- Electrical maintenance   

- Tripping and falling off the truck, 

falling equipment from the truck if 

not loaded correctly, Manual 

handling of equipment (Back 

pain), and Hand cuts from 

handling hand tools.  

- Snake bites which could lead to 

death  

- Collapsing of stacked material 

resulting in property damage, 

injuries or even death  

- Electric shock / Fire  

- Training and supervision   

- Wearing correct PPE e.g. Gloves  

- Site Safety Induction Training inclusive of 

snake awareness training. - Supervision  

- Qualified and certified personnel to handle site 

electrical maintenance.  

- Placing of fire equipment in strategic areas of 

the site.  

2.   Site security  
- Unsecured site offices  

- Unauthorised entrance to site  

- office  

- Theft  

- Injury  

- -  Hire an accredited security company to 

secure our site offices and plant that is on site 

e.g., excavators, day and night.  

3.   Housekeeping / 
Hygiene  

- Littering at the site office and 

on the construction zone  

- Uncleansed site offices  

  

 Dirty company vehicles/plant  

- Ground pollution, water pollution.  

- Office dust that can be inhaled and 

can cause lung or throat 

irritation/infection.  

  

Dust that can be inhaled and can 
cause lung or throat infection.  

- Dust bins will be placed strategically in the site 

camp, all litter to be transported from 

construction zone to the site camp dust bins.  

- A daily cleaner will be hired to clean and keep 

the offices clean to promote good 

housekeeping principles.  

The interior of company vehicles to be cleaned on 
a daily basis and the exterior to be cleaned a 
minimum of two times a week.  

4.   Outside work  
- Heat   

- Cold  

- Heat stroke / Skin irritation  

- Flue  

- Heat Toolbox talk – sunscreen, drinking water 

- Toolbox talk - Dressing warm.  

5.   Using Portable 
powered tools  

- Mishandling of portable 

powered tools  

- Injuries  - Portable powered tool SWP training and 

supervision.  

6.   Using hand tools  
- Broken hand tools handles  - Hand cuts  - Training, inspection, PPE - Gloves  

7.   Locating existing 
services  

- Damaging existing services 

cutting electricity cables, 

sewerage mains and water 

pipes  

- Electric shock  

- Ground, water and air pollution 

from cut sewerage mains Waste of 

water  

- Requesting drawings from the local 

municipality that outlines    the existing 

services underground.  

- All pipes that will be cut shall be fixed as soon 

as possible to avoid further leakage.  
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- Supervision   

8.   
Traffic  

accommodation  

- Poor placing of temporary road 

signs  

- No flagman or placing of 

untrained flagman  

- Car accidents leading to property 

damage (vehicles/plant), injuries 

or fatalities.   

- Car accidents leading to property 

damage (vehicles/plant), injuries 

or fatalities  

- Traffic Management Plan should be drafted 

and all employees should be trained, a traffic 

safety officer shall be employed to implement 

the plan and enforce it on site.   

- All flagman shall be internally trained and write 

an exam, only those who pass the exam will 

qualify to flag on site.  

- Supervision 

9.   
Clearing and 
grubbing (road 
side and borrow 
pit/s) using 
excavators or  

TLB  

- Snake   

- Dust  

- Unauthorised or unqualified 

person operating plant  

- Snake bites which could lead to 

death  

- Inhalation could lead to internal 

organs infection  

- Property damage and 

injuries/fatalities  

- Snake awareness training  

- Dust Masks  

- Supervision  

10.   Excavating using 
an Excavator and/ 
TLB  

- Unauthorised or unqualified 

person operating plant 

Operator working on elevated 

position  

- Property damage and 

injuries/fatalities   

- Slipping and falling when getting 

on or off the plant.  

- Training and supervision  

- Training FAS and supervision  

11.   Excavations 
/trenches   

- Deep excavations /trenches  - People and animals falling into the 

excavation. Excavation collapsing   

- All excavations to be barricaded with a 

barricading net and signs to be posted warning 

the public of these excavations/trenches. 

- All excavations to be shored and slopes 

reduced  

12.   Loading soil 
material into 
tipper trucks  

- Overloading of material  - Material falling off the road 

polluting the road.  

- Material falling and damaging the 

public’s vehicles  

- - Training and supervision  

- - Training and supervision 

13.   
Backfilling using a 

TLB/Front end 

loader  

- Children/animals playing next 

to the construction zone  

- TLB burying a child while levelling 

or backfilling material  

- Construction zone shall be barricaded using 

barricading nets and a flag lady shall be placed 

to observe the area.  

14.   Stabilization  
- Kids/animals playing next to 

the construction zone  

- Cement dust  

- Run over by construction plant 

leading to injuries or death.  

- Inhalation of cement causing 

internal infections  

- Construction zone shall be barricaded using 

barricading nets and a flag lady shall be placed 

to observe the area.  

- Dust masks  
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15.   Concrete mixing  
- Unauthorised or untrained 

person using the concrete 

mixer Cement dust  

- Machine damage  

- Inhalation of cement causing 

internal infections  

- Training and supervision Daily inspection of 

mixer.  

- Dust masks  

16.   HCS storage  
- Mixing HCS and general tools 

or Flammables  

- Fire  

- HCS spillage  

- Separate storage Fire extinguisher  

17.   Site de-
establishment  

- Cutting electricity cables when 

disconnecting Littering  

- Electric shock  

- Littering  

- A qualified electrician is to be used.  

- Rubbish bins  

18. 

Construction 
Vehicle / Plant 
operation during 
the course of the 
project  

- Speeding / Reckless driving of 

company vehicles and plant. 

Visibility  

- Lack of Supervision   

- Unmaintained company 

vehicles and plant  

- Unauthorised or unqualified 

person operating plant 

- Car accidents when driving of 

public road that can lead to 

injuries, death or property 

damage.  

- Car accidents.  

- Running over people/ animals 

/property during construction 

hours.  

- Breakdowns  

- Car accidents that could lead to 

injuries, death or property 

damage. 

- Training on how to operate company vehicles 

during working hours at 40km/hr.  

- All company vehicles /Plant to operate with a 

rotating light and headlights on dim during 

working hours.  

- Where the view of the operator is obstructed, 

a flag lady/man is to be allocated to ensure that 

no accidents take place.  

- Daily vehicle / plant checklists to be conducted 

by operators and regular maintenance of 

vehicles / plant shall be implemented.  

- Only certified and appointed operators shall 

operate or drive company vehicles. 
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C3.5   MANAGEMENT 

C3.5.1  MANAGEMENT MEETINGS 

 

The following meetings will be required as minimum for the management of the contract. 

 

(a)  Monthly client site meeting (using standard agenda for management control). 

(b)  Technical meetings as required for each phase of the work. 

(c)  Monthly safety meetings in terms of the OHS requirements. 

(d)  Weekly progress meetings 

 

C3.5.2 QUALITY CONTROL 

 

Contractor to supply details of quality plan and procedures.  These shall include: 

 Inspection and test plans. 

 Approval process. 

 Hold-points. 

 Milestones. 
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ANNEXURE A_ GEOTECHNICAL INVESTIGATION REPORT 
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ANNEXURE B_ DRAWINGS FOR TENDER PURPOSES 
 
 
 
 
 
 


