



Molemole Municipality

Description

Reference number

Closing Date

Time

Electrification of 100 Households at Capricorn : Park - Turnkey Approach : TECH-006-2023/24 : 06 June 2023 : 11h00

No. 274

TENDER REGISTER

NO.	TENDERER	AMOUNT
1.	Mogalemole Consulting Engineers	R3 122 908-03
2.	Muted and Rems JV	R1 961 420-48
3.	Mkudu Construction and Supplier	R1 981 243-00
4.	Ady Em Technical	R1 999 479-24
5.	Sekankoe Engineering	R1 933 729-60
6.	Shomo Kamatta Trading Enterprise	R2 519 449-90
7.	Bumber Trading and Projects	R2 991 978-00
8.	Dalantswe Motta JV	R2 640 497-75
9.	Kingki Electrical Contractor JV	R2 666 620-00
10.	KP Tlats Electrical and Construction	R2 030 325-00
11.	Relian Consulting	R1 899 549-30
12.	Morapa Power Systems (Pty) Ltd	R4 617 838-79
13.	Kotlolo Engineering	R1 949 112-00
14.	AES Consulting JV	R2 121 000-20
15.	Rose Tel Engineering & Projects	R2 593 756-00
16.	Kanas Consulting JV Madz Electrical	R2 028 263-05
17.	NSE Electrical and Construction Managers	R1 799 987-35
18.	Boitshapo Consortium (Pty) LTD	R2 571 492-00
19.		
20.		
21.		
22.		
23.		
24.		
25.		

	SURNAME AND INITIALS	SIGNATURE
TENDERS OPENED BY:	Mesito Malola	
TENDERS READ BY:	Seema Mt	
TENDERS RECORDED BY:	Kwakwa Sia	