



Municipality

Description

Reference number

Closing Date

Time

Supply, Delivery, Install and Commissioning of Two Back-up 25KVA, Three Phase Diesel Generators
MLM/TECH-017-2020-21
14 August 2020
11h00

TENDER REGISTER

0707

NO.	TENDERER	AMOUNT
01	CIVIK Construction JV	R4 92 085-00
02	Mohudi Engineering	R 496 655-10
03	Rekwenza Holdings	R490 062-10
04	Mosomedi Refrigeration	R 498 410-00
05	Kinoki Electrical Contractor	R 974 050-00
06	Rekwenza Holdings	R 2 945 800-00
07	Mosala Ramabulana Holdings	R 702 960-00
08	Matase Industrial Solutions	R 591 450-75
09	Abi Chab Contractors cc	R 437 908-55
10	IPsum Engineering Solutions	R 494 750-00
11	.	.
12	.	.
13	.	.
14	.	.
15	.	.
16	.	.
17	.	.
18	.	.
19	.	.
20	.	.
21	.	.
22	.	.
23	.	.
24	.	.
25	.	.

	SURNAME AND INITIALS	SIGNATURE
TENDERS OPENED BY	Phisozi B	
TENDERS READ BY	Seema HL	
TENDERS RECORDED BY	Kiwakwa S.M	