

TSHASHU CONSULTING AND PROJECT MANAGERS

06 Hans van Rensburg Street, Suite 11

POLOKWANE

0700

Tel: 015 291 4365

Fax: 015 291 5392

CK 2008/034484/23

P O Box 5617

POLOKWANE –NORTH

0750

e-mail: admin@tsconsulting.co.za

DATE: 18 October 2021

Attention: All Bidders,

CONTRACT NUMBER: TECH-003 – 2021/22: GA-PHAUDI UPGRADING OF 2.5KM INTERNAL STREES FROM GRAVEL TO SURFACING: ADDENDUM 01

Bidders are instructed to effect the following changes:

- i. Replace page 54 of the bill of quantities (section 1500) with the one attached.

N.B. This addendum must be listed on the list of addenda on page 42.

Should you require any further clarity, kindly contact the under mentioned.

Yours Faithfully



Malotsha Dominic

For Tshashu Consulting and Project Managers

Tel: 015 291 4365/ 079 1900 975

E-mail: dominic@tsconsulting.co.za

Please acknowledge receipt of this addendum by signing below and emailing it back to Malotsha Dominic at dominic@tsconsulting.co.za / admin@tsconsulting.co.za .

Tenderer:

Signatory:

Signature:

Date:

SCHEDULE A: ROADWORKS

SECTION 1500

UPGRADING OF PHAUDI INTERNAL STREET FROM GRAVEL TO SURFACING

ITEM NO	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT
15.00	1500: ACCOMMODATION OF TRAFFIC				
15.01	Accommodation of traffic and maintaining temporary deviations	km	2,2		
15.02	Earthworks for temporary deviation				
	(a) Shaping of temporary deviations	km	1,2		
15.03	Temporary traffic-control facilities				
	(a) Flagmen	man-day	352		
	(b) Portable STOP and GO-RY sign	No.	4		
	(e) Road signs, R - and TR-serie, 1200mm in dia	No.	30		
	(f) Road signs, TW-series, 1500mm sides	No.	30		
	(g) Road signs, STW-, DTG-, TGS- AND TG-series excluding delineators and barricades	m ²	15		
	(h) Delineators (800mm x 200mm)				
	(i) Single	No.	15		
	(ii) Mounted back to back	No.	15		
	(m) Two way communication devices	No.	4		
15.06	Watering of temporary deviations	kl	3168		
15.07	Blading by road grader of :				
	(a) Temporary deviations	km-pass	24		
	(b) Existing roads used as temporary deviations	km-pass	29		
TOTAL CARRIED FORWARD					